ALABAMA DEPARTMENT OF TRANSPORTATION

CALL ORDER 001 CONTRACT I

LETTING DATE 12/03/04 10:00 AM DIVISION
CONTRACT TIME

CONTRACT DESCRIPTION MONTGOMERY

for constructing the Resurfacing,
Clearing, Wash Repairs,
north of S.R.#14

Traffic Stripe,
and Traffic Counting Unit
(M.P.182.457) to M.P. 190.00 nor

VENDOR RANKING

D : 20041203001
06
240 Calendar Days
Planing,
s from
th of Pine

Level. Length - 7.543 mi.
RANK VENDOR NO./NAME
1 23024 WIREGRASS CONSTRUCTION COMPANY,
2 01087 APAC-SOUTHEAST, INC.

INC.

DATE 12/03/04
PAGE 001 -1
COUNTIES AUTAUGA
PROJECT (S) IM-I065(342)
TOTAL % OVER
BID LOW BID
$ 5,547,496.78 100.0000%
$ 5,562,478.73 100.2701%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20041203001 COUNTIES AUTAUGA
LETTING DATE 12/03/04 10:00 AM DIVISION : 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201cC000 LUMP| 195000.00000 195000.00| 182000.00000 182000.00]
Clearing | | |
0020 206C002 65.000 SQYD] 16.00000 1040.00]| 39.80000 2587.00]
Removing Concrete Slope Paving | \ |
0030 206C023 70.000 SQYD| 15.50000 1085.00] 32.89000 2302.30|
Removing Riprap | \ |
0040 206D001 14627.000 LF | 1.55000 22671.85] 1.55000 22671.85]|
Removing Guardrail | \ |
0050 206D002 220.000 LF | 5.80000 1276.00] 13.45000 2959.00 |
Removing Curb | | |
0060 206E013 8.000 EACH] 100.24000 801.92| 100.00000 800.00]
Removing Guardrail End Anchor (Type 13) | \ |
0070 206E014 4.000 EACH] 100.24000 400.96| 100.00000 400.00]
Removing Guardrail End Anchor (Type 23) | \ |
0080 206E016 26.000 EACH] 200.49000 5212.74] 200.00000 5200.00|
Removing Guardrail End Anchor (Type 8) | \ |
0090 206E019 30.000 EACH] 125.30000 3759.00] 125.00000 3750.00]
Removing Guardrail End Anchor (Type 10) | \ |
0100 210A000 1225.000 CUYD] 14.15000 17333.75]| 11.20000 13720.00]
Unclassified Excavation | \ |
0110 210D021 2600.000 CUYD| 18.75000 48750.00 | 26.23000 68198.00 |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0120 301A012 320.000 SQYD] 13.55000 4336.00| 20.40000 6528.00 |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0130 401A000 312.000 SQYD] 2.65000 826.80| 3.00000 936.00]
Bituminous Treatment A | \ |
0140 405A000 37738.000 GAL | 0.75000 28303.50] 1.00000 37738.00 |
Tack Coat | \ |
0150 408A052 305734.000 SQYD| 1.10000 336307.40] 1.25000 382167.50]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0160 408A053 17612.000 SQYD| 1.90000 33462.80| 2.65000 46671.80]
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0170 408A055 11855.000 SQYD| 4.25000 50383.75]| 4.75000 56311.25]
Planing Existing Pavement | \ |
(Approximately 4.10" Thru 5.0" Thick) | | |



Superpave Bituminous Concrete Upper
Binder Layer, 3/4" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 001 -3
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20041203001 COUNTIES AUTAUGA
LETTING DATE 12/03/04 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 410C000 1.000 EACH] 7500.00000 7500.00| 12440.00000 12440.00]
Contractor Retained Profilograph | \ |
0190 410F007 1.000 EACH] 36000.00000 36000.00| 25000.00000 25000.00 |
Laboratory Test Equipment, Gyratory | | |
Compactor I \ |
0200 410H000 1.000 EACH] 85000.00000 85000.00| 52700.00000 52700.00 |
Material Remixing Device | \ |
0210 420A011 11231.000 TON | 69.35000 778869.85]| 66.90000 751353.90]
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | | |
0220 423A002 21951.000 TON | 58.97000 1294450.47| 58.30000 1279743.30|
Stone Matrix Asphalt Wearing Layer, | \ |
3/4"™ Maximum Aggregate Size | \ |
0230 423B001 1974.000 TON | 64.10000 126533.40]| 71.35000 140844.90]
Stone Matrix Asphalt Binder Layer, 1.0" | | |
Maximum Aggregate Size | \ |
0240 424A287 7294.000 TON | 57.64000 420426.16| 64.65000 471557.10]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0250 424A360 160.000 TON | 48.65000 7784.00 | 74.25000 11880.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0260 424A361 8447.000 TON | 35.25000 297756.75] 40.20000 339569.40]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0270 424A367 2912.000 TON | 51.35000 149531.20] 62.25000 181272.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0280 424B285 100.000 TON | 125.00000 12500.00] 75.00000 7500.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0290 424B650 280.000 TON | 47.50000 13300.00| 63.20000 17696.00]
| \ |
| \ |
| \ |

Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 001 -4
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20041203001 COUNTIES AUTAUGA
LETTING DATE 12/03/04 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0300 424B651 55.000 TON | 61.15000 3363.25] 108.00000 5940.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0310 424B662 40.000 TON | 69.45000 2778.00| 120.00000 4800.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0320 424B681 55.000 TON | 67.25000 3698.75] 108.00000 5940.00|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0330 424B692 40.000 TON | 69.35000 2774.00] 120.00000 4800.00]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0340 428C000 163089.000 LF | 0.12000 19570.68]| 0.11000 17939.79]
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0350 600A000 LUMP| 545000.00000 545000.00|] 487300.00000 487300.00]
Mobilization | |
0360 603C002 1.000 EACH] 30000.00000 30000.00| 30000.00000 30000.00 |
Furnishing Type 3 Field Office (State | \ |
Retained) | \ |
0370 610C001 126.000 TON | 52.00000 6552.00| 61.51000 7750.26 |
Loose Riprap, Class 2 | \ |
0380 610D00O 99.000 SQYD] 7.75000 767.25]| 21.62000 2140.38|
Filter Blanket | \ |
0390 630A001 14685.000 LF | 17.04000 250232.40] 17.00000 249645.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0400 630C001 22.000 EACH] 801.94000 17642.68| 800.00000 17600.00]
Guardrail End Anchor, Type 8 | \ |
0410 630C003 4.000 EACH]| 1503.64000 6014.56| 1500.00000 6000.00 |
Guardrail End Anchor, Type 13 | \ |
0420 630C019 4.000 EACH]| 1303.16000 5212.64| 1300.00000 5200.00]
Guardrail End Anchor, Type 2A (Modified | \ |
0430 630C050 9.000 EACH] 2205.34000 19848.06| 2200.00000 19800.00]
Guardrail End Anchor, Type 20 Series | \ |
0440 630C070 21.000 EACH] 1804.37000 37891.77| 1800.00000 37800.00 |
\ |

Guardrail End Anchor, 10 Series |

Type



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 001 -5
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20041203001 COUNTIES AUTAUGA
LETTING DATE 12/03/04 10:00 AM DIVISION
| ( 1 ) 23024 | ( 2 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0450 650A000 4600.000 CUYD] 17.10000 78660.00 | 19.75000 90850.00 |
Topsoil | \ |
0460 652A054 18.000 ACRE| 451.09000 8119.62| 425.00000 7650.00]
Seeding (Mix 2A) | | |
0470 652B053 6.000 ACRE] 551.34000 3308.04| 385.00000 2310.00]
Temporary Seeding (Mix 2AT) | \ |
0480 652D054 6.000 ACRE] 400.97000 2405.82| 425.00000 2550.00]
Seeding In Stubble (Mix 2A) | \ |
0490 656A000 30.000 ACRE| 400.97000 12029.10| 370.00000 11100.00]
Mulching, Class A, Type 1 | \ |
0500 658A002 4.000 ACRE] 1102.67000 4410.68| 1350.00000 5400.00]
Hydro-Seeding & Mulching (Mix 2E) | \
0510 659A000 5000.000 SQYD] 2.00000 10000.00| 1.50000 7500.00|
Erosion Control Netting, Class A | \ |
0520 665A000 28.000 ACRE] 250.61000 7017.08| 400.00000 11200.00|
Temporary Seeding | \ |
0530 665B000 28.000 ACRE] 250.61000 7017.08]| 400.00000 11200.00]
Temporary Mulching | \ |
0540 6651000 2020.000 TON | 46.82000 94576.40 | 30.25000 61105.00|
Temporary Riprap, Class 2 | \ |
0550 665J000 2000.000 LF | 3.01000 6020.00| 3.80000 7600.00 |
Silt Fence, Type A | \ |
0560 6650001 2000.000 LF | 0.50000 1000.00]| 0.15000 300.00]
Silt Fence Removal | \ |
0570 6650001 2500.000 LF | 4.01000 10025.00] 7.00000 17500.00]
20 Inch Wattle | \ |
0580 672A000 6.000 GAL | 300.73000 1804.38]| 90.00000 540.00]
Flocculant Liquid | \ |
0590 680A000 LUMP | 50000.00000 50000.00| 30000.00000 30000.00 |
Engineering Controls | \ |
0600 701A028 16.000 MILE| 1595.62000 25529.92| 1575.00000 25200.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0610 701A032 16.000 MILE| 1595.62000 25529.92| 1575.00000 25200.00 |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" wWide) | \ |
0620 701A041 16.000 MILE| 1002.96000 16047.36| 990.00000 15840.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 001 -6
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20041203001 COUNTIES AUTAUGA
LETTING DATE 12/03/04 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
| WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0630 701C000 32.000 MILE] 526.81000 16857.92| 520.00000 16640.00]
Broken Temporary Traffic Stripe | | |
0640 701C001 64.000 MILE| 628.12000 40199.68| 620.00000 39680.00|
Solid Temporary Traffic Stripe | \ |
0650 703A002 2000.000 SQFT| 2.53000 5060.00| 2.50000 5000.00|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0660 703B002 156.000 SQFT| 3.55000 553.80] 3.50000 546.00|
Traffic Control Legends, Class 2, Type | | |
0670 703C001 2156.000 SQFT| 3.55000 7653.80] 3.50000 7546.00 |
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | | |
0680 703D001 2000.000 SQFT| 1.52000 3040.00| 1.50000 3000.00|
Temporary Traffic Control Markings | | |
0690 705A030 160.000 EACH| 5.57000 891.20] 5.50000 880.00]
Pavement Markers, Class A-H, Type 2-C | | |
0700 705A031 1040.000 EACH]| 5.57000 5792.80| 5.50000 5720.00|
Pavement Markers, Class A-H, Type 1-A | | |
0710 705A032 110.000 EACH| 5.57000 612.70] 5.50000 605.00]
Pavement Markers, Class A-H, Type 1-B | | |
0720 731A010 2.000 EACH| 2506.07000 5012.14| 2500.00000 5000.00|
Traffic Counting Units, Type K | | |
0730 740B00O 1730.000 SQFT| 12.00000 20760.00 | 7.45000 12888.50]
Construction Signs | | |
0740 740C000 33.000 SQFT| 11.00000 363.00] 8.50000 280.50|
Special Construction Signs | | |
0750 740D000 500.000 EACH| 75.00000 37500.00] 70.00000 35000.00|
Channelizing Drums | | |
0760 740L004 650.000 EACH| 61.00000 39650.00] 58.30000 37895.00|
Vertical Panel, Type II (Single-Sided) | | |
0770 741C010 2.000 EACH| 3750.00000 7500.00] 3500.00000 7000.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0780 742A001 4.000 EACH] 15000.00000 60000.00| 5500.00000 22000.00|
Portable Changeable Message Sign, Type | | |
0790 999 000 750.000 HOUR| 0.80000 600.00| 0.80000 600.00]
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 5,547,496.78| S 5,562,478.73]| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 5,547,496.78| $ 5,562,478.73] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04

PAGE : 002 -1
VENDOR RANKING

CALL ORDER : 002 CONTRACT ID : 20041203002 COUNTIES : JEFFERSON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 03
CONTRACT TIME : 400 Calendar Days
CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : IM-I459(305)

for constructing the Interchange Modifications including
Bridge at the I-459/U.S.#280 interchange ramp B in
Birmingham from I-459 north bound to U.S.#280 east bound.
Length - 0.974 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18024 RACON, INC. S 4,854,858.44 100.0000%
2 01007 ALABAMA BRIDGE BUILDERS, INC. S 4,961,005.68 102.1864%
3 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 5,172,523.08 106.5432%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 002 -2
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20041203002 COUNTIES : JEFFERSON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 03
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 07003
|RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 250000.00000 250000.00] 79000.00000 79000.00| 20000.00000 20000.00
Clearing & Grubbing (Approximately 7 | \ |
Acres) I \ |
0020 206A050 LUMP| 181800.00000 181800.00] 60000.00000 60000.00| 157000.00000 157000.00
Removal Of 0ld Bridge, Station 33+36.44 | | |
(Partial) | | |
0030 206C002 761.000 SQYD| 10.00000 7610.00] 2.50000 1902.50| 5.00000 3805.00
Removing Concrete Slope Paving | | |
0040 206C023 815.000 SQYD| 10.00000 8150.00] 10.00000 8150.00| 14.00000 11410.00
Removing Riprap | \ |
0050 206D000 29.000 LF | 15.00000 435.00] 6.00000 174.00] 5.00000 145.00
Removing Pipe | | |
0060 206D001 144.000 LF | 2.20000 316.80] 3.00000 432.00| 4.00000 576.00
Removing Guardrail | | |
0070 206E000 4.000 EACH] 1500.00000 6000.00| 500.00000 2000.00]| 150.00000 600.00
Removing Headwalls | | |
0080 206E008 3.000 EACH] 165.00000 495.00] 105.00000 315.00| 140.00000 420.00
Removing Guardrail End Anchor (All Type | | |
0090 206E020 1.000 EACH]| 10000.00000 10000.00] 15000.00000 15000.00] 10000.00000 10000.00
Removing Existing Overhead Sign | | |
Structure | \ |
0100 210A000 11950.000 CUYD| 10.00000 119500.00] 5.00000 59750.00| 4.30000 51385.00
Unclassified Excavation | | |
0110 210D00O 66922.000 CUYD| 6.00000 401532.00] 15.00000 1003830.00]| 11.40000 762910.80
Borrow Excavation | | |
0120 214A000 675.000 CUYD| 8.00000 5400.00| 10.00000 6750.00] 20.00000 13500.00
Structure Excavation | | |
0130 214B001 187.000 CUYD| 30.00000 5610.00| 30.00000 5610.00| 25.00000 4675.00
Foundation Backfill, Commercial | | |
0140 230A000 55.000 RBST| 580.00000 31900.00] 285.00000 15675.00] 345.00000 18975.00
Roadbed Processing | | |
0150 301A012 21225.000 SQYD] 7.50000 159187.50] 5.00000 106125.00] 6.30000 133717.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0160 327E000 4196.000 TON | 46.77000 196246.92| 42.52000 178413.92] 46.00000 193016.00
Permeable Asphalt Treated Base | | |
0170 401A043 21005.000 SQYD] 2.16000 45370.80| 1.96000 41169.80| 1.65000 34658.25
| \ |

Bituminous Treatment AE



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 002 -3
TABULATION OF BIDS

Reinforced Cement Concrete Pavement, 10
Inches Thick

CALL ORDER : 002 CONTRACT ID : 20041203002 COUNTIES : JEFFERSON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 03
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 07003
| RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 405A000 9370.000 GAL | 1.38000 12930.60| 1.25000 11712.50] 1.40000 13118.00
Tack Coat | \ |
0190 408A052 562.000 SQYD] 21.45000 12054.90| 19.50000 10959.00] 16.00000 8992.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0200 424An281 599.000 TON | 67.72000 40564.28| 61.56000 36874.44| 67.00000 40133.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range E | | |
0210 424A361 597.000 TON | 70.15000 41879.55]| 63.77000 38070.69| 63.00000 37611.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0220 424B281 1226.000 TON | 60.22000 73829.72| 54.75000 67123.50] 61.00000 74786.00
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ |
0230 424B289 9.000 TON | 126.50000 1138.50] 115.00000 1035.00] 220.00000 1980.00
Superpave Bituminous Concrete Upper | | |
Binder Layer, Leveling, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0240 424B581 1961.000 TON | 50.28000 98599.08 | 45.71000 89637.31| 61.00000 119621.00
Superpave Bituminous Concrete Lower | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ |
0250 424B651 1206.000 TON | 57.27000 69067.62 | 52.06000 62784.36| 55.00000 66330.00
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0260 424B681 2134.000 TON | 53.36000 113870.24 | 48.51000 103520.34| 55.00000 117370.00
Superpave Bituminous Concrete Lower | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0270 428C000 3503.000 LF | 0.28000 980.84 | 0.25000 875.75] 1.30000 4553.90
Scoring Bituminous Pavement Surface By | | |
Cutting | \ |
0280 450A006 6413.000 SQYD| 60.50000 387986.50 | 55.00000 352715.00| 51.00000 327063.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 002 -4
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20041203002 COUNTIES : JEFFERSON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 03
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 07003
|RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 450B000 54.000 SQYD] 166.65000 8999.10| 200.00000 10800.00] 300.00000 16200.00
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0300 450E000 1.000 EACH] 24750.00000 24750.00 22500.00000 22500.00 28000.00000 28000.00
Profilograph, Truss
0310 502A001 21441.000 LB 0.85000 18224.85 0.75000 16080.75 1.00000 21441.00
Steel Reinforcement (Grade 60)
0320 502B00O LUMP 136350.00000 136350.00 40000.00000 40000.00 60000.00000 60000.00

Steel Reinforcement For Bridge
Superstructure, Sta. 33+36.44, Approx.
48,093 Pounds

\ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |
0330 505G003 10.000 EACH]| 151.50000 1515.00] 150.00000 1500.00]| 190.00000 1900.00

Pile Points (Type A, 12") | | |
0340 505M002 380.000 LF | 39.39000 14968.20| 28.00000 10640.00] 35.00000 13300.00

Steel Piling Furnished And Driven (HP | | |

12x53) | \ |
0350 506A001 28.000 LF | 888.80000 24886.40 | 800.00000 22400.00| 1000.00000 28000.00

Drilled Shaft Excavation, 6'-0" Diamete | | |
0360 506B0O07 18.000 LF | 1414.00000 25452.00 | 1275.00000 22950.00| 1600.00000 28800.00

Special Drilled Shaft Excavation, 6'-0" | | |

Diameter | | |
0370 506C046 46.000 LF | 161.60000 7433.60]| 120.00000 5520.00| 150.00000 6900.00

Drilled Shaft Construction, 6'-0" | \ |

Diameter, Class DS1 Concrete | | |
0380 508A000 5020.000 LB | 3.38000 16967.60| 3.00000 15060.00] 3.80000 19076.00

Structural Steel | | |
0390 508B000 1.000 EACH| 318150.00000 318150.00| 350000.00000 350000.00| 445000.00000 445000.00

Structural Steel Superstructure, | \

100'-100'-100" Continuous Span | | |
0400 510A000 63.000 CUYD| 732.25000 46131.75] 500.00000 31500.00| 630.00000 39690.00

Bridge Substructure Concrete, Class A | \ |
0410 510Cc051 LUMP| 190000.00000 190000.00|] 160000.00000 160000.00|] 205000.00000 205000.00

Bridge Concrete Superstructure, Sta. | | |

33+36.44, Approx. 159 Cu. Yds. | | |
0420 510E000 464.000 SQYD| 5.86000 2719.04 | 7.50000 3480.00| 9.00000 4176.00

Grooving Concrete Bridge Decks | | |
0430 511A004 8.000 EACH]| 909.00000 7272.00| 1000.00000 8000.00| 1200.00000 9600.00

Elastomeric Bearings, Type 4 | | |
0440 522G000 140.000 LF 60.60000 8484.00| 100.00000 14000.00] 120.00000 16800.00

\ |

|
Bridge Joint Seal |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 002 -5
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20041203002 COUNTIES JEFFERSON
LETTING DATE 12/03/04 10:00 AM DIVISION 03
| ( 1 ) 18024 | ( 2 01007 | ( 3 ) 07003
|RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0450 529A010 2721.000 SQFT| 40.00000 108840.00] 50.00000 136050.00] 63.00000 171423.00
Retaining Wall | | |

0460 530A001 53.000 LF | 34.72000 1840.16| 19.00000 1007.00| 30.00000 1590.00
18" Roadway Pipe (Class 3 R.C.) | \

0470 530A002 321.000 LF | 36.05000 11572.05] 27.00000 8667.00| 39.00000 12519.00
24" Roadway Pipe (Class 3 R.C.) | | |

0480 530A006 182.000 LF | 78.74000 14330.68| 80.00000 14560.00] 95.00000 17290.00
48" Roadway Pipe (Class 3 R.C.) | \

0490 530A151 4.000 LF | 124.58000 498.32| 15.00000 60.00] 44.00000 176.00
15" Roadway Pipe (14 Gauge C.C.S.) | |

0500 530A154 29.000 LF | 31.70000 919.30] 19.00000 551.00] 29.00000 841.00
18" Roadway Pipe (14 Guage C.C.S.) | |

0510 600A000 LUMP| 351000.00000 351000.00| 589075.00000 589075.00| 465000.00000 465000.00
Mobilization | |

0520 603A002 1.000 EACH] 35000.00000 35000.00] 25000.00000 25000.00| 16000.00000 16000.00
Furnishing Type 3 Field Office | \ |

0530 605A002 7422.000 LF | 6.00000 44532.00] 3.36000 24937.92| 4.30000 31914.60
Pavement Edge Drain (Aggregate Filled | | |
Underdrain) | | |

0540 605B000 18.000 EACH]| 345.00000 6210.00| 280.00000 5040.00]| 350.00000 6300.00
Special Underdrain Outlet, Type A | | |

0550 606A000 500.000 LF | 8.87000 4435.00] 6.50000 3250.00| 15.00000 7500.00
6" Underdrain Pipe | | |

0560 610C001 30.000 TON | 50.00000 1500.00] 22.00000 660.00| 51.00000 1530.00
Loose Riprap, Class 2 | | |

0570 610D000 22.000 SQYD] 5.00000 110.00] 2.00000 44 .00 | 3.00000 66.00
Filter Blanket | | |

0580 614A000 394.000 CUYD]| 230.45000 90797.30] 195.00000 76830.00 | 350.00000 137900.00
Slope Paving | |

0590 614A001 38.000 CUYD]| 265.00000 10070.00] 240.00000 9120.00] 600.00000 22800.00
Slope Paving (Under Bridges) | \ |

0600 619A001 1.000 EACH] 750.00000 750.00] 600.00000 600.00] 600.00000 600.00
15" Roadway Pipe End Treatment, Class 1 | | |

0610 619A002 1.000 EACH]| 625.00000 625.00] 625.00000 625.00] 700.00000 700.00
18" Roadway Pipe End Treatment, Class 1 | | |

0620 619A003 5.000 EACH] 702.00000 3510.00| 700.00000 3500.00]| 800.00000 4000.00
24" Roadway Pipe End Treatment, Class 1 | | |

0630 619A007 1.000 EACH]| 1806.00000 1806.00] 1250.00000 1250.00]| 1400.00000 1400.00
48" Roadway Pipe End Treatment, Class 1 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 002 -6
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20041203002 COUNTIES : JEFFERSON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 03
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 07003
|RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0640 621A005 3.000 EACH] 2058.00000 6174.00| 2200.00000 6600.00] 1900.00000 5700.00
Junction Boxes, Type 1 | | |

0650 621A058 2.000 EACH| 2640.00000 5280.00| 2750.00000 5500.00| 2700.00000 5400.00
Junction Boxes, Type 3 (Modified) | |

0660 621B005 4.000 EACH] 508.00000 2032.00| 600.00000 2400.00] 600.00000 2400.00
Junction Box Units, Type 1 | | |

0670 621C020 2.000 EACH| 1980.00000 3960.00 | 1950.00000 3900.00| 1900.00000 3800.00
Inlets, Type Y | | |

0680 621C027 1.000 EACH]| 2510.00000 2510.00| 1950.00000 1950.00| 2200.00000 2200.00
Inlets, Type C | \ |

0690 621D002 1.000 EACH] 648.00000 648.00| 600.00000 600.00| 600.00000 600.00
Inlet Units, Type C | | |

0700 621D019 1.000 EACH]| 515.00000 515.00] 600.00000 600.00| 600.00000 600.00
Inlet Units, Type Y | | |

0710 629A021 80.000 LF | 137.50000 11000.00] 125.00000 10000.00] 75.00000 6000.00
Concrete Median Or Safety Barrier, Type | | |
1 | \ |

0720 629A023 30.000 LF | 192.50000 5775.00| 175.00000 5250.00| 88.00000 2640.00
Concrete Median Or Safety Barrier, Type | | |
5 (Special) | | |

0730 630A001 3094.000 LF | 17.60000 54454 .40 16.10000 49813.40| 21.00000 64974.00
Steel Beam Guardrail, Class A, Type 2 | | |

0740 630C001 2.000 EACH| 715.00000 1430.00] 750.00000 1500.00] 830.00000 1660.00
Guardrail End Anchor, Type 8 | | |

0750 630C003 1.000 EACH]| 1485.00000 1485.00] 1500.00000 1500.00] 1720.00000 1720.00
Guardrail End Anchor, Type 13 | | |

0760 630C070 2.000 EACH| 2035.00000 4070.00] 1650.00000 3300.00| 2350.00000 4700.00
Guardrail End Anchor, Type 10 Series | | |

0770 635A001 546.000 LF | 8.00000 4368.00| 10.00000 5460.00| 10.00000 5460.00
Woven Wire Fence (Metal Post) | | |

0780 650A000 3654.000 CUYD]| 20.00000 73080.00] 7.00000 25578.00| 10.00000 36540.00
Topsoil | | |

0790 652A050 7.000 ACRE] 555.00000 3885.00| 750.00000 5250.00| 600.00000 4200.00
Seeding (Mix 1A) | \ |

0800 654A000 2589.000 SQYD| 3.61000 9346.29| 5.00000 12945.00] 4.00000 10356.00
Solid Sodding | |

0810 656A000 7.000 ACRE] 499.50000 3496.50| 750.00000 5250.00| 600.00000 4200.00
Mulching, Class A, Type 1 | | |

0820 659A001 5560.000 SQYD]| 2.22000 12343.20] 2.00000 11120.00] 3.00000 16680.00

\ |

Erosion Control Netting, Class B |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
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TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20041203002 COUNTIES : JEFFERSON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 03
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 07003
|RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0830 665A000 5.000 ACRE] 416.25000 2081.25| 500.00000 2500.00] 600.00000 3000.00
Temporary Seeding | | |
0840 665B000 5.000 ACRE] 499.50000 2497.50 | 500.00000 2500.00] 600.00000 3000.00
Temporary Mulching | \ |
0850 665J000 3807.000 LF | 3.05000 11611.35] 3.50000 13324.50] 4.00000 15228.00
Silt Fence, Type A | | |
0860 6650001 3807.000 LF | 1.12000 4263.84 | 1.25000 4758.75| 0.14000 532.98
Silt Fence Removal | | |
0870 6650001 943.000 LF | 5.90000 5563.70| 6.00000 5658.00| 6.00000 5658.00
20 Inch Wattle | | |
0880 666A001 7.000 ACRE] 11.10000 77.70]| 40.00000 280.00| 38.00000 266.00
Pest Control Treatment | | |
0890 674A000 1294.000 LF | 3.20000 4140.80] 2.50000 3235.00| 5.00000 6470.00
Construction Safety Fence | | |
0900 680A000 LUMP| 216000.00000 216000.00] 75000.00000 75000.00| 155000.00000 155000.00
Engineering Controls | | |
0910 701A028 1.000 MILE] 2220.00000 2220.00| 2000.00000 2000.00]| 2400.00000 2400.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0920 701A036 1.000 MILE] 2220.00000 2220.00| 2000.00000 2000.00] 2400.00000 2400.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0930 701A041 1.000 MILE] 1110.00000 1110.00] 1000.00000 1000.00| 1200.00000 1200.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0940 701A061 3.000 MILE] 6438.00000 19314.00] 5800.00000 17400.00] 7000.00000 21000.00
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0950 701A065 1.000 MILE] 18315.00000 18315.00] 16500.00000 16500.00] 20000.00000 20000.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0960 701A073 1.000 MILE] 18315.00000 18315.00] 16500.00000 16500.00] 20000.00000 20000.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0970 701BO16 600.000 LF | 5.55000 3330.00| 5.00000 3000.00| 6.30000 3780.00
Dotted, Class 3W, Type A Traffic Stripe | | |
(6" Wide) | \ |
0980 701C000 1.000 MILE] 1110.00000 1110.00] 1000.00000 1000.00| 1210.00000 1210.00
| \ |

Broken Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
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TABULATION OF BIDS

Class 4, Aluminum Flat Sign Panels 0. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type III Or Type IV Background) |

CALL ORDER : 002 CONTRACT ID : 20041203002 COUNTIES : JEFFERSON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 03
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 07003
|RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0990 701C001 2.000 MILE| 1110.00000 2220.00] 1000.00000 2000.00| 1210.00000 2420.00
Solid Temporary Traffic Stripe | \ |
1000 701cC006 7.000 MILE] 7548.00000 52836.00 | 6800.00000 47600.00| 8300.00000 58100.00
Solid Temporary Traffic Stripe | \ |
(Removable Tape) I \ |
1010 701cC007 2.000 MILE| 4440.00000 8880.00| 4000.00000 8000.00] 4850.00000 9700.00
Broken Temporary Traffic Stripe (Dotted | \ |
Tape) | \ |
1020 701C009 3.000 MILE] 3885.00000 11655.00| 3500.00000 10500.00| 4250.00000 12750.00
Broken Temporary Traffic | \ |
Stripe (Removable Tape) | \ |
1030 701D00S 7.000 MILE] 1387.50000 9712.50| 1250.00000 8750.00] 1500.00000 10500.00
Solid Traffic Stripe Removed (Tape) | \
1040 701D016 7.000 MILE] 1332.00000 9324.00 | 1200.00000 8400.00] 1500.00000 10500.00
Broken Traffic Stripe Removed (Tape) | | |
1050 701D017 2.000 MILE| 1665.00000 3330.00] 1500.00000 3000.00] 1800.00000 3600.00
Broken Traffic Stripe Removed (Pavement | | |
Markers) | \ |
1060 703A002 98.000 SQFT| 11.10000 1087.80] 10.00000 980.00| 12.00000 1176.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1070 703A010 17.000 SQFT| 16.65000 283.05]| 15.00000 255.00| 18.00000 306.00
Traffic Control Markings,Class 3W,Type | | |
1080 703B010 23.000 SQFT| 27.75000 638.25] 25.00000 575.00 | 30.00000 690.00
Traffic Control Legends,Class 3W,Type A | \ |
1090 705A011 3145.000 EACH] 6.66000 20945.70| 6.00000 18870.00| 7.25000 22801.25
Pavement Markers, Class C, Type 1-A | | |
1100 705A012 540.000 EACH| 6.66000 3596.40| 6.00000 3240.00] 7.25000 3915.00
Pavement Markers, Class C, Type 1-B | |
1110 705A022 40.000 EACH| 6.66000 266.40| 6.00000 240.00| 7.25000 290.00
Pavement Markers, Class C, Type 2-C | |
1120 705A030 50.000 EACH| 6.38000 319.00] 5.75000 287.50| 7.00000 350.00
Pavement Markers, Class A-H, Type 2-C | | |
1130 705A031 413.000 EACH| 6.38000 2634.94 | 5.75000 2374.75| 7.00000 2891.00
Pavement Markers, Class A-H, Type 1-A | | |
1140 705A032 32.000 EACH] 6.38000 204.16| 5.75000 184.00] 7.00000 224.00
Pavement Markers, Class A-H, Type 1-B | | |
1150 710A115 40.000 SQFT| 23.10000 924.00] 26.00000 1040.00] 27.00000 1080.00
\ |
\ |
\ I
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TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20041203002 COUNTIES : JEFFERSON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 03
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 07003
| RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1160 710A140 423.000 SQFT| 29.70000 12563.10| 65.00000 27495.00| 35.00000 14805.00
Class 6, Aluminum Multiple Flat Sign | \ |
Panels 0.125" Thick Or Steel Multiple | \ |
Flat Sign Panels 12 Gauge (Ty. III | \ |
Background) I \ |
1170 710A141 64.000 SQFT| 29.70000 1900.80] 65.00000 4160.00] 35.00000 2240.00
Class 6, Aluminum Flat Sign Panels 0. | | |
125" Thick Or Steel Flat Sign Panels 12 | | |
Gauge (Type III Background) | | |
1180 710A142 99.000 SQFT| 29.70000 2940.30| 65.00000 6435.00| 35.00000 3465.00
Class 2A, Aluminum Flat Sign Panels 0. | | |
125" Thick Or Steel Flat Sign Panels 12 | | |
Gauge (Type III,IV,VII Background) | |
1190 710B0O01 56.000 LF | 7.15000 400.40] 15.00000 840.00] 8.30000 464.80
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | \ |
1200 710B008 164.000 LF | 63.80000 10463.20| 76.00000 12464.00| 74.00000 12136.00
Roadway Sign Post (W8 x 18 Steel Beam) | \ |
1210 710C000 LUMP | 2200.00000 2200.00] 2000.00000 2000.00| 2600.00000 2600.00
Removal Of Existing Roadway Signs | \ |
1220 711A000 LUMP | 2750.00000 2750.00] 5000.00000 5000.00] 3200.00000 3200.00
Roadway Sign Relocation | \ |
1230 715A000 LUMP | 28528.50000 28528.50] 36500.00000 36500.00] 34000.00000 34000.00
Overhead Roadway Sign Structure No. 1 | | |
1240 715A001 LUMP | 54884.50000 54884 .50 | 70000.00000 70000.00| 64000.00000 64000.00
Overhead Roadway Sign Structure No. 2 | \ |
1250 726A000 3790.000 LF | 22.00000 83380.00 | 25.00000 94750.00 | 32.00000 121280.00
Portable Concrete Safety Barriers, Type | | |
6 I \ I
1260 726A001 20.000 LF | 55.00000 1100.00] 60.00000 1200.00] 76.00000 1520.00
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
1270 726D020 2.000 EACH| 7150.00000 14300.00 | 25000.00000 50000.00| 32000.00000 64000.00
Portable Impact Attenuator Assembly ( | \
Unidirectional, TL-2) | | |
1280 728A000 1.000 EACH] 18000.00000 18000.00| 45000.00000 45000.00] 21000.00000 21000.00
Truck Mounted Impact Attenuator Unit | \ |
1290 731A002 1.000 EACH] 8250.00000 8250.00] 4000.00000 4000.00] 5100.00000 5100.00
\ |

Traffic Counting Units, Type C |
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TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20041203002 COUNTIES : JEFFERSON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 03
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 07003
| RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1300 740B00O 1378.000 SQFT| 9.15000 12608.70 | 10.00000 13780.00| 10.00000 13780.00
Construction Signs | \ |
1310 740C000 253.000 SQFT| 11.44000 2894.32| 11.00000 2783.00| 10.00000 2530.00
Special Construction Signs | \ |
1320 740D000 157.000 EACH] 67.51000 10599.07| 77.00000 12089.00| 70.00000 10990.00
Channelizing Drums | \ |
1330 740E000 30.000 EACH] 10.00000 300.00] 15.00000 450.00| 16.00000 480.00
Cones (36 Inches High) | | |
1340 740F002 2.000 EACH| 286.06000 572.12| 220.00000 440.00 | 210.00000 420.00
Barricades, Type III | \ |
1350 7401005 1.000 EACH] 400.50000 400.50] 533.00000 533.00| 510.00000 510.00
Warning Lights, Type B (Detachable Head | \ |
1360 740M001 30.000 EACH| 10.00000 300.00] 10.00000 300.00| 8.00000 240.00
Ballast For Cone | \ |
1370 741C010 2.000 EACH| 4350.00000 8700.00| 5200.00000 10400.00| 6000.00000 12000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
1380 742A001 4.000 EACH] 13732.00000 54928.00 | 18600.00000 74400.00 | 15000.00000 60000.00
Portable Changeable Message Sign, Type | \ |
1390 745A000 22.000 HOUR| 50.00000 1100.00] 35.00000 770.00 | 55.00000 1210.00
Uniformed Police Officer | | |
1400 750Z100 LUMP | 38060.00000 38060.00 | 35685.00000 35685.00| 50000.00000 50000.00
Roadway Lighting System (Rehabilitation | \ |
1410 756A022 300.000 LF | 38.50000 11550.00| 40.00000 12000.00| 51.00000 15300.00
4" Electrical Conduit, 1 Line, Type 5 | | |
Installation | \ |
1420 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00] 0.80000 1200.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 4,854,858.44] $ 4,961,005.68] $ 5,172,523.08
—————————————————————————————————————————— e nat T e et
| \ |

S 4,854,858.44 $ 4,961,005.68
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VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20041203003 COUNTIES : CLARKE
LETTING DATE : 12/03/04 10:00 AM DIVISION : 08
CONTRACT TIME : 300 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : HPP-STPNU-1602 (522)

for constructing the Grade, Drainage and Pavement on C.R.#39
north of S.R.#12 (U.S.#84) southeast of Grove Hill. Length

2.058 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10026 JRD CONTRACTING, INC. $ 786,519.93 100.0000%
2 18024 RACON, INC. S 965,443.71 122.7488%
3 20050 TOMLIN CONSTRUCTION, LLC $ 1,109,340.02 141.0441%
4 07050 GULF EQUIPMENT CORPORATION $ 1,179,525.10 149.9676%
5 03104 CARCEL & G. CONSTRUCTION, LLC $ 1,217,344.77 154.7761%
6 23056 JOHN G. WALTON CONSTRUCTION COMPANY, INC. $ 1,381,995.80 175.7102%
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22" Span, 14" Rise Roadway Pipe (Class
3 R.C.)

CALL ORDER : 003 CONTRACT ID : 20041203003 COUNTIES : CLARKE
LETTING DATE : 12/03/04 10:00 AM DIVISION : 08
| ( 1 ) 10026 | ( 2 ) 18024 | ( 3 ) 20050
| JRD CONTRACTING, INC. |RACON, INC. | TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 70762.00000 70762.00] 100000.00000 100000.00| 75000.00000 75000.00
Clearing & Grubbing (Approximately 25 | \ |
Acres) I \ |
0020 206D000O 156.000 LF | 25.00000 3900.00] 14.40000 2246.40 | 6.00000 936.00
Removing Pipe | | |
0030 210A000 106616.000 CUYD| 1.72000 183379.52] 2.20000 234555.20| 2.75000 293194.00
Unclassified Excavation | | |
0040 210D011 5000.000 CUYD| 7.00000 35000.00 | 0.00000 0.00| 5.50000 27500.00
Borrow Excavation (A-4 or Better) | |
0050 214A000 392.000 CUYD| 5.00000 1960.00] 6.05000 2371.60| 6.00000 2352.00
Structure Excavation | | |
0060 214B000O 50.000 CUYD| 10.00000 500.00] 4.00000 200.00| 30.00000 1500.00
Foundation Backfill, Local | \ |
0070 230A000 109.000 RBST| 100.00000 10900.00 | 275.00000 29975.00] 300.00000 32700.00
Roadbed Processing | | |
0080 301A098 27779.000 SQYD| 1.85000 51391.15]| 1.25000 34723.75] 3.25000 90281.75
Soil Aggregate Base Course, Type A, | | |
Road Mixed, 5" Compacted Thickness | \ |
0090 301A102 35146.000 SQYD] 2.23000 78375.58| 1.35000 47447.10| 3.45000 121253.70
Soil Aggregate Base Course, Type A, | \ |
Road Mixed, 6" Compacted Thickness | \ |
0100 401A000 25363.000 SQYD] 0.53000 13442 .39 0.71000 18007.73| 0.39000 9891.57
Bituminous Treatment A | | |
0110 401B107 24156.000 SQYD| 2.21000 53384.76| 2.36000 57008.16| 2.25000 54351.00
Bituminous Treatment KG (With Polymer | | |
Additive) | \ |
0120 430B00O 500.000 TON | 30.00000 15000.00 | 30.00000 15000.00| 30.00000 15000.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0130 530A002 312.000 LF | 25.78000 8043.36]| 30.05000 9375.60] 28.00000 8736.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0140 530A003 48.000 LF | 37.54000 1801.92| 42.65000 2047.20| 46.00000 2208.00
30" Roadway Pipe (Class 3 R.C.) | \
0150 530A004 64.000 LF | 48.84000 3125.76| 48.15000 3081.60] 49.00000 3136.00
36" Roadway Pipe (Class 3 R.C.) | \
0160 530A007 72.000 LF | 107.20000 7718.40] 85.05000 6123.60| 76.00000 5472.00
54" Roadway Pipe (Class 3 R.C.) | \
0170 530B0O01 40.000 LF | 30.25000 1210.00] 41.40000 1656.00] 30.00000 1200.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 003 -3
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20041203003 COUNTIES CLARKE
LETTING DATE 12/03/04 10:00 AM DIVISION 08
| ( 1 ) 10026 | ( 2 ) 18024 | ( 3 ) 20050
| JRD CONTRACTING, INC. |RACON, INC. | TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 535A141 270.000 LF | 15.22000 4109.40| 25.25000 6817.50] 22.00000 5940.00
18" Side Drain Pipe (16 Gauge C.M.) | | |
0190 600A000 LUMP | 27392.95000 27392.95| 90000.00000 90000.00]| 50000.00000 50000.00
Mobilization | |
0200 602A000 122.000 EACH| 50.00000 6100.00| 96.00000 11712.00] 150.00000 18300.00
Right Of Way Markers | | |
0210 606A000 100.000 LF | 15.00000 1500.00] 15.00000 1500.00| 15.00000 1500.00
6" Underdrain Pipe | | |
0220 610C001 70.000 TON | 40.00000 2800.00 | 35.00000 2450.00] 33.00000 2310.00
Loose Riprap, Class 2 | | |
0230 610D000 70.000 SQYD| 10.00000 700.00] 3.00000 210.00| 3.00000 210.00
Filter Blanket | | |
0240 619A003 4.000 EACH] 325.00000 1300.00] 630.00000 2520.00] 600.00000 2400.00
24" Roadway Pipe End Treatment, Class 1 | | |
0250 619A004 2.000 EACH| 500.00000 1000.00] 760.00000 1520.00]| 750.00000 1500.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0260 619A005 2.000 EACH| 600.00000 1200.00] 1005.00000 2010.00] 1050.00000 2100.00
36" Roadway Pipe End Treatment, Class 1 | | |
0270 619A008 2.000 EACH| 1000.00000 2000.00 | 1540.00000 3080.00| 1800.00000 3600.00
54" Roadway Pipe End Treatment, Class 1 | | |
0280 619A101 18.000 EACH]| 400.00000 7200.00] 550.00000 9900.00] 525.00000 9450.00
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0290 619B0O16 2.000 EACH| 300.00000 600.00| 590.00000 1180.00| 625.00000 1250.00
22" Span, 14" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0300 641A512 640.000 LF | 2.99000 1913.60] 13.00000 8320.00| 13.00000 8320.00
3/4 Inch Copper Water Service Line Laid | | |
0310 641A682 400.000 LF | 20.69000 8276.00| 30.00000 12000.00] 31.00000 12400.00
6 Inch Ductile Iron Water Main Laid | | |
(Restrained Joint) | | |
0320 641A746 10500.000 LF | 4.48000 47040.00] 10.00000 105000.00] 6.25000 65625.00
6 Inch P.V.C. Water Main Laid | | |
0330 641E500 1.000 EACH]| 444 .36000 444 .36 1465.00000 1465.00| 1500.00000 1500.00
Fire Hydrant Reset | | |
0340 641J516 1.000 EACH] 591.00000 591.00] 730.00000 730.00| 700.00000 700.00
6 Inch Gate Valve With Box | | |
0350 641M512 21.000 EACH] 127.76000 2682.96| 16.00000 336.00| 300.00000 6300.00
\ |

6 Inch Retainer Gland



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 003 -4
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20041203003 COUNTIES CLARKE
LETTING DATE 12/03/04 10:00 AM DIVISION 08
| ( 1 ) 10026 | ( 2 ) 18024 | ( 3 ) 20050
| JRD CONTRACTING, INC. |RACON, INC. | TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0360 641P515 6.000 EACH| 238.85000 1433.10] 175.00000 1050.00| 500.00000 3000.00
3/4 Inch Service Tap | | |
0370 641R510 2.000 EACH| 291.06000 582.12| 162.00000 324.00| 600.00000 1200.00
3/4 Inch Water Meter And Box Reset | \
0380 650A000 500.000 CUYD]| 1.00000 500.00] 3.00000 1500.00] 6.00000 3000.00
Topsoil | | |
0390 650B000 14000.000 CUYD| 3.00000 42000.00] 3.00000 42000.00| 3.00000 42000.00
Topsoil From Stockpiles | \ |
0400 652A061 15.000 ACRE]| 500.00000 7500.00] 574.00000 8610.00| 500.00000 7500.00
Seeding (Mix 3E) | \ |
0410 654A000 500.000 SQYD| 5.00000 2500.00| 5.17000 2585.00] 4.75000 2375.00
Solid Sodding | |
0420 656A000 10.000 ACRE]| 500.00000 5000.00| 517.00000 5170.00| 500.00000 5000.00
Mulching, Class A, Type 1 | | |
0430 656A001 5.000 ACRE] 1000.00000 5000.00| 546.00000 2730.00] 500.00000 2500.00
Mulching, Class A, Type 2 | | |
0440 665E000 100.000 SQYD| 10.00000 1000.00] 3.00000 300.00| 6.00000 600.00
Polyethylene | | |
0450 665F000 250.000 EACH] 25.00000 6250.00| 5.50000 1375.00]| 8.00000 2000.00
Hay Bales | \ |
0460 665G000 100.000 EACH| 10.00000 1000.00] 2.22000 222.00| 9.00000 900.00
Sand Bags | | |
0470 6651002 100.000 TON | 48.00000 4800.00] 45.00000 4500.00| 50.00000 5000.00
Temporary Riprap, Class 1 | \ |
0480 665J000 6800.000 LF | 4.00000 27200.00 | 3.10000 21080.00| 3.00000 20400.00
Silt Fence, Type A | | |
0490 6650001 6800.000 LF | 0.01000 68.00| 1.12000 7616.00| 0.25000 1700.00
Silt Fence Removal | | |
0500 680A000 LUMP | 15000.00000 15000.00] 25000.00000 25000.00| 60000.00000 60000.00
Engineering Controls | | |
0510 701A008 1.000 MILE] 210.00000 210.00| 229.72000 229.72| 500.00000 500.00
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0520 701A012 3.000 MILE] 315.00000 945.00| 344.59000 1033.77| 500.00000 1500.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0530 701C000 1.000 MILE] 420.00000 420.00] 459.45000 459.45| 750.00000 750.00
Broken Temporary Traffic Stripe | | |
0540 701C001 3.000 MILE] 525.00000 1575.00] 574.31000 1722.93| 750.00000 2250.00
\ |

Solid Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 003 -5
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20041203003 COUNTIES : CLARKE
LETTING DATE : 12/03/04 10:00 AM DIVISION : 08
| ( 1 ) 10026 | ( 2 ) 18024 | ( 3 ) 20050
| JRD CONTRACTING, INC. |RACON, INC. | TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0550 703A000 20.000 SQFT| 1.58000 31.60| 1.72000 34.40)| 2.00000 40.00
Traffic Control Markings, Class 1, Type | | |
A | \ |
0560 740B00O 121.000 SQFT| 10.00000 1210.00] 12.00000 1452.00| 8.00000 968.00
Construction Signs | | |
0570 740D000 100.000 EACH| 25.00000 2500.00| 85.00000 8500.00| 60.00000 6000.00
Channelizing Drums | | |
0580 740E000 50.000 EACH]| 1.00000 50.00| 10.00000 500.00| 12.00000 600.00
Cones (36 Inches High) | | |
0590 740F002 4.000 EACH] 500.00000 2000.00| 220.00000 880.00] 260.00000 1040.00
Barricades, Type III | \ |
0600 740I005 2.000 EACH| 500.00000 1000.00] 1000.00000 2000.00] 200.00000 400.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 786,519.93| S 965,443.71| $ 1,109,340.02
—————————————————————————————————————————— e
| \ |

CONTRACT TOTALS $ 786,519.93 $ 965,443.71 $ 1,109,340.02




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 003 -6
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20041203003 COUNTIES : CLARKE
LETTING DATE : 12/03/04 10:00 AM DIVISION : 08

4 ) 07050

( 5 ) 03104
GULF EQUIPMENT CORPORATION

ARCEL & G. CONSTRUCTION, L

( 6 ) 23056
JOHN G. WALTON CONSTRUCTION CO.

Q —~

LINE NO / ITEM CODE / ALT

| I |

I I I

I I I

| I |
—————————————————————————————————————————— et e ittt

22" Span, 14" Rise Roadway Pipe (Class
3 R.C.)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 201A000 LUMP| 100000.00000 100000.00] 75000.00000 75000.00] 104902.00000 104902.00
Clearing & Grubbing (Approximately 25 | I |
Acres) I I |
0020 206D000O 156.000 LF | 10.00000 1560.00] 5.00000 780.00 | 8.69000 1355.64
Removing Pipe | | |
0030 210A000 106616.000 CUYD| 2.90000 309186.40] 3.20000 341171.20] 3.14000 334774.24
Unclassified Excavation | | |
0040 210D011 5000.000 CUYD| 3.00000 15000.00 | 5.75000 28750.00| 9.45000 47250.00
Borrow Excavation (A-4 or Better) | |
0050 214A000 392.000 CUYD]| 11.00000 4312.00] 6.00000 2352.00] 3.27000 1281.84
Structure Excavation | | |
0060 214B000O 50.000 CUYD| 25.30000 1265.00] 20.00000 1000.00] 11.44000 572.00
Foundation Backfill, Local | I |
0070 230A000 109.000 RBST| 210.00000 22890.00] 200.00000 21800.00] 195.28000 21285.52
Roadbed Processing | | |
0080 301A098 27779.000 SQYD| 1.80000 50002.20| 2.50000 69447.50 | 2.92000 81114.68
Soil Aggregate Base Course, Type A, | | |
Road Mixed, 5" Compacted Thickness | I |
0090 301A102 35146.000 SQYD] 2.00000 70292.00 | 2.50000 87865.00 | 2.98000 104735.08
Soil Aggregate Base Course, Type A, | I |
Road Mixed, 6" Compacted Thickness | I |
0100 401A000 25363.000 SQYD] 0.70000 17754.10] 0.70000 17754.10] 0.93000 23587.59
Bituminous Treatment A | | |
0110 401B107 24156.000 SQYD| 2.40000 57974.40 | 2.10000 50727.60| 2.42000 58457.52
Bituminous Treatment KG (With Polymer | | |
Additive) | I |
0120 430B00O 500.000 TON | 30.60000 15300.00 | 33.00000 16500.00| 26.09000 13045.00
Aggregate Surfacing (ALDOT #467 Or #57) | I |
0130 530A002 312.000 LF | 42.00000 13104.00] 33.00000 10296.00 | 29.43000 9182.16
24" Roadway Pipe (Class 3 R.C.) | I |
0140 530A003 48.000 LF | 56.00000 2688.00| 38.00000 1824.00] 41.39000 1986.72
30" Roadway Pipe (Class 3 R.C.) | I
0150 530A004 64.000 LF | 78.00000 4992.00| 44.00000 2816.00]| 49.41000 3162.24
36" Roadway Pipe (Class 3 R.C.) | I
0160 530A007 72.000 LF | 158.00000 11376.00| 88.00000 6336.00| 93.55000 6735.60
54" Roadway Pipe (Class 3 R.C.) | I
0170 530B0O01 40.000 LF | 37.00000 1480.00] 48.00000 1920.00] 33.53000 1341.20
| I |
| I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 003 -7
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20041203003 COUNTIES CLARKE
LETTING DATE 12/03/04 10:00 AM DIVISION 08
| ( 4 ) 07050 | ( 5 ) 03104 | ( 6 ) 23056
| GULF EQUIPMENT CORPORATION |CARCEL & G. CONSTRUCTION, L |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 535A141 270.000 LF | 20.00000 5400.00] 26.00000 7020.00] 28.37000 7659.90
18" Side Drain Pipe (16 Gauge C.M.) | \ |
0190 600A000 LUMP| 117000.00000 117000.00| 110310.37000 110310.37| 107387.00000 107387.00
Mobilization | |
0200 602A000 122.000 EACH] 70.00000 8540.00| 200.00000 24400.00| 162.48000 19822.56
Right Of Way Markers | \ |
0210 606A000 100.000 LF | 9.50000 950.00] 15.00000 1500.00] 12.84000 1284.00
6" Underdrain Pipe | \ |
0220 610C001 70.000 TON | 42.50000 2975.00| 45.00000 3150.00] 39.96000 2797.20
Loose Riprap, Class 2 | \ |
0230 610D00O 70.000 SQYD| 4.30000 301.00] 5.00000 350.00| 3.54000 247.80
Filter Blanket | | |
0240 619A003 4.000 EACH] 500.00000 2000.00| 800.00000 3200.00] 563.50000 2254.00
24" Roadway Pipe End Treatment, Class 1 | \ |
0250 619A004 2.000 EACH| 700.00000 1400.00] 1000.00000 2000.00| 684.25000 1368.50
30" Roadway Pipe End Treatment, Class 1 | \ |
0260 619A005 2.000 EACH| 1000.00000 2000.00| 1200.00000 2400.00| 803.85000 1607.70
36" Roadway Pipe End Treatment, Class 1 | \ |
0270 619A008 2.000 EACH| 1400.00000 2800.00| 1800.00000 3600.00] 1150.00000 2300.00
54" Roadway Pipe End Treatment, Class 1 | | |
0280 6192101 18.000 EACH| 400.00000 7200.00| 600.00000 10800.00| 598.00000 10764.00
18" Side Drain Pipe End Treatment, | \
Class 1 | \ |
0290 619B016 2.000 EACH| 460.00000 920.00] 1000.00000 2000.00| 701.50000 1403.00
22" Span, 14" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0300 641A512 640.000 LF | 5.00000 3200.00] 2.55000 1632.00] 13.56000 8678.40
3/4 Inch Copper Water Service Line Laid | \ |
0310 641R682 400.000 LF | 25.00000 10000.00 | 14.39000 5756.00] 32.88000 13152.00
6 Inch Ductile Iron Water Main Laid | \ |
(Restrained Joint) | \ |
0320 641A746 10500.000 LF | 9.00000 94500.00 | 8.24000 86520.00 | 13.58000 142590.00
6 Inch P.V.C. Water Main Laid | | |
0330 641E500 1.000 EACH] 2250.00000 2250.00] 800.00000 800.00] 2601.70000 2601.70
Fire Hydrant Reset | | |
0340 6413516 1.000 EACH] 720.00000 720.00] 400.00000 400.00| 666.22000 666.22
6 Inch Gate Valve With Box | | |
0350 641M512 21.000 EACH] 80.00000 1680.00] 24.00000 504.00| 50.58000 1062.18
\ |

6 Inch Retainer Gland



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 003 -8
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20041203003 COUNTIES CLARKE
LETTING DATE 12/03/04 10:00 AM DIVISION 08
| ( 4 ) 07050 | ( 5 ) 03104 | ( 6 ) 23056
| GULF EQUIPMENT CORPORATION |CARCEL & G. CONSTRUCTION, L |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0360 641P515 6.000 EACH| 350.00000 2100.00| 50.00000 300.00| 351.43000 2108.58
3/4 Inch Service Tap | | |
0370 641R510 2.000 EACH| 360.00000 720.00] 100.00000 200.00| 207.00000 414.00
3/4 Inch Water Meter And Box Reset | \
0380 650A000 500.000 CUYD]| 11.20000 5600.00| 20.00000 10000.00] 13.26000 6630.00
Topsoil | | |
0390 650B000 14000.000 CUYD| 5.00000 70000.00] 4.00000 56000.00| 6.68000 93520.00
Topsoil From Stockpiles | \ |
0400 652A061 15.000 ACRE]| 556.00000 8340.00] 550.00000 8250.00| 658.95000 9884.25
Seeding (Mix 3E) | \ |
0410 654A000 500.000 SQYD| 5.00000 2500.00| 4.75000 2375.00] 4.03000 2015.00
Solid Sodding | |
0420 656A000 10.000 ACRE]| 500.00000 5000.00| 500.00000 5000.00| 718.75000 7187.50
Mulching, Class A, Type 1 | | |
0430 656A001 5.000 ACRE] 528.00000 2640.00 | 525.00000 2625.00] 731.40000 3657.00
Mulching, Class A, Type 2 | | |
0440 665E000 100.000 SQYD| 5.00000 500.00] 5.00000 500.00| 3.46000 346.00
Polyethylene | | |
0450 665F000 250.000 EACH] 8.10000 2025.00 | 10.00000 2500.00] 8.05000 2012.50
Hay Bales | \ |
0460 665G000 100.000 EACH| 3.70000 370.00] 10.00000 1000.00| 6.90000 690.00
Sand Bags | | |
0470 6651002 100.000 TON | 42.30000 4230.00] 50.00000 5000.00| 46.16000 4616.00
Temporary Riprap, Class 1 | \ |
0480 665J000 6800.000 LF | 3.20000 21760.00 | 6.00000 40800.00| 3.74000 25432.00
Silt Fence, Type A | | |
0490 6650001 6800.000 LF | 1.10000 7480.00| 1.00000 6800.00] 0.58000 3944.00
Silt Fence Removal | | |
0500 680A000 LUMP | 71000.00000 71000.00] 60000.00000 60000.00| 58316.00000 58316.00
Engineering Controls | | |
0510 701A008 1.000 MILE] 224.00000 224.00| 300.00000 300.00| 575.00000 575.00
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0520 701A012 3.000 MILE] 340.00000 1020.00] 400.00000 1200.00| 575.00000 1725.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0530 701C000 1.000 MILE] 445.00000 445.00| 500.00000 500.00| 862.50000 862.50
Broken Temporary Traffic Stripe | | |
0540 701C001 3.000 MILE] 560.00000 1680.00] 600.00000 1800.00| 862.50000 2587.50
\ |

Solid Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 003 -9
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20041203003 COUNTIES : CLARKE
LETTING DATE : 12/03/04 10:00 AM DIVISION : 08

( 4 ) 07050 | ( 5 ) 03104 [ ( 6 ) 23056
GULF EQUIPMENT CORPORATION |CARCEL & G. CONSTRUCTION, L |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT \ |
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Warning Lights, Type B (Detachable Head

SECTION TOTALS $ 1,179,525.10 S 1,217,344.77 $ 1,381,995.80

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
0550 703A000 20.000 SQFT| 1.70000 34.00| 2.00000 40.00| 2.30000 46.00
Traffic Control Markings, Class 1, Type | | |
A | \ |
0560 740B00O 121.000 SQFT| 15.00000 1815.00] 13.00000 1573.00| 18.92000 2289.32
Construction Signs | | |
0570 740D000 100.000 EACH| 50.00000 5000.00| 50.00000 5000.00| 83.20000 8320.00
Channelizing Drums | | |
0580 740E000 50.000 EACH]| 15.00000 750.00] 10.00000 500.00| 13.39000 669.50
Cones (36 Inches High) | | |
0590 740F002 4.000 EACH] 195.00000 780.00] 400.00000 1600.00| 307.82000 1231.28
Barricades, Type III | \ |
0600 740I005 2.000 EACH| 250.00000 500.00] 400.00000 800.00] 250.84000 501.68
| \ |
| \ |
—————————————————————————————————————————— e
| \ |

CONTRACT TOTALS $ 1,179,525.10 S 1,217,344.77 $ 1,381,995.80




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04

PAGE : 004 -1
VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20041203004 COUNTIES : TUSCALOOSA
LETTING DATE : 12/03/04 10:00 AM DIVISION : 05
CONTRACT TIME : 400 Calendar Days

CONTRACT DESCRIPTION

PROJECT (S) : NHF-0006(513)

for constructing the Additional Lanes (Partial Grade,

Drainage and Pavement) on S.R.#6 (U.S.#82) from the existing

four lane at MP 37.07 to the existing four lane at MP 39.60

west of Tuscaloosa. Length 2.528 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 4,509,821.07 100.0000%
2 01087 APAC-SOUTHEAST, INC. S 5,242,290.77 116.2417%
3 07508 GILCO CONTRACTING, INC. $ 6,335,000.00 140.4712%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 004 -2
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20041203004 COUNTIES TUSCALOOSA
LETTING DATE 12/03/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( 3 ) 07508
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |GILCO CONTRACTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 110000.00000 110000.00| 110250.00000 110250.00| 135397.29000 135397.29
Clearing & Grubbing (Approximately 26 | \ |
Acres I \ |
0020 210A000 10239.000 CUYD| 4.00000 40956.00 | 8.05000 82423.95| 3.29000 33686.31
Unclassified Excavation | \ |
0030 210D011 43533.000 CUYD] 8.50000 370030.50| 9.97000 434024.01 | 9.53000 414869.49
Borrow Excavation (A-4 or Better) | |
0040 214A000 498.000 CUYD| 7.00000 3486.00| 8.40000 4183.20] 18.00000 8964.00
Structure Excavation | \ |
0050 214B001 182.000 CUYD] 20.00000 3640.00] 37.40000 6806.80| 24.11000 4388.02
Foundation Backfill, Commercial | | |
0060 230A000 121.000 RBST| 250.00000 30250.00 | 653.85000 79115.85]| 776.25000 93926.25
Roadbed Processing | \ |
0070 301A003 401.000 SQYD| 3.40000 1363.40] 7.70000 3087.70] 9.11000 3653.11
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 3.75" Compacted Thickness | \ |
0080 301A004 16035.000 SQYD| 3.43000 55000.05| 4.89000 78411.15]| 5.80000 93003.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | | |
0090 301A006 2948.000 SQYD| 3.97000 11703.56]| 5.81000 17127.88| 6.88000 20282 .24
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 4.5" Compacted Thickness | | |
0100 301A010 17050.000 SQYD| 4.32000 73656.00 | 6.43000 109631.50] 7.62000 129921.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 5.5" Compacted Thickness | \ |
0110 301A012 111007.000 SQYD| 4.62000 512852.34| 6.41000 711554.87| 7.62000 845873 .34
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0120 305B060 1000.000 TON | 15.00000 15000.00 | 31.61000 31610.00] 37.42000 37420.00
Crushed Aggregate, Section 825, Crusher | \ |
Run Stone 1" Down, For | | |
0130 327E000 8743.000 TON | 34.56000 302158.08| 39.38000 344299.34| 46.58000 407248.94
Permeable Asphalt Treated Base | \ |
0140 401A000 21034.000 SQYD| 0.41000 8623.94 | 0.53000 11148.02| 0.63000 13251.42
Bituminous Treatment A | | |
0150 401A043 34742.000 SQYD] 1.20000 41690.40 | 1.22000 42385.24 | 1.45000 50375.90
\ |

Bituminous Treatment AE |



Superpave Bituminous Concrete Upper
Leveling, 1" Maximum
ESAL Range E

Binder Layer,
Aggregate Size Mix,
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—————————————————————————————————————————— B et e et e et e T e e e
0160 405A000 6202.000 GAL | 1.10000 6822.20 | 1.60000 9923.20] 1.90000 11783.80
Tack Coat | | |
0170 408A051 42298.000 SQYD| 0.70000 29608.60| 0.77000 32569.46]| 1.25000 52872.50
Planing Existing Pavement | | |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0180 410A002 1.000 EACH] 4000.00000 4000.00] 30178.30000 30178.30] 31050.00000 31050.00
Profilograph | \ |
0190 410H000 1.000 EACH] 52000.00000 52000.00 | 77398.18000 77398.18]| 91494.00000 91494.00
Material Remixing Device | | |
0200 424An281 6703.000 TON | 43.20000 289569.60 | 49.10000 329117.30| 58.08000 389310.24
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0210 424n284 100.000 TON | 44.00000 4400.00] 115.25000 11525.00]| 134.55000 13455.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | | |
0220 424n287 1594.000 TON | 43.20000 68860.80 | 57.49000 91639.06| 67.97000 108344.18
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | | |
0230 424A290 163.000 TON | 63.40000 10334.20| 84.14000 13714.82| 99.36000 16195.68
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | | |
0240 424A361 1744.000 TON | 41.65000 72637.60 | 52.08000 90827.52| 61.58000 107395.52
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0250 424B281 11274.000 TON | 39.70000 447577.80| 44.09000 497070.66 | 52.13000 587713.62
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | | |
0260 424B285 100.000 TON | 65.00000 6500.00 | 114.47000 11447.00| 134.55000 13455.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | | |
0270 424B289 1514.000 TON | 39.70000 60105.80 | 49.89000 75533.46| 58.97000 89280.58
| \ |
| \ |
| \ |
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—————————————————————————————————————————— B et e et e et e T e e e
0280 424B292 215.000 TON | 54.50000 11717.50]| 71.39000 15348.85| 84.40000 18146.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0290 424B293 1012.000 TON | 43.33000 43849.96 | 49.03000 49618.36| 57.99000 58685.88
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0300 424B581 13666.000 TON | 37.00000 505642.00 | 39.82000 544180.12| 47.07000 643258.62
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0310 424B592 258.000 TON | 48.44000 12497.52| 65.14000 16806.12| 77.00000 19866.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL E | \ |
0320 424B651 3214.000 TON | 37.60000 120846.40| 43.95000 141255.30| 51.96000 166999.44
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0330 424B681 948.000 TON | 39.00000 36972.00 | 50.92000 48272.16/| 60.23000 57098.04
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0340 424B692 1117.000 TON | 43.00000 48031.00 | 48.35000 54006.95]| 57.18000 63870.06
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0350 428C000 50291.000 LF | 0.14000 7040.74 | 0.10000 5029.10] 0.12000 6034.92
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0360 502A000 1605.000 LB | 2.00000 3210.00] 1.05000 1685.25] 1.79000 2872.95
Steel Reinforcement | \ |
0370 524B011 11.000 cCUYD| 750.00000 8250.00] 735.00000 8085.00] 1794.00000 19734.00
Culvert Concrete Extension (Cast In | \
Place) | \ |
0380 530A001 333.000 LF | 18.56000 6180.48| 25.31000 8428.23| 56.86000 18934.38
18" Roadway Pipe (Class 3 R.C.) | \
0390 530A007 22.000 LF | 121.00000 2662.00| 108.15000 2379.30| 138.35000 3043.70
| \ |

54" Roadway Pipe (Class 3 R.C.)
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0400 5302102 18.000 LF | 21.00000 378.00| 64.16000 1154.88]| 65.01000 1170.18
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0410 530A103 51.000 LF | 56.00000 2856.00] 44.63000 2276.13| 80.26000 4093.26
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0420 530A104 32.000 LF | 75.00000 2400.00] 56.70000 1814.40] 96.14000 3076.48
36" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0430 530A151 42.000 LF | 19.60000 823.20| 29.40000 1234.80] 57.14000 2399.88
15" Roadway Pipe (14 Gauge C.C.S.) | \
0440 530A154 41.000 LF | 24.00000 984.00| 31.50000 1291.50] 75.02000 3075.82
18" Roadway Pipe (14 Guage C.C.S.) | |
0450 530A600 400.000 LF | 16.25000 6500.00 | 34.81000 13924.00| 84.62000 33848.00
15" Roadway Pipe (14 Gauge C.S.) | \ |
(Temporary) I \ |
0460 532A031 120.000 LF | 85.00000 10200.00 | 75.60000 9072.00| 80.26000 9631.20
15" Slotted Drain Pipe | \ |
0470 535A001 109.000 LF | 21.00000 2289.00| 27.62000 3010.58] 56.86000 6197.74
18" Side Drain Pipe | | |
0480 535A002 148.000 LF | 30.00000 4440.00] 30.98000 4585.04 | 65.01000 9621.48
24" Side Drain Pipe | \ |
0490 600A000 LUMP| 247000.00000 247000.00 | 73027.50000 73027.50] 224692.75000 224692.75
Mobilization | |
0500 601A000 1.000 EACH] 15000.00000 15000.00 | 10851.35000 10851.35] 3000.00000 3000.00
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0510 605A002 24052.000 LF | 4.00000 96208.00 | 3.40000 81776.80 | 4.94000 118816.88
Pavement Edge Drain (Aggregate Filled | \ |
Underdrain) | \ |
0520 605B00O 17.000 EACH| 300.00000 5100.00] 288.75000 4908.75] 807.00000 13719.00
Special Underdrain Outlet, Type A | \ |
0530 605B001 17.000 EACH| 300.00000 5100.00] 288.75000 4908.75] 528.90000 8991.30
Special Underdrain Outlet, Type B | \
0540 606A000 1000.000 LF | 15.00000 15000.00 | 12.60000 12600.00| 7.52000 7520.00
6" Underdrain Pipe | \ |
0550 610C001 284.000 TON | 23.00000 6532.00 | 31.50000 8946.00] 25.96000 7372 .64
Loose Riprap, Class 2 | \ |
0560 610D003 213.000 SQYD| 2.50000 532.50] 2.63000 560.19| 4.91000 1045.83
| \ |

Filter Blanket, Geotextile
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0570 614A000 361.000 CUYD| 220.00000 79420.00| 204.75000 73914.75| 303.60000 109599.60
Slope Paving | |

0580 619A002 2.000 EACH| 615.00000 1230.00] 656.25000 1312.50| 673.90000 1347.80
18" Roadway Pipe End Treatment, Class 1 | | |

0590 619A004 2.000 EACH| 852.00000 1704.00] 918.75000 1837.50| 1070.94000 2141.88
30" Roadway Pipe End Treatment, Class 1 | | |

0600 619A005 1.000 EACH] 1032.00000 1032.00] 997.50000 997.50] 1373.96000 1373.96
36" Roadway Pipe End Treatment, Class 1 | \ |

0610 619A008 1.000 EACH]| 1241.00000 1241.00] 1312.50000 1312.50] 3134.33000 3134.33
54" Roadway Pipe End Treatment, Class 1 | | |

0620 619A101 6.000 EACH] 615.00000 3690.00 | 787.50000 4725.00| 673.90000 4043.40
18" Side Drain Pipe End Treatment, | |
Class 1 | | |

0630 619A102 6.000 EACH]| 695.00000 4170.00] 892.50000 5355.00| 851.58000 5109.48
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |

0640 620A000 2.000 CUYD| 1100.00000 2200.00| 787.50000 1575.00| 1437.50000 2875.00
Minor Structure Concrete | | |

0650 621A001 1.000 EACH] 1618.00000 1618.00] 2310.00000 2310.00] 6851.13000 6851.13
Junction Boxes, Type 1, 2P Or 5 | | |

0660 621A010 1.000 EACH]| 2057.00000 2057.00| 2887.50000 2887.50] 4646.00000 4646.00
Junction Boxes, Type 3 | | |

0670 621A022 1.000 EACH] 1872.00000 1872.00] 3150.00000 3150.00] 4541.35000 4541.35
Junction Boxes, Type 1 (Modified) | |

0680 621A058 1.000 EACH]| 2400.00000 2400.00 | 3150.00000 3150.00] 5064.03000 5064.03
Junction Boxes, Type 3 (Modified) | |

0690 621B001 3.000 EACH] 510.00000 1530.00] 682.50000 2047.50] 6793.63000 20380.89
Junction Box Units, Type 1, 2P Or 5 | | |

0700 621C001 6.000 EACH| 1940.00000 11640.00] 1785.00000 10710.00] 5816.13000 34896.78
Inlets, Type B | \ |

0710 621C020 26.000 EACH] 1775.00000 46150.00] 1942.50000 50505.00| 5345.78000 138990.28
Inlets, Type Y | | |

0720 621C027 1.000 EACH]| 2215.00000 2215.00| 1837.50000 1837.50| 6343.98000 6343.98
Inlets, Type C | \ |

0730 621D002 1.000 EACH] 650.00000 650.00| 525.00000 525.00| 6343.98000 6343.98
Inlet Units, Type C | \ |

0740 621D019 9.000 EACH]| 560.00000 5040.00| 525.00000 4725.00| 5345.78000 48112.02
Inlet Units, Type Y | | |

0750 6211000 2.000 EACH| 4400.00000 8800.00| 5250.00000 10500.00] 4672.45000 9344.90
Stilling Basins, Type 00 | \ |
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0760 630A001 2681.000 LF | 14.90000 39946.90| 15.65000 41957.65| 16.50000 44236.50
Steel Beam Guardrail, Class A, Type 2 | | |
0770 630C001 4.000 EACH] 700.00000 2800.00 | 735.00000 2940.00] 770.00000 3080.00
Guardrail End Anchor, Type 8 | | |
0780 630C050 4.000 EACH] 1890.00000 7560.00| 1984.50000 7938.00| 2090.00000 8360.00
Guardrail End Anchor, Type 20 Series | | |
0790 650A000 5284.000 CUYD]| 10.00000 52840.00] 12.42000 65627.28]| 16.42000 86763.28
Topsoil | | |
0800 650B000 2475.000 CUYD]| 7.35000 18191.25] 12.66000 31333.50] 5.40000 13365.00
Topsoil From Stockpiles | | |
0810 654A001 1790.000 SQYD]| 3.50000 6265.00| 3.41000 6103.90] 4.40000 7876.00
Solid Sodding (Bermuda) | | |
0820 658A002 21.000 ACRE] 1325.00000 27825.00| 997.50000 20947.50| 1320.00000 27720.00
Hydro-Seeding & Mulching (Mix 2E) | |
0830 659A000 7312.000 SQYD]| 1.25000 9140.00| 2.10000 15355.20] 1.65000 12064.80
Erosion Control Netting, Class A | | |
0840 659A002 13651.000 SQYD| 4.25000 58016.75] 4.99000 68118.49]| 4.40000 60064.40
Erosion Control Netting, Class C1l | | |
0850 659A010 1295.000 SQYD]| 1.25000 1618.75] 2.10000 2719.50] 1.65000 2136.75
Erosion Control Netting, Class A (Jute | \ |
Netting) I \ |
0860 665A000 5.000 ACRE] 400.00000 2000.00 | 420.00000 2100.00]| 420.00000 2100.00
Temporary Seeding | | |
0870 665B000 5.000 ACRE] 450.00000 2250.00| 420.00000 2100.00] 540.00000 2700.00
Temporary Mulching | | |
0880 6651000 374.000 TON | 25.00000 9350.00] 29.53000 11044.22| 33.16000 12401.84
Temporary Riprap, Class 2 | | |
0890 665J000 7911.000 LF | 3.25000 25710.75| 4.71000 37260.81| 2.90000 22941.90
Silt Fence, Type A | | |
0900 6650001 7911.000 LF | 0.50000 3955.50| 0.82000 6487.02| 1.82000 14398.02
Silt Fence Removal | | |
0910 6650001 3780.000 LF | 4.25000 16065.00] 9.65000 36477.00| 11.56000 43696.80
20 Inch Wattle | | |
0920 666A001 21.000 ACRE] 50.00000 1050.00] 21.00000 441.00| 33.00000 693.00
Pest Control Treatment | | |
0930 672A000 32.000 GAL | 65.00000 2080.00 | 68.25000 2184.00]| 150.00000 4800.00
Flocculant Liquid | | |
0940 674A000 1560.000 LF | 2.50000 3900.00| 3.99000 6224.40] 2.81000 4383.60
| \ |

Construction Safety Fence
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0950 680A000 LUMP | 65000.00000 65000.00 | 97807.50000 97807.50 | 66125.00000 66125.00
Engineering Controls | \ |

0960 701A028 6.000 MILE| 1575.00000 9450.00 | 1653.75000 9922.50] 2150.00000 12900.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |

0970 701A032 5.000 MILE| 1575.00000 7875.00| 1653.75000 8268.75] 2150.00000 10750.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |

0980 701A041 5.000 MILE] 990.00000 4950.00] 1039.50000 5197.50] 1290.00000 6450.00
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |

0990 701B00S 2940.000 LF | 0.85000 2499.00| 0.89000 2616.60 | 1.08000 3175.20
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09"™ Thick) (6" Wide) | \ |

1000 701cC000 9.000 MILE] 550.00000 4950.00] 577.50000 5197.50] 645.00000 5805.00
Broken Temporary Traffic Stripe | \ |

1010 701C001 16.000 MILE| 620.00000 9920.00| 651.00000 10416.00| 666.50000 10664.00
Solid Temporary Traffic Stripe | \ |

1020 701D007 1.000 MILE] 1700.00000 1700.00] 1785.00000 1785.00] 1827.50000 1827.50
Solid Traffic Stripe Removed (Paint) | | |

1030 701D008 1.000 MILE] 1750.00000 1750.00] 1837.50000 1837.50] 1881.25000 1881.25
Solid Traffic Stripe Removed (Plastic) | \ |

1040 701D015 1.000 MILE] 1550.00000 1550.00] 1627.50000 1627.50] 1666.25000 1666.25
Broken Traffic Stripe Removed (Plastic) | | |

1050 703A002 361.000 SQFT| 3.00000 1083.00] 3.15000 1137.15] 4.30000 1552.30
Traffic Control Markings, Class 2, Type | \ |
A | \ |

1060 703B002 314.000 SQFT| 3.50000 1099.00]| 3.68000 1155.52] 4.84000 1519.76
Traffic Control Legends, Class 2, Type | \ |

1070 703D001 170.000 SQFT| 1.50000 255.00| 1.58000 268.60] 1.77000 300.90
Temporary Traffic Control Markings | | |

1080 705A011 634.000 EACH] 6.00000 3804.00] 6.30000 3994.20] 6.99000 4431.66
Pavement Markers, Class C, Type 1-A | | |

1090 705A012 1234.000 EACH] 6.00000 7404.00| 6.30000 7774.20] 8.06000 9946.04
Pavement Markers, Class C, Type 1-B | |

1100 705A023 34.000 EACH] 6.00000 204.00| 6.30000 214.20| 6.45000 219.30
Pavement Markers, Class C, Type 2-D | | |

1110 705A024 34.000 EACH| 6.00000 204.00| 6.30000 214.20| 6.45000 219.30
Pavement Markers, Class C, Type 2-E | |
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1120 705A030 24.000 EACH] 5.50000 132.00] 5.78000 138.72] 6.99000 167.76
Pavement Markers, Class A-H, Type 2-C | \ |
1130 705A031 294.000 EACH] 5.50000 1617.00] 5.78000 1699.32] 8.60000 2528.40
Pavement Markers, Class A-H, Type 1-A | | |
1140 705A037 4.000 EACH] 5.50000 22.00| 5.78000 23.12] 10.75000 43.00
Pavement Markers, Class A-H, Type 2-D | \ |
1150 707B009 2.000 EACH| 300.00000 600.00| 173.25000 346.50| 154.00000 308.00
Type A Hazard Marker Installation | | |
(Temporary) | \ |
1160 709A000 4.000 EACH] 200.00000 800.00| 131.25000 525.00| 132.00000 528.00
Milepost, Type A | | |
1170 710A115 10.000 SQFT| 14.50000 145.00] 16.14000 161.40] 17.60000 176.00
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | | |
1180 710Al126 110.000 SQFT| 16.50000 1815.00] 18.37000 2020.70| 19.80000 2178.00
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | | |
1190 710B0O01 328.000 LF | 8.25000 2706.00] 9.19000 3014.32] 5.50000 1804.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1200 740B00O 1183.000 SQFT| 8.00000 9464.00 | 8.07000 9546.81| 7.98000 9440.34
Construction Signs | \ |
1210 740D000O 393.000 EACH| 60.00000 23580.00] 62.37000 24511.41| 60.50000 23776.50
Channelizing Drums | \ |
1220 740E000 50.000 EACH| 12.00000 600.00| 10.50000 525.00| 11.00000 550.00
Cones (36 Inches High) | | |
1230 740F002 24.000 EACH] 180.00000 4320.00] 187.95000 4510.80] 198.00000 4752.00
Barricades, Type III | \ |
1240 7401005 13.000 EACH| 460.00000 5980.00] 490.35000 6374.55] 495.00000 6435.00
Warning Lights, Type B (Detachable Head | \ |
1250 740M001 50.000 EACH] 7.00000 350.00] 7.09000 354.50| 6.60000 330.00
Ballast For Cone | \ |
1260 741C010 2.000 EACH| 1250.00000 2500.00] 4563.30000 9126.60] 5500.00000 11000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1270 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00] 0.80000 1200.00
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS $ 4,509,821.07| $ 5,242,290.77] $ 6,335,000.00
o o
\ I

CONTRACT TOTALS $ 4,509,821.07 S 5,242,290.77 $ 6,335,000.00




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 005 CONTRACT ID : 20041203005
LETTING DATE : 12/03/04 10:00 AM DIVISION : 07
CONTRACT TIME : 400 Calendar Days

CONTRACT DESCRIPTION

for constructing the Base and Pavement, Partial Grade and
Drain on S.R.#12 (U.S.#84) from C.R.#30 to west of S.R.#141
west of Elba. Length 3.910 mi.

COUNTIES

PROJECT (S)

COFFEE

DATE : 12/03/04
PAGE : 005 -1

COVINGTON

NHF-0012 (506)

6,591,434.
6,849,240.
7,100,859.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 02032 BULLARD EXCAVATING, INC.

2 18005 GRADY RALLS & SONS, INC.

3 01087 APAC-SOUTHEAST, INC.

4 23024 WIREGRASS CONSTRUCTION COMPANY, INC.

7,486, 640.



Bituminous
Additive)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 005 -2
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20041203005 COUNTIES COFFEE COVINGTON
LETTING DATE 12/03/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 18005 | ( 3 ) 01087
|BULLARD EXCAVATING, INC. |GRADY RALLS & SONS, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 25440.00000 25440.00| 159862.00000 159862.00] 79000.00000 79000.00
Clearing & Grubbing (Approximately 8 | \ |
Acres) I \ |
0012 205A001 1.000 EACH]| 2500.00000 2500.00| 2500.00000 2500.00] 2500.00000 2500.00
Removal Of Structures, Structure No. 1 | | |
0013 205A002 1.000 EACH] 2500.00000 2500.00| 1500.00000 1500.00] 1500.00000 1500.00
Removal Of Structures, Structure No. 2 | | |
0020 206B0O0O LUMP | 5000.00000 5000.00| 3000.00000 3000.00| 3000.00000 3000.00
Removal Of 0ld Box Culvert, Station | |
319+54 | \ |
0030 206B0O01 LUMP | 5000.00000 5000.00| 4000.00000 4000.00| 4000.00000 4000.00
Removal Of 0ld Box Culvert, Station | |
404+16 | | |
0040 206D000 332.000 LF | 4.12000 1367.84| 12.00000 3984.00| 12.00000 3984.00
Removing Pipe | \ |
0050 206D007 2190.000 LF | 4.12000 9022.80] 2.90000 6351.00] 2.90000 6351.00
Removing Concrete Flume | \ |
0060 209A000 15.000 EACH]| 56.76000 851.40] 125.00000 1875.00| 125.00000 1875.00
Mailbox Reset, Single | | |
0070 210A000 79492.000 CUYD]| 3.26000 259143.92| 2.95000 234501.40| 2.95000 234501.40
Unclassified Excavation | \ |
0080 210D011 69069.000 CUYD| 4.30000 296996.70| 4.95000 341891.55] 4.95000 341891.55
Borrow Excavation (A-4 or Better) | |
0090 214A000 2527.000 CUYD]| 6.50000 16425.50] 7.00000 17689.00] 7.00000 17689.00
Structure Excavation | | |
0100 214B0O01 579.000 CUYD]| 36.00000 20844.00 | 42.00000 24318.00| 42.00000 24318.00
Foundation Backfill, Commercial | | |
0110 230A000 339.000 RBST| 375.00000 127125.00] 225.00000 76275.00| 225.00000 76275.00
Roadbed Processing | \ |
0120 301A222 441728.000 SQYD| 4.40000 1943603.20] 4.48000 1978941.44| 4.00000 1766912.00
Soil Aggregate Base Course, Type C, | |
Road Mixed, 6" Compacted Thickness | \ |
0130 401A000 161122.000 SQYD| 0.40000 64448.80| 0.35000 56392.70| 0.35000 56392.70
Bituminous Treatment A | \ |
0140 401B108 34773.000 SQYD| 1.00000 34773.00] 0.82000 28513.86| 0.82000 28513.86
\ I
\ |

Treatment G (With Polymer |
|



Scoring Bituminous Pavement Surface By
Cutting

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 005 -3
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20041203005 COUNTIES COFFEE COVINGTON
LETTING DATE 12/03/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 18005 | ( 3 ) 01087
|BULLARD EXCAVATING, INC. |GRADY RALLS & SONS, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 405A000 10780.000 GAL | 1.20000 12936.00 | 1.98000 21344.40]| 1.98000 21344.40
Tack Coat | \ |
0160 408A052 34773.000 SQYD| 0.63000 21906.99| 0.53000 18429.69] 0.53000 18429.69
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0170 410A002 1.000 EACH] 8000.00000 8000.00| 20000.00000 20000.00| 20000.00000 20000.00
Profilograph | \ |
0180 410H000 1.000 EACH] 75000.00000 75000.00| 24000.00000 24000.00 | 24000.00000 24000.00
Material Remixing Device | \ |
0190 424A361 15784.000 TON | 33.68000 531605.12| 36.26000 572327.84 | 36.26000 572327.84
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0200 424A367 1416.000 TON | 45.47000 64385.52 | 38.05000 53878.80| 38.05000 53878.80
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0210 424B651 22628.000 TON | 32.39000 732920.92| 37.69000 852849.32| 37.69000 852849.32
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0220 424B655 50.000 TON | 75.00000 3750.00] 95.00000 4750.00] 95.00000 4750.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0230 424B659 4139.000 TON | 36.00000 149004.00] 33.50000 138656.50| 33.50000 138656.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0240 424B663 2202.000 TON | 36.63000 80659.26 | 35.27000 77664.54 | 35.27000 77664 .54
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \
0250 424B681 17946.000 TON | 32.68000 586475.28| 32.90000 590423.40| 32.90000 590423.40
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0260 428C000 72723.000 LF | 0.10000 7272 .30 0.10000 7272 .30 0.11000 7999.53
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 005 -4
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20041203005 COUNTIES COFFEE COVINGTON
LETTING DATE 12/03/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 18005 | ( 3 ) 01087
| BULLARD EXCAVATING, INC. | GRADY RALLS & SONS, INC. | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0270 430B00O 642.000 TON | 27.16000 17436.72| 40.00000 25680.00| 40.00000 25680.00
Aggregate Surfacing (ALDOT #467 Or #57) | | |
0280 502A000 4879.000 LB | 1.10000 5366.90 | 0.65000 3171.35| 0.65000 3171.35
Steel Reinforcement | | |
0290 524B011 33.000 CUYD]| 800.00000 26400.00 | 565.00000 18645.00] 565.00000 18645.00
Culvert Concrete Extension (Cast In | |
Place) | | |
0300 530A001 209.000 LF | 20.89000 4366.01 | 25.00000 5225.00| 25.00000 5225.00
18" Roadway Pipe (Class 3 R.C.) | |
0310 530A002 1343.000 LF | 27.48000 36905.64 | 28.00000 37604.00| 28.00000 37604.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0320 530A003 193.000 LF | 36.00000 6948.00| 35.00000 6755.00] 35.00000 6755.00
30" Roadway Pipe (Class 3 R.C.) | |
0330 530A101 10.000 LF | 100.00000 1000.00] 27.00000 270.00| 27.00000 270.00
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0340 530A102 47.000 LF | 42.03000 1975.41| 32.00000 1504.00| 32.00000 1504.00
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0350 530A105 106.000 LF | 74.39000 7885.34 | 46.00000 4876.00 | 46.00000 4876.00
42" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0360 530A494 784.000 LF | 25.00000 19600.00] 18.00000 14112.00] 18.00000 14112.00
18" Roadway Pipe (14 Gauge C.M.) | \ |
(Temporary) I \ |
0370 535A001 184.000 LF | 25.00000 4600.00] 19.00000 3496.00| 19.00000 3496.00
18" Side Drain Pipe | | |
0380 535A002 160.000 LF | 32.00000 5120.00| 25.00000 4000.00]| 25.00000 4000.00
24" Side Drain Pipe | | |
0390 535A301 128.000 LF | 35.00000 4480.00] 19.00000 2432.00]| 19.00000 2432.00
18" Side Drain Pipe (Extension) | |
0400 600A000 LUMP| 250000.00000 250000.00|] 356800.00000 356800.00|] 800000.00000 800000.00
Mobilization | |
0410 601A000 1.000 EACH]| 16000.00000 16000.00] 8500.00000 8500.00| 5000.00000 5000.00
Furnishing Base, Soil And Structure | |
Laboratories | | |
0420 606A000 1000.000 LF | 10.72000 10720.00] 9.25000 9250.00] 9.25000 9250.00
6" Underdrain Pipe | | |
0430 610C001 225.000 TON | 29.09000 6545.25| 32.00000 7200.00| 32.00000 7200.00
| \ |

Loose Riprap,

Class 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 005 -5
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20041203005 COUNTIES COFFEE COVINGTON
LETTING DATE 12/03/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 18005 | ( 3 ) 01087
| BULLARD EXCAVATING, INC. | GRADY RALLS & SONS, INC. | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0440 610D003 212.000 SQYD] 2.41000 510.92| 1.85000 392.20| 1.85000 392.20
Filter Blanket, Geotextile | | |
0450 614A000 1597.000 CUYD]| 195.00000 311415.00] 210.00000 335370.00] 210.00000 335370.00
Slope Paving | | |
0460 619A002 2.000 EACH| 525.00000 1050.00] 395.00000 790.00 | 395.00000 790.00
18" Roadway Pipe End Treatment, Class 1 | | |
0470 619A003 17.000 EACH]| 600.00000 10200.00] 445.00000 7565.00 | 445.00000 7565.00
24" Roadway Pipe End Treatment, Class 1 | | |
0480 619A004 2.000 EACH| 900.00000 1800.00] 550.00000 1100.00| 550.00000 1100.00
30" Roadway Pipe End Treatment, Class 1 | | |
0490 619A101 15.000 EACH]| 525.00000 7875.00| 375.00000 5625.00| 375.00000 5625.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0500 619A102 6.000 EACH]| 600.00000 3600.00| 425.00000 2550.00] 425.00000 2550.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0510 620A000 3.000 CUYD] 1000.00000 3000.00| 550.00000 1650.00| 550.00000 1650.00
Minor Structure Concrete | | |
0520 621A000 2.000 EACH| 1950.00000 3900.00| 3750.00000 7500.00 | 3750.00000 7500.00
Junction Boxes, Type 1, 1P Or 5 | | |
0530 621C002 1.000 EACH]| 1950.00000 1950.00] 2500.00000 2500.00] 2500.00000 2500.00
Inlets, Type C, Pl Or P3 | | |
0540 621C020 10.000 EACH]| 1950.00000 19500.00] 2250.00000 22500.00| 2250.00000 22500.00
Inlets, Type Y | | |
0550 621D019 14.000 EACH]| 525.00000 7350.00] 445.00000 6230.00] 445.00000 6230.00
Inlet Units, Type Y | | |
0560 6211003 1.000 EACH] 14500.00000 14500.00] 6750.00000 6750.00] 6750.00000 6750.00
Stilling Basins, Type 3 | \ |
0570 630A001 500.000 LF | 19.50000 9750.00 | 20.00000 10000.00] 17.25000 8625.00
Steel Beam Guardrail, Class A, Type 2 | | |
0580 630C001 2.000 EACH| 800.00000 1600.00] 900.00000 1800.00| 800.00000 1600.00
Guardrail End Anchor, Type 8 | | |
0590 630C050 2.000 EACH| 2000.00000 4000.00] 2500.00000 5000.00| 1800.00000 3600.00
Guardrail End Anchor, Type 20 Series | | |
0600 650A000 1463.000 CUYD]| 4.50000 6583.50] 6.50000 9509.50] 6.50000 9509.50
Topsoil | | |
0610 650B000 16275.000 CUYD| 3.20000 52080.00] 4.25000 69168.75]| 4.25000 69168.75
Topsoil From Stockpiles | | |
0620 651B00O 50.000 TON 40.00000 2000.00 | 30.00000 1500.00| 40.00000 2000.00
\ |

Agricultural Limestone



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 005 -6
TABULATION OF BIDS
CALL ORDER : 005 CONTRACT ID 20041203005 COUNTIES COFFEE COVINGTON
LETTING DATE : 12/03/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 18005 | ( ) 01087
| BULLARD EXCAVATING, INC. | GRADY RALLS & SONS, INC. | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0630 652A061 57.000 ACRE] 365.00000 20805.00 | 425.00000 24225.00| 400.00000 22800.00
Seeding (Mix 3E) | | |
0640 652C000 57.000 ACRE] 40.00000 2280.00 | 50.00000 2850.00] 35.00000 1995.00
Mowing | | |
0650 654A001 3051.000 SQYD| 2.80000 8542.80| 2.85000 8695.35| 2.65000 8085.15
Solid Sodding (Bermuda) | | |
0660 656A000 57.000 ACRE] 300.00000 17100.00] 395.00000 22515.00| 400.00000 22800.00
Mulching, Class A, Type 1 | | |
0670 659A000 1000.000 SQYD| 1.35000 1350.00] 1.75000 1750.00| 1.45000 1450.00
Erosion Control Netting, Class A | | |
0680 659A001 1000.000 SQYD]| 1.45000 1450.00] 1.75000 1750.00]| 1.45000 1450.00
Erosion Control Netting, Class B | | |
0690 665A000 15.000 ACRE]| 380.00000 5700.00| 285.00000 4275.00| 320.00000 4800.00
Temporary Seeding | | |
0700 665B000 15.000 ACRE]| 350.00000 5250.00| 285.00000 4275.00| 340.00000 5100.00
Temporary Mulching | \ |
0710 665C000 350.000 LF | 25.00000 8750.00] 17.00000 5950.00| 17.00000 5950.00
15" Temporary Pipe | | |
0720 665E000 840.000 SQYD| 2.00000 1680.00] 0.50000 420.00| 1.00000 840.00
Polyethylene | \ |
0730 665G000 500.000 EACH| 5.00000 2500.00| 1.00000 500.00| 5.00000 2500.00
Sand Bags | | |
0740 6651000 70.000 TON | 75.00000 5250.00| 32.00000 2240.00] 32.00000 2240.00
Temporary Riprap, Class 2 | \ |
0750 665J000 89560.000 LF | 1.00000 89560.00| 1.00000 89560.00] 2.45000 219422.00
Silt Fence, Type A | | |
0760 6650001 89560.000 LF | 0.15000 13434.00] 0.25000 22390.00| 0.08000 7164.80
Silt Fence Removal | | |
0770 665P001 31.000 EACH| 275.00000 8525.00| 345.00000 10695.00] 200.00000 6200.00
Inlet Protection Device | | |
0780 6650000 220.000 LF | 5.10000 1122.00] 3.95000 869.00] 4.75000 1045.00
12 Inch Wattle | | |
0790 6650001 3800.000 LF | 6.00000 22800.00 | 4.35000 16530.00] 4.93000 18734.00
20 Inch Wattle | | |
0800 665T000 2665.000 LF | 6.00000 15990.00] 7.00000 18655.00] 7.00000 18655.00
Temporary Earth Berms | | |
0810 666A001 57.000 ACRE] 0.15000 8.55| 10.00000 570.00| 10.00000 570.00
Pest Control Treatment | | |
0820 672B000 400.000 1B | 55.00000 22000.00 | 8.10000 3240.00| 35.00000 14000.00
| \ |

Flocculant Powder



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 005 =7
TABULATION OF BIDS
CALL ORDER : 005 CONTRACT ID 20041203005 COUNTIES COFFEE COVINGTON
LETTING DATE : 12/03/04 10:00 AM DIVISION
| ( 1 ) 02032 | ( 2 18005 | ( 3 ) 01087
| BULLARD EXCAVATING, INC. | GRADY RALLS & SONS, INC. | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0830 680A000 LUMP| 130000.00000 130000.00] 28000.00000 28000.00| 28000.00000 28000.00
Engineering Controls | | |
0840 701A028 10.000 MILE] 1550.00000 15500.00] 1550.00000 15500.00] 1550.00000 15500.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0850 701A041 9.000 MILE] 970.00000 8730.00] 970.00000 8730.00| 970.00000 8730.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0860 701A048 9.000 MILE] 1750.00000 15750.00] 1750.00000 15750.00] 1750.00000 15750.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0870 701B0O0S 8243.000 LF | 0.90000 7418.70| 0.90000 7418.70 | 0.90000 7418.70
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0880 701C000 11.000 MILE] 520.00000 5720.00 | 520.00000 5720.00| 520.00000 5720.00
Broken Temporary Traffic Stripe | \ |
0890 701C001 49.000 MILE] 590.00000 28910.00| 590.00000 28910.00| 590.00000 28910.00
Solid Temporary Traffic Stripe | | |
0900 701D007 10.000 MILE] 1650.00000 16500.00] 1650.00000 16500.00] 1650.00000 16500.00
Solid Traffic Stripe Removed (Paint) | | |
0910 701D008 8.000 MILE] 1750.00000 14000.00] 1750.00000 14000.00] 1750.00000 14000.00
Solid Traffic Stripe Removed (Plastic) | | |
0920 701D014 5.000 MILE] 1500.00000 7500.00] 1500.00000 7500.00 | 1500.00000 7500.00
Broken Traffic Stripe Removed (Paint) | | |
0930 701D015 4.000 MILE] 1500.00000 6000.00| 1550.00000 6200.00] 1550.00000 6200.00
Broken Traffic Stripe Removed (Plastic) | | |
0940 703A002 2911.000 SQFT| 2.50000 7277.50] 2.50000 7277.50| 2.50000 7277.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0950 703B002 718.000 SQFT| 3.50000 2513.00| 3.50000 2513.00] 3.50000 2513.00
Traffic Control Legends, Class 2, Type | | |
0960 703D001 566.000 SQFT| 1.50000 849.00] 1.50000 849.00] 1.50000 849.00
Temporary Traffic Control Markings | | |
0970 705A011 1336.000 EACH]| 6.00000 8016.00] 6.00000 8016.00| 6.00000 8016.00
Pavement Markers, Class C, Type 1-A | | |
0980 705A023 669.000 EACH| 6.00000 4014.00] 6.00000 4014.00| 6.00000 4014.00
Pavement Markers, Class C, Type 2-D | | |
0990 705A030 32.000 EACH| 5.00000 160.00] 5.00000 160.00] 5.00000 160.00
\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 005 -8
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20041203005 COUNTIES COFFEE COVINGTON
LETTING DATE 12/03/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 18005 | ( 3 ) 01087
|BULLARD EXCAVATING, INC. |GRADY RALLS & SONS, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1000 705A031 1101.000 EACH] 5.00000 5505.00] 5.00000 5505.00] 5.00000 5505.00
Pavement Markers, Class A-H, Type 1-A | \ |
1010 705A032 332.000 EACH| 5.00000 1660.00| 5.00000 1660.00] 5.00000 1660.00
Pavement Markers, Class A-H, Type 1-B | | |
1020 705A037 66.000 EACH| 5.00000 330.00] 5.00000 330.00| 5.00000 330.00
Pavement Markers, Class A-H, Type 2-D | \ |
1030 705A038 361.000 EACH| 5.00000 1805.00] 5.00000 1805.00] 5.00000 1805.00
Pavement Markers, Class A-H, Type 2-E | | |
1040 707B003 1.000 EACH] 132.50000 132.50] 175.00000 175.00] 131.25000 131.25
Type A Hazard Marker Installation | \ |
1050 710A115 277.000 SQFT| 14.84000 4110.68]| 17.00000 4709.00] 14.70000 4071.90
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
1060 710A126 298.000 SQFT| 19.08000 5685.84 | 19.50000 5811.00] 18.90000 5632.20
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | \ |
1070 710B0O0O1 1300.000 LF | 5.30000 6890.00 | 5.50000 7150.00] 5.25000 6825.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1080 740B00O 1225.000 SQFT| 8.00000 9800.00 | 8.00000 9800.00| 7.62000 9334.50
Construction Signs | \ |
1090 740D00O 394.000 EACH| 58.00000 22852.00] 55.00000 21670.00] 54.60000 21512.40
Channelizing Drums | | |
1100 740E000 100.000 EACH] 5.00000 500.00] 5.00000 500.00| 11.35000 1135.00
Cones (36 Inches High) | | |
1110 740F002 50.000 EACH| 185.50000 9275.00 | 200.00000 10000.00| 183.75000 9187.50
Barricades, Type III | \ |
1120 7401005 23.000 EACH] 424.00000 9752.00 | 400.00000 9200.00| 420.00000 9660.00
Warning Lights, Type B (Detachable Head | | |
1130 740M001 100.000 EACH] 0.10000 10.00] 5.00000 500.00| 7.37000 737.00
Ballast For Cone | | |
1140 741c010 4.000 EACH] 500.00000 2000.00] 5000.00000 20000.00| 1000.00000 4000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
1150 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00] 0.80000 1200.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | S 6,591,434.81| $ 6,849,240.09| $ 7,100,859.23
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | $ 6,591,434.81| $ 6,849,240.09] $ 7,100,859.23




Bituminous

Treatment G (With Polymer |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 005 -9
TABULATION OF BIDS
CALL ORDER : 005 CONTRACT ID 20041203005 COUNTIES COFFEE COVINGTON
LETTING DATE 12/03/04 10:00 AM DIVISION : 07
I ( 4 ) 23024 | ( ) I ( )
| WIREGRASS CONSTRUCTION COMP | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 195000.00000 195000.00] |
Clearing & Grubbing (Approximately 8 | \ |
Acres) I \ |
0012 205A001 1.000 EACH]| 2475.00000 2475.00 | |
Removal Of Structures, Structure No. 1 | | |
0013 205A002 1.000 EACH] 1485.00000 1485.00] |
Removal Of Structures, Structure No. 2 | | |
0020 206B0O0O0 LUMP | 2970.00000 2970.00| |
Removal Of 0ld Box Culvert, Station | \
319+54 | | |
0030 206B0O01 LUMP | 3960.00000 3960.00| |
Removal Of 0ld Box Culvert, Station | |
404+16 | | |
0040 206D000 332.000 LF | 11.88000 3944 .16| |
Removing Pipe | | |
0050 206D007 2190.000 LF | 2.87000 6285.30] |
Removing Concrete Flume | | |
0060 209A000 15.000 EACH]| 125.00000 1875.00] |
Mailbox Reset, Single | | |
0070 210A000 79492.000 CUYD]| 2.95000 234501.40] |
Unclassified Excavation | \ |
0080 210D011 69069.000 CUYD| 4.95000 341891.55] |
Borrow Excavation (A-4 or Better) | |
0090 214A000 2527.000 CUYD]| 6.95000 17562.65]
Structure Excavation | | |
0100 214B0O01 579.000 CUYD]| 41.58000 24074.82| |
Foundation Backfill, Commercial | | |
0110 230A000 339.000 RBST| 225.00000 76275.00| |
Roadbed Processing | | |
0120 301A222 441728.000 SQYD| 4.00000 1766912.00] |
Soil Aggregate Base Course, Type C, | |
Road Mixed, 6" Compacted Thickness | | |
0130 401A000 161122.000 SQYD| 0.37000 59615.14| |
Bituminous Treatment A | | |
0140 401B108 34773.000 SQYD| 1.05000 36511.65] |
\ I
\ |

Additive)



Scoring Bituminous Pavement Surface By
Cutting

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 005 -10
TABULATION OF BIDS
CALL ORDER : 005 CONTRACT ID 20041203005 COUNTIES COFFEE COVINGTON
LETTING DATE 12/03/04 10:00 AM DIVISION : 07
I ( 4 ) 23024 | ( ) I (
|WIREGRASS CONSTRUCTION COMP | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 405A000 10780.000 GAL | 1.85000 19943.00 | |
Tack Coat | \ |
0160 408A052 34773.000 SQYD| 0.72000 25036.56| |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0170 410A002 1.000 EACH] 3500.00000 3500.00] |
Profilograph | \ |
0180 410H000 1.000 EACH] 45000.00000 45000.00| |
Material Remixing Device | | |
0190 424A361 15784.000 TON | 45.75000 722118.00]| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0200 424A367 1416.000 TON | 37.50000 53100.00]| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0210 424B651 22628.000 TON | 44.65000 1010340.20]
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0220 424B655 50.000 TON | 95.00000 4750.00 | |
Superpave Bituminous Concrete Upper | | |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0230 424B659 4139.000 TON | 30.00000 124170.00] |
Superpave Bituminous Concrete Upper | | |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0240 424B663 2202.000 TON | 46.95000 103383.90]
Superpave Bituminous Concrete Upper | | |
Binder Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0250 424B681 17946.000 TON | 45.45000 815645.70| |
Superpave Bituminous Concrete Lower | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0260 428C000 72723.000 LF | 0.10000 7272 .30 |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 005 -11
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20041203005 COUNTIES COFFEE COVINGTON
LETTING DATE 12/03/04 10:00 AM DIVISION 07
I ( 4 ) 23024 | ( ) I ( )
| WIREGRASS CONSTRUCTION COMP | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0270 430B00O 642.000 TON | 39.60000 25423.20| |
Aggregate Surfacing (ALDOT #467 Or #57) | | |
0280 502A000 4879.000 LB | 0.64000 3122.56| |
Steel Reinforcement | | |
0290 524B011 33.000 CUYD]| 559.35000 18458.55| |
Culvert Concrete Extension (Cast In | |
Place) | | |
0300 530A001 209.000 LF | 24.75000 5172.75| |
18" Roadway Pipe (Class 3 R.C.) | |
0310 530A002 1343.000 LF | 27.72000 37227.96| |
24" Roadway Pipe (Class 3 R.C.) | \ |
0320 530A003 193.000 LF | 34.65000 6687.45] |
30" Roadway Pipe (Class 3 R.C.) | |
0330 530A101 10.000 LF | 64.00000 640.00| |
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0340 530A102 47.000 LF | 37.00000 1739.00] |
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0350 530A105 106.000 LF | 45.54000 4827.24 | |
42" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0360 530A494 784.000 LF | 17.82000 13970.88| |
18" Roadway Pipe (14 Gauge C.M.) | \ |
(Temporary) I \ |
0370 535A001 184.000 LF | 18.81000 3461.04 | |
18" Side Drain Pipe | | |
0380 535A002 160.000 LF | 24.75000 3960.00 | |
24" Side Drain Pipe | | |
0390 535A301 128.000 LF | 18.81000 2407.68| |
18" Side Drain Pipe (Extension) | |
0400 600A000 LUMP| 595000.00000 595000.00] |
Mobilization | |
0410 601A000 1.000 EACH]| 14000.00000 14000.00] |
Furnishing Base, Soil And Structure | |
Laboratories | | |
0420 606A000 1000.000 LF | 9.16000 9160.00| |
6" Underdrain Pipe | | |
0430 610C001 225.000 TON | 45.00000 10125.00] |
| \ |

Loose Riprap, Class 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 005 -12
TABULATION OF BIDS
CALL ORDER 005 CONTRACT 1ID 20041203005 COUNTIES COFFEE COVINGTON
LETTING DATE 12/03/04 10:00 AM DIVISION : 07
I ( 4 ) 23024 I ( ) | ( )
|[WIREGRASS CONSTRUCTION COMP | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0440 610D003 212.000 SQYD| 1.95000 413.40| |
Filter Blanket, Geotextile | | |
0450 614A000 1597.000 CUYD| 207.90000 332016.30| |
Slope Paving | | |
0460 619A002 2.000 EACH| 391.05000 782.10| |
18" Roadway Pipe End Treatment, Class 1 | \ |
0470 619A003 17.000 EACH| 440.55000 7489.35] |
24" Roadway Pipe End Treatment, Class 1 | | |
0480 619A004 2.000 EACH| 544.50000 1089.00] |
30" Roadway Pipe End Treatment, Class 1 | \ |
0490 619A101 15.000 EACH| 371.25000 5568.75| |
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0500 619A102 6.000 EACH] 420.75000 2524 .50 |
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0510 620A000 3.000 CUYD] 750.00000 2250.00] |
Minor Structure Concrete | \ |
0520 621A000 2.000 EACH| 3712.50000 7425.00] |
Junction Boxes, Type 1, 1P Or 5 | \ |
0530 621C002 1.000 EACH] 2475.00000 2475.00| |
Inlets, Type C, Pl Or P3 | \ |
0540 621C020 10.000 EACH| 2227.50000 22275.00] |
Inlets, Type Y | | |
0550 621D019 14.000 EACH| 440.55000 6167.70 | |
Inlet Units, Type Y | \ |
0560 6211003 1.000 EACH] 6682.50000 6682.50 | |
Stilling Basins, Type 3 | \ |
0570 630A001 500.000 LF | 19.25000 9625.00 | |
Steel Beam Guardrail, Class A, Type 2 | \ |
0580 630C001 2.000 EACH| 975.00000 1950.00] |
Guardrail End Anchor, Type 8 | | |
0590 630C050 2.000 EACH| 1975.00000 3950.00] |
Guardrail End Anchor, Type 20 Series | \ |
0600 650A000 1463.000 CUYD| 6.44000 9421.72| |
Topsoil | | |
0610 650B000O 16275.000 CUYD| 4.21000 68517.75]| |
Topsoil From Stockpiles | \ |
0620 651B00O 50.000 TON 30.00000 1500.00] |
\ |

Agricultural Limestone



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 005 -13
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20041203005 COUNTIES COFFEE COVINGTON
LETTING DATE 12/03/04 10:00 AM DIVISION : 07
I ( 4 ) 23024 | ( ) I ( )
| WIREGRASS CONSTRUCTION COMP | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0630 652A061 57.000 ACRE] 425.00000 24225.00| |
Seeding (Mix 3E) | | |
0640 652C000 57.000 ACRE] 50.00000 2850.00 | |
Mowing | | |
0650 654A001 3051.000 SQYD| 2.85000 8695.35| |
Solid Sodding (Bermuda) | | |
0660 656A000 57.000 ACRE] 395.00000 22515.00| |
Mulching, Class A, Type 1 | | |
0670 659A000 1000.000 SQYD| 1.75000 1750.00] |
Erosion Control Netting, Class A | | |
0680 659A001 1000.000 SQYD]| 1.75000 1750.00] |
Erosion Control Netting, Class B | | |
0690 665A000 15.000 ACRE]| 285.00000 4275.00| |
Temporary Seeding | | |
0700 665B000 15.000 ACRE]| 285.00000 4275.00| |
Temporary Mulching | \ |
0710 665C000 350.000 | 16.83000 5890.50| |
15" Temporary Pipe | | |
0720 665E000 840.000 | 0.50000 420.00] |
Polyethylene | \ |
0730 665G000 500.000 | 1.00000 500.00] |
Sand Bags | | |
0740 6651000 70.000 | 31.68000 2217.60| |
Temporary Riprap, Class 2 | \ |
0750 665J000 89560.000 | 1.00000 89560.00| |
Silt Fence, Type A | | |
0760 6650001 89560.000 | 0.25000 22390.00| |
Silt Fence Removal | | |
0770 665P001 31.000 | 341.55000 10588.05] |
Inlet Protection Device | | |
0780 6650000 220.000 | 3.95000 869.00| |
12 Inch Wattle | | |
0790 6650001 3800.000 | 4.35000 16530.00] |
20 Inch Wattle | | |
0800 665T000 2665.000 | 6.93000 18468.45| |
Temporary Earth Berms | | |
0810 666A001 57.000 | 10.00000 570.00] |
Pest Control Treatment | | |
0820 672B000 400.000 | 8.10000 3240.00| |
| \ |

Flocculant Powder



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/03/04
PAGE : 005 -14

CALL ORDER : 005 CONTRACT 1ID 20041203005 COUNTIES : COFFEE COVINGTON
LETTING DATE : 12/03/04 10:00 AM DIVISION
I ( 4 ) 23024 I ( ) | ( )
|[WIREGRASS CONSTRUCTION COMP | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0830 680A000 LUMP | 35000.00000 35000.00| |
Engineering Controls | \ |
0840 701A028 10.000 MILE| 1550.00000 15500.00] |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0850 701A041 9.000 MILE] 970.00000 8730.00| |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0860 701A048 9.000 MILE] 1750.00000 15750.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0870 701B00S 8243.000 LF | 0.90000 7418.70] |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0880 701C000 11.000 MILE| 520.00000 5720.00] |
Broken Temporary Traffic Stripe | \ |
0890 701C001 49.000 MILE| 590.00000 28910.00]| |
Solid Temporary Traffic Stripe | \ |
0900 701D007 10.000 MILE| 1650.00000 16500.00 | |
Solid Traffic Stripe Removed (Paint) | | |
0910 701D008 8.000 MILE] 1750.00000 14000.00| |
Solid Traffic Stripe Removed (Plastic) | \ |
0920 701D014 5.000 MILE] 1500.00000 7500.00]| |
Broken Traffic Stripe Removed (Paint) | | |
0930 701D015 4.000 MILE]| 1550.00000 6200.00| |
Broken Traffic Stripe Removed (Plastic) | \ |
0940 703A002 2911.000 SQFT| 2.50000 7277.50] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0950 703B002 718.000 SQFT| 3.50000 2513.00] |
Traffic Control Legends, Class 2, Type | | |
0960 703D001 566.000 SQFT| 1.50000 849.00| |
Temporary Traffic Control Markings | \ |
0970 705A011 1336.000 EACH] 6.00000 8016.00| |
Pavement Markers, Class C, Type 1-A | | |
0980 705A023 669.000 EACH] 6.00000 4014.00] |
Pavement Markers, Class C, Type 2-D | \ |
0990 705A030 32.000 EACH| 5.00000 160.00]| |
\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/03/04
PAGE : 005 -15

CALL ORDER : 005 CONTRACT ID 20041203005 COUNTIES : COFFEE COVINGTON
LETTING DATE : 12/03/04 10:00 AM DIVISION 07
I ( 4 ) 23024 | ( ) I ( )
|WIREGRASS CONSTRUCTION COMP | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1000 705A031 1101.000 EACH] 5.00000 5505.00] |
Pavement Markers, Class A-H, Type 1-A | \ |
1010 705A032 332.000 EACH| 5.00000 1660.00| |
Pavement Markers, Class A-H, Type 1-B | | |
1020 705A037 66.000 EACH| 5.00000 330.00] |
Pavement Markers, Class A-H, Type 2-D | \ |
1030 705A038 361.000 EACH]| 5.00000 1805.00] |
Pavement Markers, Class A-H, Type 2-E | | |
1040 707B003 1.000 EACH] 150.00000 150.00] |
Type A Hazard Marker Installation | \ |
1050 710A115 277.000 SQFT| 15.00000 4155.00] |
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
1060 710A126 298.000 SQFT| 20.00000 5960.00] |
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | \ |
1070 710B0O0O1 1300.000 LF | 5.30000 6890.00 | |
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1080 740B00O 1225.000 SQFT| 7.69000 9420.25| |
Construction Signs | \ |
1090 740D000 394.000 EACH]| 77.19000 30412.86]| |
Channelizing Drums | | |
1100 740E000 100.000 EACH] 15.44000 1544.00] |
Cones (36 Inches High) | | |
1110 740F002 50.000 EACH]| 185.00000 9250.00 | |
Barricades, Type III | \ |
1120 7401005 23.000 EACH] 425.00000 9775.00 | |
Warning Lights, Type B (Detachable Head | | |
1130 740M001 100.000 EACH| 8.42000 842.00] |
Ballast For Cone | | |
1140 741c010 4.000 EACH] 3750.00000 15000.00 | |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1150 999 000 1500.000 HOUR| 0.80000 1200.00] |
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 7,486,640.97| S 0.00| $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | $ 7,486,640.97| S 0.00] S




CALL ORDER : 006
LETTING DATE 12/03/04 10:00 AM
CONTRACT DESCRIPTION

for constructing the Grade, Drainage,

CONTRACT 1ID
DIVISION
CONTRACT TIME
HUNTSVILLE
Pavement,
Replacements and Bridge Widening on S.R.#53

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

20041203006
01
720 Calendar Days

Bridge
(U.S.#231) at

the Tennessee River relief bridges south of Whitesburg.

Length 0.870 mi.

DATE : 12/03/04
PAGE : 006 -1

COUNTIES MORGAN

PROJECT (S) MGF-DESTPF-AL54 (001)

RACON, INC.
SCOTT BRIDGE COMPANY,

INC.

TOTAL % OVER

BID LOW BID
$ 7,599,001.33 100.0000%
$ 8,292,836.30 109.1306%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 006 -2
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20041203006 COUNTIES MORGAN
LETTING DATE 12/03/04 10:00 AM DIVISION
| ( 1 ) 18024 | ( 2 ) 19007 | ( )
| RACON, INC. | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 200000.00000 200000.00| 337000.00000 337000.00|
Clearing & Grubbing (Approximately 58 | \ |
Acres) I \ |
0020 206A000 LUMP| 133780.00000 133780.00] 55000.00000 55000.00|
Removal Of 0ld Bridge, Station 31+26.35 | | |
SBL | \ |
0030 206A001 LUMP| 130750.00000 130750.00] 50000.00000 50000.00|
Removal Of 0Old Bridge, Station 44+16. | \ |
450, SBL | | |
0040 206A050 LUMP | 85300.00000 85300.00 | 27000.00000 27000.00]
Removal Of 0ld Bridge, Station 31+34.24 | | |
NBL (Partial) | | |
0050 206A051 LUMP | 83280.00000 83280.00 | 27000.00000 27000.00]
Removal Of 0ld Bridge, Station 43+81.56 | | |
NBL (Partial) | | |
0060 206C008 180.000 SQYD| 6.00000 1080.00] 6.00000 1080.00]
Removing Concrete Median | | |
0070 206C013 288.000 SQYD| 15.00000 4320.00] 11.00000 3168.00]
Removing Bridge End Slab | \ |
0080 206C016 1330.000 SQYD] 6.00000 7980.00| 5.00000 6650.00|
Removing Concrete Slope Paving (Under | | |
Bridges) | \ |
0090 206D001 6064.000 LF | 1.65000 10005.60| 1.50000 9096.00|
Removing Guardrail | \ |
0100 206D003 262.000 LF | 3.82000 1000.84| 5.00000 1310.00]
Removing Curb And Gutter | \ |
0110 206D005 108.000 LF | 4.41000 476.28| 6.00000 648.00 |
Removing Gutter | \ |
0120 206E008 16.000 EACH| 115.50000 1848.00] 105.00000 1680.00]
Removing Guardrail End Anchor (All Type | \ |
0130 210A000 85587.000 CUYD| 3.00000 256761.00 | 3.40000 290995.80|
Unclassified Excavation | \ |
0140 210D00O 207835.000 CUYD| 3.00000 623505.00] 5.05000 1049566.75]
Borrow Excavation | \ |
0150 210F001 16717.000 TON | 14.00000 234038.00 | 13.90000 232366.30]
Borrow Excavation (Underwater | \ |
| \ |

Embankment)



Superpave Bituminous Concrete Upper

Binder Layer,

1" Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 006 -3
TABULATION OF BIDS
CALL ORDER 006 CONTRACT 1ID 20041203006 COUNTIES MORGAN
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 18024 | ( 2 ) 19007 | ( )
|RACON, INC. | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 214A000 770.000 CUYD]| 5.30000 4081.00| 8.00000 6160.00 |
Structure Excavation | \ |
0170 214B001 205.000 CUYD| 29.00000 5945.00| 12.00000 2460.00]
Foundation Backfill, Commercial | | |
0180 215B000 LUMP | 63585.00000 63585.00| 15000.00000 15000.00]
Cofferdams Or Sheeting And Shoring, Sta | \ |
31+34.24, NBL | | |
0190 215B001 LUMP | 63585.00000 63585.00 | 15000.00000 15000.00]
Cofferdams Or Sheeting And Shoring, Sta | \ |
43+81.56, NBL | \ |
0200 230A000 35.000 RBST| 350.00000 12250.00| 270.00000 9450.00]|
Roadbed Processing | \ |
0210 301A004 336.000 SQYD] 15.00000 5040.00] 5.00000 1680.00]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 4" Compacted Thickness | | |
0220 301A006 395.000 SQYD| 15.00000 5925.00] 5.10000 2014.50|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4.5" Compacted Thickness | \ |
0230 301A012 15258.000 SQYD| 6.00000 91548.00 | 5.25000 80104.50|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0240 305B060 36.000 TON | 35.00000 1260.00| 16.00000 576.00]
Crushed Aggregate, Section 825, For | | |
Miscellaneous Use | \ |
0250 401A000 15258.000 SQYD] 0.76000 11596.08| 0.70000 10680.60]
Bituminous Treatment A | \ |
0260 405A000 2114.000 GAL | 2.04000 4312.56]| 1.90000 4016.60]
Tack Coat | ‘ |
0270 408A052 10676.000 SQYD] 2.10000 22419.60| 1.95000 20818.20|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0280 424A360 1913.000 TON | 47.46000 90790.98 | 41.10000 78624 .30
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0290 424B651 2302.000 TON | 42.98000 98939.96| 38.05000 87591.10]
| \ |
| \ |
| \ |

Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/03/04
PAGE : 006 -4

Steel Reinforcement For Bridge
Superstructure, Sta. 43+81.56, NBL,

CALL ORDER : 006 CONTRACT 1ID 20041203006 COUNTIES MORGAN
LETTING DATE : 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 18024 | ( 2 19007 | ( )
| RACON, INC. | SCOTT BRIDGE COMPANY, INC. |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0300 424B657 442.000 TON | 48.92000 21622.64| 45.00000 19890.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1/2" Maximum | | |
Agggregate Size Mix, ESAL Range C/D | \ |

0310 424B659 1336.000 TON | 43.79000 58503.44 | 38.00000 50768.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |

0320 424B681 2490.000 TON | 42.92000 106870.80] 37.00000 92130.00|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |

0330 424C360 3639.000 TON | 40.77000 148362.03| 36.10000 131367.90|
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range C/D | \

0340 424C364 101.000 TON | 116.47000 11763.47| 110.00000 11110.00]|
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |

0350 428C000 8987.000 LF | 0.70000 6290.90 | 0.75000 6740.25]|
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |

0360 430B014 500.000 TON | 22.00000 11000.00| 15.00000 7500.00]
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |

0370 450B000O 320.000 SQYD| 126.25000 40400.00 | 90.00000 28800.00|
Reinforced Cement Concrete Bridge End | \ |
Slab I \ |

0380 502A001 92206.000 1B | 0.84000 77453.04 | 0.85000 78375.10]
Steel Reinforcement (Grade 60) | \ |

0390 502B000O LUMP| 106900.00000 106900.00] 69000.00000 69000.00 |
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 31+34.24, NBL, | \

Approx. 76182 Lbs. | \ |

0400 502B001 LUMP| 101850.00000 101850.00] 69000.00000 69000.00 |

| \ |
| \ |
| \ |

Approx 70674 Lbs



Pretensioned-Prestressed Concrete

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 006 -5
TABULATION OF BIDS
CALL ORDER 006 CONTRACT 1ID 20041203006 COUNTIES MORGAN
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 18024 | ( 2 ) 19007 | ( )
|RACON, INC. | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— -
0410 502B002 LUMP| 233150.00000 233150.00] 200000.00000 200000.00]
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 31+34.44, SBL, | |
Approx 219,214 Lbs | \ |
0420 502B003 LUMP| 223050.00000 223050.00] 190000.00000 190000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 44+00.00, SBL, | \
Approx 208,120 Lbs | \ |
0430 505M000 2049.000 LF | 34.34000 70362.66 | 38.25000 78374.25|
Steel Piling Furnished And Driven (HP | \ |
10x42) | \ I
0440 505M002 3191.000 LF | 38.38000 122470.58| 39.00000 124449.00|
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0450 505M004 6006.000 LF | 50.50000 303303.00| 44.00000 264264.00]
Steel Piling Furnished And Driven (HP | | |
14x73) | \ |
0460 508A000 59884.000 LB | 2.78000 166477.52| 3.20000 191628.80]
Structural Steel | \ |
0470 510A000 730.000 CUYD| 606.00000 442380.00]| 700.00000 511000.00]
Bridge Substructure Concrete, Class A | | |
0480 510C051 LUMP| 206500.00000 206500.00] 215000.00000 215000.00]
Bridge Concrete Superstructure, Sta | \
31+34.24, NBL, Approx. 275 cu yds | \ |
0490 510C052 LUMP| 186300.00000 186300.00] 205000.00000 205000.00]
Bridge Concrete Superstructure, Sta | \
43+81.56, NBL, Approx 255 cu yds | | |
0500 510C053 LUMP| 408500.00000 408500.00] 518250.00000 518250.00]
Bridge Concrete Superstructure, Sta. | \ |
31+34.44, SBL, Approx 801 cu yds | \ |
0510 510C054 LUMP| 363050.00000 363050.00] 418250.00000 418250.00
Bridge Concrete Superstructure, Sta. | \ |
44+00.00, SBL, Approx 727 cu yds | \ |
0520 510E000 6998.000 SQYD| 1.97000 13786.06| 2.50000 17495.00]
Grooving Concrete Bridge Decks | | |
0530 511A001 454.000 EACH| 80.80000 36683.20| 91.00000 41314.00]
Elastomeric Bearings, Type 2 | |
0540 513B003 8589.000 LF 55.55000 477118.95] 67.00000 575463.00|
\ |
\ |

Girders, Type I (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/03/04
PAGE : 006 -6

CALL ORDER : 006 CONTRACT ID 20041203006 COUNTIES MORGAN
LETTING DATE : 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 18024 | ( 2 19007 | ( )
|RACON, INC. | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0550 530A002 297.000 LF | 25.80000 7662.60| 32.00000 9504.00]
24" Roadway Pipe (Class 3 R.C.) | | |
0560 530A014 394.000 LF | 45.01000 17733.94| 41.00000 16154.00]
30" Roadway Pipe (Class 4 R.C.) | \
0570 600A000 LUMP| 200000.00000 200000.00| 744205.00000 744205.00]
Mobilization | |
0580 601A000 1.000 EACH] 5000.00000 5000.00| 9500.00000 9500.00]
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0590 606A000 500.000 LF | 9.00000 4500.00] 13.00000 6500.00]
6" Underdrain Pipe | | |
0600 610C001 6859.000 TON | 22.00000 150898.00] 16.50000 113173.50]
Loose Riprap, Class 2 | | |
0610 610D003 5418.000 SQYD| 2.00000 10836.00] 3.45000 18692.10]
Filter Blanket, Geotextile | | |
0620 619A003 3.000 EACH] 626.00000 1878.00] 650.00000 1950.00]|
24" Roadway Pipe End Treatment, Class 1 | | |
0630 621A000 2.000 EACH| 1600.00000 3200.00| 1750.00000 3500.00|
Junction Boxes, Type 1, 1P Or 5 | | |
0640 621A004 1.000 EACH] 4070.00000 4070.00] 3000.00000 3000.00|
Junction Boxes, Type 4 | | |
0650 621C017 1.000 EACH]| 3503.00000 3503.00| 2000.00000 2000.00]|
Inlets, Type S1 Or S3 (2 Wing) | | |
0660 621C020 1.000 EACH] 1965.00000 1965.00] 1450.00000 1450.00]|
Inlets, Type Y | | |
0670 621C070 1.000 EACH]| 7392.00000 7392.00] 4000.00000 4000.00|
Inlets, Type E4 | | |
0680 621D047 2.000 EACH| 594.00000 1188.00] 800.00000 1600.00|
Inlet Units, Type E4 | | |
0685 623A000 120.000 LF | 35.00000 4200.00] 22.00000 2640.00]
Concrete Gutter | | |
0690 623C000 250.000 LF | 25.00000 6250.00| 11.00000 2750.00]
Combination Curb & Gutter, Type C | | |
0710 629A026 273.000 LF | 75.00000 20475.00 | 128.00000 34944 .00|
Concrete Median Or Safety Barrier, Type | | |
1 (Special) (Reinforced) | | |
0720 629C002 1.000 EACH]| 2500.00000 2500.00| 2000.00000 2000.00]|
Concrete Median Or Safety Barrier End | | |
| \ |

Section, (Type TES)



Temporary Coarse Aggregate, ALDOT

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 006 =7
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20041203006 COUNTIES MORGAN
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 18024 | ( 2 ) 19007 | ( )
|RACON, INC. | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0730 630A001 6499.000 LF | 17.05000 110807.95] 16.00000 103984.00]
Steel Beam Guardrail, Class A, Type 2 | | |
0740 630C001 2.000 EACH| 770.00000 1540.00] 750.00000 1500.00|
Guardrail End Anchor, Type 8 | | |
0750 630C003 7.000 EACH] 1595.00000 11165.00] 1500.00000 10500.00]
Guardrail End Anchor, Type 13 | | |
0760 630C070 4.000 EACH] 1650.00000 6600.00| 1550.00000 6200.00]
Guardrail End Anchor, Type 10 Series | | |
0770 631F001 538.000 LF | 9.90000 5326.20| 10.00000 5380.00|
Steel Beam Guardrail Class A, Type 2 | |
Relocated | | |
0780 631G009 1.000 EACH] 880.00000 880.00] 850.00000 850.00]
Guardrail End Anchor Type 10 Series | | |
Relocated | \ |
0790 650A000 14910.000 CUYD| 5.00000 74550.00| 6.50000 96915.00]|
Topsoil | | |
0800 652A050 1.000 ACRE] 1650.00000 1650.00] 650.00000 650.00|
Seeding (Mix 1A) | | |
0810 656A000 1.000 ACRE] 550.00000 550.00] 650.00000 650.00]
Mulching, Class A, Type 1 | \ |
0820 658A001 28.000 ACRE] 1980.00000 55440.00] 1325.00000 37100.00|
Hydro-Seeding & Mulching (Mix 1E) | |
0830 659A000 27955.000 SQYD] 1.10000 30750.50] 1.25000 34943.75|
Erosion Control Netting, Class A | | |
0840 659A002 3700.000 SQYD| 4.40000 16280.00] 4.75000 17575.00]
Erosion Control Netting, Class C1l | | |
0850 665A000 1.000 ACRE] 440.00000 440.00] 450.00000 450.00|
Temporary Seeding | | |
0860 665B000 1.000 ACRE] 440.00000 440.00] 450.00000 450.00|
Temporary Mulching | | |
0870 6651000 2324.000 TON | 25.00000 58100.00] 16.50000 38346.00|
Temporary Riprap, Class 2 | \ |
0880 665J000 8650.000 LF | 2.30000 19895.00] 3.25000 28112.50|
Silt Fence, Type A | | |
0890 665L000 280.000 LF | 28.00000 7840.00| 8.50000 2380.00]
Floating Basin Boom | | |
0900 665N000 38.000 TON | 35.00000 1330.00] 25.00000 950.00|
| \ |
| \ |

Number 1



Solid Temporary Traffic Stripe |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 006 -8
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20041203006 COUNTIES MORGAN
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 18024 | ( 2 ) 19007 | ( )
| RACON, INC. | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e
0910 6650001 8650.000 LF | 1.12000 9688.00 | 0.75000 6487.50|
Silt Fence Removal | \ |
0920 6650000 30.000 LF | 8.00000 240.00| 6.00000 180.00]
12 Inch Wattle | | |
0930 665Q001 460.000 LF | 8.00000 3680.00| 5.00000 2300.00|
20 Inch Wattle | \ |
0940 666A001 29.000 ACRE] 33.00000 957.00| 40.00000 1160.00|
Pest Control Treatment | \ |
0950 672A000 42.000 GAL | 220.00000 9240.00 | 100.00000 4200.00]
Flocculant Liquid | \ |
0960 672C000 7.000 EACH] 132.00000 924.00| 100.00000 700.00 |
Flocculant Log | \ |
0970 680A000 LUMP| 255000.00000 255000.00| 125000.00000 125000.00|
Engineering Controls | \ |
0980 701A028 2.000 MILE| 2220.00000 4440.00] 2000.00000 4000.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0990 701A032 1.000 MILE] 2220.00000 2220.00] 2000.00000 2000.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
1000 701A041 2.000 MILE| 1110.00000 2220.00| 1000.00000 2000.00|
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | \ |
1010 701A046 1.000 MILE] 1110.00000 1110.00] 1000.00000 1000.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
1020 701A048 1.000 MILE] 2220.00000 2220.00| 2100.00000 2100.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1030 701B00S 300.000 LF | 1.11000 333.00] 1.25000 375.00]|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
1040 701C000 4.000 MILE] 643.80000 2575.20| 625.00000 2500.00|
Broken Temporary Traffic Stripe | \ |
1050 701C001 7.000 MILE] 721.50000 5050.50| 690.00000 4830.00]
Solid Temporary Traffic Stripe | \ |
1060 701C006 2.000 MILE| 7548.00000 15096.00 | 6800.00000 13600.00|
\ I
\ |

(Removable Tape)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 006 -9
TABULATION OF BIDS
CALL ORDER 006 CONTRACT 1ID 20041203006 COUNTIES MORGAN
LETTING DATE 12/03/04 10:00 AM DIVISION : 01
| ( 1 ) 18024 | ( 2 ) 19007 | )
|RACON, INC. | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1070 701C009 1.000 MILE] 3885.00000 3885.00] 1800.00000 1800.00]
Broken Temporary Traffic | \ |
Stripe (Removable Tape) | \ |
1080 701D007 2.000 MILE| 1887.00000 3774.00] 2200.00000 4400.00]
Solid Traffic Stripe Removed (Paint) | | |
1090 701D008 2.000 MILE| 1942.50000 3885.00] 2200.00000 4400.00]
Solid Traffic Stripe Removed (Plastic) | | |
1100 701D00S 2.000 MILE| 1387.50000 2775.00] 2200.00000 4400.00]
Solid Traffic Stripe Removed (Tape) | \
1110 701D014 1.000 MILE| 1665.00000 1665.00] 1700.00000 1700.00]
Broken Traffic Stripe Removed (Paint) | | |
1120 701D015 1.000 MILE] 1720.50000 1720.50] 1700.00000 1700.00]
Broken Traffic Stripe Removed (Plastic) | | |
1130 701D016 1.000 MILE] 1387.50000 1387.50] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Tape) | | |
1140 701G121 1838.000 LF | 2.22000 4080.36/ 2.00000 3676.00]
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1150 701G125 3264.000 LF | 4.26000 13904.64| 4.50000 14688.00 |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1160 701G133 1838.000 LF | 4.26000 7829.88| 4.50000 8271.00]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1170 703A002 1017.000 SQFT| 2.78000 2827.26| 3.00000 3051.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1180 703B002 43.000 SQFT| 5.55000 238.65]| 3.00000 129.00]
Traffic Control Legends, Class 2, Type | \ |
1190 703C001 98.000 SQFT| 5.55000 543.90| 2.00000 196.00]
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | \ |
1200 705A011 647.000 EACH] 6.66000 4309.02| 6.00000 3882.00]
Pavement Markers, Class C, Type 1-A | \ |
1210 705A012 548.000 EACH| 6.66000 3649.68| 6.00000 3288.00]
Pavement Markers, Class C, Type 1-B | |
1220 705A030 19.000 EACH| 11.10000 210.90| 6.00000 114.00]
Pavement Markers, Class A-H, Type 2-C | \ |
1230 705A031 94.000 EACH| 11.10000 1043.40] 6.00000 564.00|
\ |

Pavement Markers, Class A-H, Type 1-A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
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TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20041203006 COUNTIES MORGAN
LETTING DATE 12/03/04 10:00 AM DIVISION : 01
| ( 1 ) 18024 | ( 2 ) 19007 | ( )

| RACON, INC. | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

1240 705A037 20.000 EACH] 11.10000 222.00| 6.00000 120.00]
Pavement Markers, Class A-H, Type 2-D | \ |
1250 707B003 1.000 EACH] 175.06000 175.06| 160.00000 160.00]
Type A Hazard Marker Installation | \ |
1260 710A115 18.000 SQFT| 19.84000 357.12| 18.00000 324.00|
Class 4, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
1270 710A126 16.000 SQFT| 22.17000 354.72| 20.00000 320.00|
Class 8, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | | |
1280 710B001 70.000 LF | 5.84000 408.80| 6.00000 420.00|
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1290 720A026 1.000 EACH] 27500.00000 27500.00| 25000.00000 25000.00]
Vehicular Impact Attenuator | | |
Assembly (Bi-directional, TL-3) | | |
1300 726A000 1670.000 LF | 33.00000 55110.00 | 30.00000 50100.00]
Portable Concrete Safety Barriers, Type | | |
6 | \ |
1310 740B00O 963.000 SQFT| 11.67000 11238.21| 11.00000 10593.00]|
Construction Signs | \ |
1320 740C000 208.000 SQFT| 11.67000 2427.36| 11.00000 2288.00|
Special Construction Signs | \ |
1330 740D000O 159.000 EACH] 75.85000 12060.15]| 70.00000 11130.00|
Channelizing Drums | | |
1340 740E000 50.000 EACH| 10.00000 500.00] 19.00000 950.00]
Cones (36 Inches High) | | |
1350 740F002 18.000 EACH| 291.72000 5250.96| 265.00000 4770.00]
Barricades, Type III | \ |
1360 7401005 9.000 EACH] 758.48000 6826.32| 685.00000 6165.00]
Warning Lights, Type B (Detachable Head | \ |
1370 740M001 50.000 EACH] 5.00000 250.00 | 10.00000 500.00|
Ballast For Cone | \ |
1380 741C010 2.000 EACH| 4900.93000 9801.86| 4500.00000 9000.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
1390 742A001 2.000 EACH| 17504.00000 35008.00 | 16000.00000 32000.00]
\ |

Portable Changeable Message Sign, Type |



ALABAMA DEPARTMENT OF TRANSPORTATION
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TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20041203006 COUNTIES MORGAN
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 18024 | ( 2 ) 19007 | ( )
|RACON, INC. | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1400 999 000 3000.000 HOUR| 0.80000 2400.00 | 0.80000 2400.00]
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 7,599,001.33] $ 8,292,836.30] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 7,599,001.33] $ 8,292,836.30] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04

PAGE : 012 -1
VENDOR RANKING

CALL ORDER : 012 CONTRACT ID : 20041203012 COUNTIES : ST. CLAIR ETOWAH
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01

CONTRACT TIME : 510 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) BR-0025 (501)

for constructing the Bridge Replacements (2) and Approaches
on S.R.#25 (U.S.#411) at Big Canoe Creek southwest of
Gadsden. Length 0.700 km

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19007 SCOTT BRIDGE COMPANY, INC. $ 5,489,366.46 100.0000%
2 01007 ALABAMA BRIDGE BUILDERS, INC. $ 5,782,827.25 105.3460%
3 02081 BRASFIELD & GORRIE, L.L.C. $ 5,988,943.68 109.1008%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 012 -2
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20041203012 COUNTIES ST. CLAIR ETOWAH
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 19007 | ( 2 ) 01007 | ( 3 ) 02081
| SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, IN |BRASFIELD & GORRIE, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
SECTION 0001 Total
| \ |
0010 201A000M LUMP| 145000.00000 145000.00|] 193600.00000 193600.00| 450000.00000 450000.00
Clearing & Grubbing (Approximately 4 | \ |
Hectares) I \ |
0020 205A001M 1.000 EACH]| 2000.00000 2000.00| 1.00000 1.00] 25000.00000 25000.00
Removal Of Structures, Structure No. 1 | | |
0030 205A002M 1.000 EACH] 2000.00000 2000.00| 1.00000 1.00] 1000.00000 1000.00
Removal Of Structures, Structure No. 2 | | |
0040 205A003M 1.000 EACH]| 2000.00000 2000.00| 1.00000 1.00] 1000.00000 1000.00
Removal Of Structures, Structure No. 3 | | |
0050 205A004M 1.000 EACH] 2000.00000 2000.00| 1.00000 1.00] 1000.00000 1000.00
Removal Of Structures, Structure No. 4 | | |
0060 205A005M 1.000 EACH]| 2000.00000 2000.00| 1.00000 1.00] 1000.00000 1000.00
Removal Of Structures, Structure No. 5 | | |
0070 205A006M 1.000 EACH] 2000.00000 2000.00| 1.00000 1.00] 1000.00000 1000.00
Removal Of Structures, Structure No. 6 | | |
0080 205A007M 1.000 EACH]| 2000.00000 2000.00| 1.00000 1.00] 1000.00000 1000.00
Removal Of Structures, Structure No. 7 | | |
0090 205A008M 1.000 EACH] 2000.00000 2000.00| 1.00000 1.00] 1000.00000 1000.00
Removal Of Structures, Structure No. 8 | | |
0100 205A009M 1.000 EACH]| 2000.00000 2000.00| 1.00000 1.00] 15000.00000 15000.00
Removal Of Structures, Structure No. 9 | | |
0110 206A000M LUMP| 100000.00000 100000.00|] 150000.00000 150000.00|] 250000.00000 250000.00
Removal Of 0ld Bridge, Station 23+95.81 | | |
0120 206A001M LUMP | 35000.00000 35000.00| 50000.00000 50000.00] 25000.00000 25000.00
Removal Of 0ld Bridge, Station 19+50.72 | | |
0130 206C000M 15.000 M2 | 15.00000 225.00| 2.50000 37.50| 2.48000 37.20
Removing Concrete Sidewalk | | |
0140 206C002M 41.000 M2 | 15.00000 615.00] 2.50000 102.50] 2.48000 101.68
Removing Concrete Slope Paving | | |
0150 206C003M 10.000 M2 | 15.00000 150.00] 2.50000 25.00] 2.48000 24.80
Removing Concrete Flumes | | |
0160 206C010M 93.000 M2 | 15.00000 1395.00| 2.50000 232.50] 2.49000 231.57
Removing Concrete Driveway | | |
0170 206C017M 75.000 M2 | 15.00000 1125.00] 2.50000 187.50] 2.48000 186.00
Removing Concrete Pad | | |
0180 206D00O0OM 116.000 M | 15.00000 1740.00 | 20.00000 2320.00] 19.85000 2302.60
| \ |

Removing Pipe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
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TABULATION OF BIDS

Superpave Bituminous Concrete Wearing
Surface Layer, Leveling, 12.5mm Maximum
Aggregate SIze Mix, ESAL Range A/B

CALL ORDER : 012 CONTRACT ID : 20041203012 COUNTIES : ST. CLAIR ETOWAH
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01
| ( 1 ) 19007 | ( 2 ) 01007 | ( 3 ) 02081
| SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, IN |BRASFIELD & GORRIE, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0190 206D001M 494.000 M | 12.50000 6175.00 | 12.50000 6175.00| 12.47000 6160.18
Removing Guardrail | \ |
0200 206D011M 293.000 M | 4.75000 1391.75] 7.50000 2197.50] 7.87000 2305.91
Removing Fence | | |
0210 206E008M 6.000 EACH] 105.00000 630.00| 105.00000 630.00| 104.75000 628.50
Removing Guardrail End Anchor (All Type | \ |
0220 210A000M 6372.000 M3 | 8.00000 50976.00] 4.50000 28674.00] 12.00000 76464.00
Unclassified Excavation | \ |
0230 210D0O0O0OM 48409.000 M3 | 7.85000 380010.65| 7.50000 363067.50| 7.44000 360162.96
Borrow Excavation | \ |
0240 210F001M 54957.000 MTON| 12.68000 696854.76| 12.00000 659484.00| 11.91000 654537.87
Borrow Excavation (Underwater | | |
Embankment) | | |
0250 214A000M 130.000 M3 | 18.00000 2340.00] 10.00000 1300.00] 9.92000 1289.60
Structure Excavation | | |
0260 214B001M 53.000 M3 | 35.00000 1855.00] 37.00000 1961.00] 36.72000 1946.16
Foundation Backfill, Commercial | | |
0270 230A000M 8.000 RBST| 400.00000 3200.00] 1900.00000 15200.00| 1800.68000 14405.44
Roadbed Processing | \ |
0280 250B0O0O0OM 50.000 M3 | 125.00000 6250.00 | 100.00000 5000.00] 99.75000 4987.50
Treatment Of Hydrocarbon Contaminated | \ |
Soil (Specialty Item) | \ |
0290 250C000M 6.000 EACH] 3600.00000 21600.00]| 4500.00000 27000.00] 4199.67000 25198.02
Underground Storage Tank Removal | | |
(Specialty Item) | | |
0300 301A012M 11255.000 M2 | 7.52000 84637.60 | 7.60000 85538.00 | 7.50000 84412.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 150 mm Compacted Thickness | | |
0310 401A000M 11255.000 M2 | 0.85000 9566.75| 0.71000 7991.05] 0.85000 9566.75
Bituminous Treatment A | \ |
0320 405A000M 1555.000 L | 0.55000 855.25| 0.45000 699.75] 0.55000 855.25
Tack Coat | \ |
0330 424A340M 1076.000 MTON| 71.65000 77095.40 | 69.03000 74276.28 | 71.47000 76901.72
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 12.5mm Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0340 424A346M 213.000 MTON| 71.65000 15261.45| 72.43000 15427.59| 71.48000 15225.24
| \ |
| \ |
| \ |
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TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20041203012 COUNTIES ST. CLAIR ETOWAH
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 19007 | ( 2 ) 01007 | ( 3 ) 02081
| SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, IN |BRASFIELD & GORRIE, L.L.C.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0350 424B636M 3367.000 MTON| 49.60000 167003.20] 53.96000 181683.32| 49.49000 166632.83
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0mm Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0360 424B666M 2179.000 MTON | 46.30000 100887.70| 55.84000 121675.36| 46.18000 100626.22
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 25.0mm Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0370 428C000M 1746.000 M | 3.15000 5499.90| 3.50000 6111.00] 2.71000 4731.66
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0380 430B0O0OOM 16.000 MTON | 22.00000 352.00] 25.00000 400.00| 24.81000 396.96
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0390 450B000OM 173.000 M2 | 145.00000 25085.00| 80.00000 13840.00| 61.36000 10615.28
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0400 502A000M 66553.000 KG | 1.90000 126450.70| 1.50000 99829.50| 1.29000 85853.37
Steel Reinforcement | \ |
0410 502B0O0O0OM LUMP| 120000.00000 120000.00] 85000.00000 85000.00 | 76376.93000 76376.93
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 24+01 | | |
0420 502B001M LUMP | 70000.00000 70000.00 | 50000.00000 50000.00| 43966.07000 43966.07
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 18+90 | \ |
0430 505G003M 28.000 EACH] 200.00000 5600.00] 150.00000 4200.00] 137.08000 3838.24
Pile Points (Type A, 310 mm) | \ |
0440 505I000M 480.000 M2 | 110.00000 52800.00 | 325.00000 156000.00| 148.67000 71361.60
Temporary Steel Sheet Piling | | |
0450 505M002M 412.000 M | 115.00000 47380.00 | 115.00000 47380.00| 106.82000 44009.84
Steel Piling Furnished And Driven (HP | \ |
310x79) | | |
0460 506A003M 15.000 M | 1600.00000 24000.00]| 4800.00000 72000.00| 1580.12000 23701.80
Drilled Shaft Excavation, 1520 mm | | |
Diameter | \ |
0470 506A008M 4.000 M | 1500.00000 6000.00 | 4100.00000 16400.00| 1469.88000 5879.52
Drilled Shaft Excavation, 1220 mm | | |
Diameter | | |
0480 506B002M 12.000 M | 2645.00000 31740.00 | 9000.00000 108000.00| 2624.79000 31497.48
Special Drilled Shaft Excavation, 1070 | \ |
| \ |

mm Diameter
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TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20041203012 COUNTIES ST. CLAIR ETOWAH
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 19007 | ( 2 ) 01007 | ( 3 ) 02081
| SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, IN |BRASFIELD & GORRIE, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 506B004M 18.000 M | 4125.00000 74250.00] 11605.00000 208890.00 | 4094.67000 73704.06
Special Drilled Shaft Excavation, 1370 | \ |
mm Diameter | | |
0500 506C041M 12.000 M | 1500.00000 18000.00] 150.00000 1800.00| 1469.88000 17638.56
Drilled Shaft Construction, 1070 mm | | |
Diameter, Class DS1 Concrete | | |
0510 506C042M 15.000 M | 1600.00000 24000.00 | 195.00000 2925.00]| 1574.87000 23623.05
Drilled Shaft Construction, 1220 mm | | |
Diameter, Class DS1 Concrete | | |
0520 506C043M 18.000 M | 1800.00000 32400.00] 250.00000 4500.00| 1784.86000 32127.48
Drilled Shaft Construction, 1370 mm | \ |
Diameter, Class DS1 Concrete | | |
0530 506C044M 39.000 M | 1930.00000 75270.00] 310.00000 12090.00] 1916.10000 74727.90
Drilled Shaft Construction, 1520 mm | | |
Diameter, Class DS1 Concrete | \ |
0540 506F006M 39.000 M | 815.00000 31785.00] 665.00000 25935.00| 808.44000 31529.16
Permanent Drilled Shaft Casing, 1520 mm | | |
Diameter | \ |
0550 506F008M 15.000 M | 710.00000 10650.00] 600.00000 9000.00] 703.44000 10551.60
Permanent Drilled Shaft Casing, 1220 mm | | |
Diameter | | |
0560 506G001M 4.000 EACH] 530.00000 2120.00| 3200.00000 12800.00] 524.96000 2099.84
Crosshole Sonic Logging 1070 mm Diamete | \ |
0570 506G003M 6.000 EACH]| 530.00000 3180.00| 3750.00000 22500.00| 524.95000 3149.70
Crosshole Sonic Logging 1370 mm Diamete | \ |
0580 508A000M 7176.000 KG | 7.25000 52026.00] 10.00000 71760.00 | 6.82000 48940.32
Structural Steel | | |
0590 510A000M 239.000 M3 | 870.00000 207930.00] 550.00000 131450.00] 909.44000 217356.16
Bridge Substructure Concrete, Class A | | |
0600 510C051M LUMP| 320000.00000 320000.00| 350000.00000 350000.00| 459111.10000 459111.10
Bridge Concrete Superstructure, Sta. | \ |
24+01, Approx. 406 Cubic Meters | \ |
0610 510C052M LUMP| 180000.00000 180000.00| 200000.00000 200000.00| 325000.00000 325000.00
Bridge Concrete Superstructure, Sta. | \ |
18+96, Approx. 231 Cubic Meters | | |
0620 510E000M 2093.000 M2 | 2.50000 5232.50| 5.00000 10465.00] 2.88000 6027.84
Grooving Concrete Bridge Decks | \ |
0630 511A001M 84.000 EACH]| 155.00000 13020.00] 400.00000 33600.00| 175.00000 14700.00
| \ |

Elastomeric Bearings, Type 2



600 mm Side Drain Pipe
Class 1

End Treatment,
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TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20041203012 COUNTIES ST. CLAIR ETOWAH
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 19007 | ( 2 ) 01007 | ( 3 ) 02081
| SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, IN |BRASFIELD & GORRIE, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
0640 513B005M 444.000 M | 420.00000 186480.00] 400.00000 177600.00] 450.00000 199800.00
Pretensioned-Prestressed Concrete | | |
Girders, Type IIIM (Specialty Item) | | |
0650 513B015M 641.000 M | 430.00000 275630.00] 550.00000 352550.00] 361.64000 231811.24
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-1370 (Specialty Item) | | |
0660 524A010M 77.000 M3 | 500.00000 38500.00] 450.00000 34650.00| 737.37000 56777.49
Culvert Concrete | | |
0670 524B011M 20.000 M3 | 550.00000 11000.00] 550.00000 11000.00] 870.99000 17419.80
Culvert Concrete Extension (Cast In | |
Place) | | |
0680 535A001M 10.000 M | 80.00000 800.00] 67.00000 670.00] 66.49000 664.90
450 mm Side Drain Pipe | | |
0690 535A002M 102.000 M | 146.00000 14892.00] 97.00000 9894.00| 96.26000 9818.52
600 mm Side Drain Pipe | | |
0700 535A004M 54.000 M | 161.00000 8694.00| 185.00000 9990.00] 183.59000 9913.86
900 mm Side Drain Pipe | | |
0710 600A000M LUMP| 655000.00000 655000.00] 646720.00000 646720.00|] 612000.00000 612000.00
Mobilization | |
0720 602A000M 17.000 EACH]| 150.00000 2550.00| 125.00000 2125.00] 152.73000 2596.41
Right Of Way Markers | | |
0730 603A000M 1.000 EACH]| 20000.00000 20000.00 | 10000.00000 10000.00] 22222.06000 22222 .06
Furnishing Type 1 Field Office | \ |
0740 603BO0OOM 120.000 M | 65.00000 7800.00] 40.00000 4800.00| 48.22000 5786.40
Furnishing Security Fence | | |
0750 610C001M 699.000 MTON| 23.00000 16077.00] 26.00000 18174.00] 25.80000 18034.20
Loose Riprap, Class 2 | | |
0760 610D0O0O0OM 493.000 M2 | 4.00000 1972.00] 2.40000 1183.20| 2.38000 1173.34
Filter Blanket | | |
0770 614A000M 182.000 M3 | 225.00000 40950.00] 315.00000 57330.00| 207.85000 37828.70
Slope Paving | | |
0780 618A000M 15.000 M2 | 40.00000 600.00| 50.00000 750.00| 37.62000 564.30
Concrete Sidewalk, 100 mm Thick | | |
0790 618B001M 26.000 M2 | 35.00000 910.00] 55.00000 1430.00| 41.57000 1080.82
Concrete Driveway, 125 mm Thick | | |
0800 619A101M 4.000 EACH] 500.00000 2000.00| 1500.00000 6000.00] 618.60000 2474 .40
450 mm Side Drain Pipe End Treatment, | | |
Class 1 | | |
0810 619A102M 12.000 EACH]| 600.00000 7200.00] 1500.00000 18000.00] 668.09000 8017.08
\ |
\ I
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CALL ORDER : 012 CONTRACT ID : 20041203012 COUNTIES : ST. CLAIR ETOWAH
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01
| ( 1 ) 19007 | ( 2 ) 01007 | ( 3 ) 02081
| SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, IN |BRASFIELD & GORRIE, L.L.C.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0820 619A129M 4.000 EACH] 1350.00000 5400.00] 2500.00000 10000.00| 1088.73000 4354.92
900 mm Side Drain Pipe End Treatment, | \ |
Class 2 | \ |
0830 619A289M 2.000 EACH| 1200.00000 2400.00] 1200.00000 2400.00/| 2375.43000 4750.86
900 Milimeter Sidedrain End Treatment, | | |
Class 2 (Double Line) | | |
0840 630A001M 732.000 M | 54.00000 39528.00 | 54.00000 39528.00]| 53.87000 39432.84
Steel Beam Guardrail, Class A, Type 2 | \ |
0850 630A022M 27.000 M | 60.00000 1620.00] 60.00000 1620.00] 59.85000 1615.95
Steel Beam Guardrail Class A, Type 2 | \
(Temporary) | \ |
0860 630C003M 8.000 EACH] 700.00000 5600.00] 700.00000 5600.00] 698.33000 5586.64
Guardrail End Anchor, Type 13 | \ |
0870 630C050M 2.000 EACH| 1800.00000 3600.00] 1800.00000 3600.00] 1795.70000 3591.40
Guardrail End Anchor, Type 20 Series | | |
0880 630C070M 9.000 EACH] 1550.00000 13950.00| 1550.00000 13950.00]| 1546.29000 13916.61
Guardrail End Anchor, Type 10 Series | \ |
0890 641A512M 150.000 M | 49.10000 7365.00] 49.10000 7365.00] 37.80000 5670.00
19.05 mm Copper Water Service Line Laid | | |
0900 641A746M 486.000 M | 72.00000 34992.00 | 72.00000 34992.00] 43.05000 20922.30
152.4 mm P.V.C. Water Main Laid | | |
0910 641A750M 430.000 M | 103.20000 44376.00 | 103.20000 44376.00| 65.62000 28216.60
254 mm P.V.C. Water Main Laid | | |
0920 641A806M 172.000 M | 54.00000 9288.00 | 54.00000 9288.00| 91.34000 15710.48
152.4 mm H.D.P.E. Water Main Laid | | |
0930 641E500M 4.000 EACH] 2392.40000 9569.60 | 2392.40000 9569.60| 2204.83000 8819.32
Fire Hydrant Reset | \ |
0940 649A545M 57.000 M | 566.90000 32313.30]| 566.90000 32313.30] 258.28000 14721.96
406.4 mm Steel Encasement Pipe, Type 1 | \ |
Installation | \
0950 649A630M 25.000 M | 499.60000 12490.00 | 499.60000 12490.00| 327.58000 8189.50
254 mm Steel Encasement Pipe,Type 2 | \
Installation | | |
0960 649A736M 172.000 M | 1039.50000 178794.00| 1039.50000 178794.00 | 934.43000 160721.96
254 mm Steel Encasemnet Pipe, Type 3 | |
Installation | \ |
0970 650A000M 1769.000 M3 | 11.25000 19901.25| 10.00000 17690.00 | 9.92000 17548.48
Topsoil | \ |
0980 652A050M 2.000 HA | 1200.00000 2400.00] 1853.00000 3706.00] 1296.65000 2593.30
| \ |

Seeding (Mix 1A)
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Dotted Class 2, Type A Traffic Stripe
(2.3 mm Thick) (150 mm Wide)

CALL ORDER : 012 CONTRACT ID : 20041203012 COUNTIES : ST. CLAIR ETOWAH
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01
| ( 1 ) 19007 | ( 2 ) 01007 | ( 3 ) 02081
| SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, IN |BRASFIELD & GORRIE, L.L.C.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0990 652B050M 1.000 HA | 800.00000 800.00| 1236.00000 1236.00] 1049.91000 1049.91
Temporary Seeding (Mix 1AT) | \ |
1000 652C000M 3.000 HA | 250.00000 750.00]| 148.00000 444.00 | 209.99000 629.97
Mowing | | |
1010 652D050M 1.000 HA | 800.00000 800.00| 1853.00000 1853.00] 1296.64000 1296.64
Seeding In Stubble (Mix 1A) | \ |
1020 654A001M 1665.000 M2 | 4.00000 6660.00 | 6.00000 9990.00| 4.25000 7076.25
Solid Sodding (Bermuda) | \ |
1030 656A000M 2.000 HA | 1200.00000 2400.00] 1236.00000 2472.00] 1154.91000 2309.82
Mulching, Class A, Type 1 | \ |
1040 656A001M 1.000 HA | 1200.00000 1200.00] 1606.00000 1606.00] 1207.41000 1207.41
Mulching, Class A, Type 2 | \ |
1050 659A001M 3002.000 M2 | 2.50000 7505.00| 2.40000 7204.80] 2.00000 6004.00
Erosion Control Netting, Class B | \ |
1060 665A000M 2.000 HA | 600.00000 1200.00] 1236.00000 2472.00 | 1049.91000 2099.82
Temporary Seeding | \ |
1070 665B000OM 2.000 HA | 600.00000 1200.00]| 1236.00000 2472.00] 1049.91000 2099.82
Temporary Mulching | \ |
1080 665F000M 901.000 EACH] 6.00000 5406.00] 5.00000 4505.00] 4.97000 4477.97
Hay Bales | \ |
1090 665I000M 106.000 MTON| 35.00000 3710.00] 26.00000 2756.00] 25.80000 2734.80
Temporary Riprap, Class 2 | \ |
1100 665J000M 856.000 M | 10.00000 8560.00| 10.00000 8560.00] 9.92000 8491.52
Silt Fence, Type A | | |
1110 665L000M 362.000 M | 7.00000 2534.00] 50.00000 18100.00] 34.26000 12402.12
Floating Basin Boom | \ |
1120 6650001M 856.000 M | 2.00000 1712.00] 3.30000 2824.80 | 3.27000 2799.12
Silt Fence Removal | \ |
1130 666A001M 3.000 HA | 100.00000 300.00] 99.00000 297.00] 406.31000 1218.93
Pest Control Treatment | \ |
1140 680A000M LUMP| 150000.00000 150000.00] 83000.00000 83000.00] 130000.00000 130000.00
Engineering Controls | | |
1150 701A028M 3.000 KM | 1245.00000 3735.00] 750.00000 2250.00] 1242.03000 3726.09
Solid White, Class 2, Type A Traffic | \ |
Stripe (1.5 mm Thick) (150 mm Wide) | |
1160 701A032M 3.000 KM | 1245.00000 3735.00] 1000.00000 3000.00] 1242.02000 3726.06
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) (150 mm Wide) | |
1170 701B0O0OSM 60.000 M | 4.92000 295.20| 2.00000 120.00] 4.91000 294.60
| \ |
| \ |
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LETTING DATE : 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 19007 | ( 2 01007 | ( 3 ) 02081
| SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, IN |BRASFIELD & GORRIE, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1180 701E000M 802.000 M | 1.50000 1203.00] 0.60000 481.20| 1.50000 1203.00
Solid Temporary Traffic Stripe | \ |
1190 701G125M 378.000 M | 16.00000 6048.00 | 12.00000 4536.00] 15.96000 6032.88
Solid White, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | | |
1200 701G133M 378.000 M | 16.00000 6048.00 | 12.00000 4536.00] 15.96000 6032.88
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | \ |
1210 701H0O00OM 594.000 M | 3.00000 1782.00] 1.50000 891.00] 3.00000 1782.00
Solid Traffic Stripe Removed (Paint) | \ |
1220 701H001M 3.000 M | 3.00000 9.00| 1.50000 4.50] 2.99000 8.97
Solid Traffic Stripe Removed (Plastic) | | |
1230 703A002M 51.000 M2 | 55.00000 2805.00] 21.50000 1096.50] 54.86000 2797.86
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1240 703B002M 5.000 M2 | 55.00000 275.00 | 21.50000 107.50] 54.86000 274.30
Traffic Control Legends, Class 2, Type | \ |
1250 705A023M 67.000 EACH| 10.00000 670.00| 5.00000 335.00]| 9.98000 668.66
Pavement Markers, Class C, Type 2-D | | |
1260 705A031M 87.000 EACH| 5.50000 478.50| 5.00000 435.00 | 5.49000 477.63
Pavement Markers, Class A-H, Type 1-A | | |
1270 705A032M 256.000 EACH] 5.50000 1408.00] 5.00000 1280.00] 5.49000 1405.44
Pavement Markers, Class A-H, Type 1-B | | |
1280 705A037M 92.000 EACH| 5.50000 506.00] 5.00000 460.00| 5.48000 504.16
Pavement Markers, Class A-H, Type 2-D | | |
1290 705A038M 20.000 EACH] 5.50000 110.00] 5.00000 100.00] 5.48000 109.60
Pavement Markers, Class A-H, Type 2-E | | |
1300 713A000M 19.000 M | 340.00000 6460.00 | 340.00000 6460.00| 339.19000 6444.61
Permanent Barricades | | |
1310 726A000M 48.000 M | 117.00000 5616.00| 150.00000 7200.00] 158.28000 7597 .44
Portable Concrete Safety Barriers, Type | | |
6 | \ |
1320 740B0O0O0OM 86.000 M2 | 82.00000 7052.00] 104.00000 8944 .00 94.49000 8126.14
Construction Signs | \ |
1330 740D000OM 150.000 EACH] 63.00000 9450.00 | 80.00000 12000.00| 61.94000 9291.00
Channelizing Drums | \ |
1340 740E000M 20.000 EACH| 10.00000 200.00 | 15.00000 300.00| 18.90000 378.00
Cones (900 mm High) | | |
1350 740F002M 30.000 EACH] 175.00000 5250.00] 220.00000 6600.00| 262.48000 7874.40
\ |

Barricades, Type III |
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| SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, IN |BRASFIELD & GORRIE, L.L.C.
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1360 740I005M 20.000 EACH] 590.00000 11800.00] 880.00000 17600.00] 472.46000 9449.20
Warning Lights, Type B (Detachable Head | | |
1370 740L003M 140.000 EACH| 61.00000 8540.00| 77.00000 10780.00] 63.00000 8820.00
Vertical Panel, Type I (Single-Sided) | | |
1380 740M001M 20.000 EACH] 5.00000 100.00] 10.00000 200.00| 8.40000 168.00
Ballast For Cone | | |
1390 999 000M 2250.000 HOUR| 0.80000 1800.00] 0.80000 1800.00| 0.80000 1800.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 5,489,366.46| $ 5,782,827.25]| $ 5,988,943.68
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 5,489,366.46| $ 5,782,827.25] $ 5,988,943.68
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PAGE : 013 -1
VENDOR RANKING

CALL ORDER : 013 CONTRACT ID : 20041203013 COUNTIES : MOBILE
LETTING DATE : 12/03/04 10:00 AM DIVISION : 09
CONTRACT TIME : 700 Calendar Days

CONTRACT DESCRIPTION PROJECT (S) : BR-0193(500)

for constructing the Bridge Replacement and Approaches on

S.R.#193 at East Fowl River in Mobile. Length - 0.746 mi.

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 12003 L & A CONTRACTING COMPANY $ 9,979,115.00 100.0000%
2 02045 BOH BROS. CONSTRUCTION CO., LLC

$ 11,187,938.05 112.1135%
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Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |

CALL ORDER : 013 CONTRACT ID : 20041203013 COUNTIES : MOBILE
LETTING DATE : 12/03/04 10:00 AM DIVISION : 09
| ( 1 ) 12003 | ( 2 ) 02045 | ( )
|L & A CONTRACTING COMPANY |BOH BROS. CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 250000.00000 250000.00| 350000.00000 350000.00|
Clearing & Grubbing (Approximately 8 | \ |
Acres) I \ |
0020 206A000 LUMP| 725000.00000 725000.00| 250000.00000 250000.00]
Removal Of 0ld Bridge, Station 28+35.22 | \ |
to Station 39+72.6 | \ |
0030 206C023 213.000 SQYD| 2.75000 585.75| 3.00000 639.00|
Removing Riprap | \ |
0040 206D001 234.000 LF | 4.40000 1029.60| 5.00000 1170.00]
Removing Guardrail | | |
0050 206E000 4.000 EACH] 550.00000 2200.00] 500.00000 2000.00|
Removing Headwalls | \ |
0060 206E002 1.000 EACH] 770.00000 770.00] 700.00000 700.00 |
Removing Junction Boxes | \ |
0070 206E014 4.000 EACH] 275.00000 1100.00] 250.00000 1000.00]
Removing Guardrail End Anchor (Type 224) | \ |
0080 210A000 14343.000 CUYD| 3.41000 48909.63| 4.00000 57372.00|
Unclassified Excavation | \ |
0090 210D012 24039.000 CUYD| 11.30000 271640.70 | 10.50000 252409.50]
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0100 210E000 1895.000 CUYD]| 12.10000 22929.50| 11.50000 21792.50|
Borrow Excavation (Underwater Backfill) | | |
0110 214A000 320.000 CUYD| 6.71000 2147.20| 6.50000 2080.00 |
Structure Excavation | \ |
0120 214B0O0O 136.000 CUYD| 22.00000 2992.00 | 20.00000 2720.00 |
Foundation Backfill, Local | \ |
0130 215A000 400.000 CUYD| 30.75000 12300.00| 40.00000 16000.00|
Unclassified Bridge Excavation | \ |
0140 215B000 LUMP | 80000.00000 80000.00] 1180000.00000 1180000.00]
Cofferdams Or Sheeting And Shoring, | |
Station 26+44 | |
0150 230A000 24.000 RBST| 192.50000 4620.00] 200.00000 4800.00]
Roadbed Processing | \ |
0160 240A000 8.000 EACH] 1100.00000 8800.00| 600.00000 4800.00]
Settlement Plate Assembly | \ |
0170 301A012 7377.000 SQYD| 14.50000 106966.50]| 15.00000 110655.00|
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 013 -3
TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20041203013 COUNTIES MOBILE
LETTING DATE 12/03/04 10:00 AM DIVISION 09
| ( 1 ) 12003 | ( 2 ) 02045 | ( )
|L & A CONTRACTING COMPANY |BOH BROS. CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 401A000 7377.000 SQYD] 0.72000 5311.44] 0.75000 5532.75]
Bituminous Treatment A | \ |
0190 405A000 707.000 GAL | 1.38000 975.66| 1.40000 989.80|
Tack Coat | ‘ |
0200 424A360 632.000 TON | 66.00000 41712.00| 60.00000 37920.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0210 424B651 840.000 TON | 55.00000 46200.00| 50.00000 42000.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0220 424B655 50.000 TON | 60.00000 3000.00] 70.00000 3500.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0230 424B659 145.000 TON | 66.00000 9570.00| 60.00000 8700.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0240 424B681 850.000 TON | 55.00000 46750.00| 50.00000 42500.00 |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0250 424C360 1209.000 TON | 55.00000 66495.00 | 50.00000 60450.00|
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range C/D | \ |
0260 430B015 655.000 TON | 55.00000 36025.00| 50.00000 32750.00 |
Aggregate Surfacing (ALDOT #57, #67, | \ |
#410 Or #467) | \ |
0270 502A000 538600.000 LB | 0.72000 387792.00] 0.70000 377020.00]
Steel Reinforcement | | |
0280 502B00O LUMP| 398850.00000 398850.00] 380000.00000 380000.00]
Steel Reinforcement For Bridge | | |
Superstructure, Station 26+44 approx. | \ |
531,800 1lbs | \ |
0290 503A000 65.000 CUYD]| 241.00000 15665.00| 200.00000 13000.00]
| \ |

Seal Concrete



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
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TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20041203013 COUNTIES MOBILE
LETTING DATE 12/03/04 10:00 AM DIVISION 09
| ( 1 ) 12003 | ( 2 02045 | ( )
|L & A CONTRACTING COMPANY |BOH BROS. CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0300 505A015 2.000 EACH| 3700.00000 7400.00| 3400.00000 6800.00 |
Concrete Test Piles (14 Inches Square) | \ |
0310 505A016 2.000 EACH| 3900.00000 7800.00 | 3600.00000 7200.00]
Concrete Test Piles (16 Inches Square) | | |
0320 505A018 2.000 EACH| 7500.00000 15000.00| 8900.00000 17800.00]
Concrete Test Piles (20 Inches Square) | \ |
0330 505A019 1.000 EACH] 9000.00000 9000.00 | 9100.00000 9100.00]|
Concrete Test Piles (24 Inches Square) | | |
0340 505B045 2.000 EACH| 6000.00000 12000.00| 13800.00000 27600.00 |
Static Loading Tests (14 Inches Square) | \ |
0350 505B046 2.000 EACH| 9000.00000 18000.00 | 27000.00000 54000.00]
Static Loading Tests (16 Inches Square) | \ |
0360 505B048 2.000 EACH| 9000.00000 18000.00| 28000.00000 56000.00 |
Static Loading Tests (20 Inches Square) | \ |
0370 505B049 1.000 EACH] 9500.00000 9500.00 | 28000.00000 28000.00 |
Static Loading Tests (24 Inches Square) | \ |
0380 505B075 2.000 EACH| 2200.00000 4400.00| 8450.00000 16900.00]
Dynamic Loading Tests (14 Inches Square | \ |
0390 505B076 2.000 EACH| 2200.00000 4400.00] 8450.00000 16900.00 |
Dynamic Loading Tests (16 Inches Square | \ |
0400 505B078 2.000 EACH| 2200.00000 4400.00| 10200.00000 20400.00|
Dynamic Loading Tests (20 Inches Square | \ |
0410 505B079 1.000 EACH] 2200.00000 2200.00] 10400.00000 10400.00|
Dynamic Loading Tests (24 Inches Square | \ |
0420 5051000 6353.000 SQFT| 25.00000 158825.00| 17.00000 108001.00]
Temporary Steel Sheet Piling | \ |
0430 505N000 1280.000 LF | 43.80000 56064.00 | 33.00000 42240.00]
Concrete Piling Furnished (14 Inches | | |
Square) | | |
0440 505N001 2663.000 LF | 54.00000 143802.00]| 48.00000 127824.00]
Concrete Piling Furnished (16 Inches | | |
Square) | \ |
0450 505N003 7869.000 LF | 60.00000 472140.00| 75.00000 590175.00]
Concrete Piling Furnished (20 Inches | \ |
Square) | \ |
0460 505N004 8598.000 LF | 85.00000 730830.00] 80.00000 687840.00]
Concrete Piling Furnished (24 Inches | \ |
Square) | \ |
0470 5050000 1280.000 LF | 1.00000 1280.00] 1.00000 1280.00]
| \ |

Concrete Piling Driven (14

Inches Square



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
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TABULATION OF BIDS
CALL ORDER 013 CONTRACT ID 20041203013 COUNTIES MOBILE
LETTING DATE 12/03/04 10:00 AM DIVISION 09
| ( 1 ) 12003 | ( 2 ) 02045 | ( )
|L & A CONTRACTING COMPANY |BOH BROS. CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 5050001 2663.000 LF | 1.00000 2663.00| 1.00000 2663.00]|
Concrete Piling Driven (16 Inches Square | | |
0490 5050003 7869.000 LF | 1.00000 7869.00| 1.00000 7869.00 |
Concrete Piling Driven (20 Inches Square | | |
0500 5050004 8598.000 LF | 1.00000 8598.00| 1.00000 8598.00 |
Concrete Piling Driven (24 Inches Square | | |
0510 508A000 27450.000 LB | 2.44000 66978.00| 2.50000 68625.00]|
Structural Steel | \ |
0520 510A000 3072.000 CUYD]| 431.00000 1324032.00] 600.00000 1843200.00]
Bridge Substructure Concrete, Class A | | |
0530 510C051 LUMP| 1093028.00000 1093028.00] 1000000.00000 1000000.00]|
Bridge Concrete Superstructure, Station | | |
26+44, approx. 2078 cu yds | \ |
0540 510E000 7093.000 SQYD| 1.82000 12909.26| 2.00000 14186.00]
Grooving Concrete Bridge Decks | | |
0550 511A004 240.000 EACH] 232.00000 55680.00] 250.00000 60000.00]|
Elastomeric Bearings, Type 4 | | |
0560 513B005 9510.000 LF | 90.00000 855900.00| 80.00000 760800.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0570 519A000 LUMP| 125000.00000 125000.00| 100000.00000 100000.00]
Navigation Lighting System | \ |
0580 530A001 178.000 LF | 24.00000 4272.00| 25.00000 4450.00|
18" Roadway Pipe (Class 3 R.C.) | \
0590 530A002 139.000 LF | 42.00000 5838.00| 40.00000 5560.00|
24" Roadway Pipe (Class 3 R.C.) | | |
0600 533B099 209.000 LF | 44.00000 9196.00| 40.00000 8360.00|
29" Span, 18" Rise Storm Sewer Pipe | | |
(Class 3 R.C.) | | |
0610 535A080 292.000 LF | 24.00000 7008.00] 25.00000 7300.00|
18" Side Drain Pipe (Class 3 R.C.) | \
0620 535A085 364.000 LF | 42.00000 15288.00] 40.00000 14560.00]
24" Side Drain Pipe (Class 3 R.C.) | | |
0630 600A000 LUMP| 1000000.00000 1000000.00] 1300000.00000 1300000.00]|
Mobilization | |
0640 602A000 21.000 EACH] 100.00000 2100.00| 100.00000 2100.00]
Right Of Way Markers | | |
0650 606A012 1000.000 LF 1.10000 1100.00] 10.00000 10000.00]
\ |

|
6" Underdrain Pipe, Type 8 |
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TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20041203013 COUNTIES MOBILE
LETTING DATE 12/03/04 10:00 AM DIVISION 09
| ( 1 ) 12003 | ( 2 ) 02045 | ( )
|L & A CONTRACTING COMPANY |BOH BROS. CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0660 607B00O 74973.000 LF | 2.20000 164940.60] 0.50000 37486.50 |
Vertical Drainage Wicks | | |
0670 610C001 4760.000 TON | 40.00000 190400.00] 40.00000 190400.00]
Loose Riprap, Class 2 | | |
0680 610D003 2651.000 SQYD| 3.00000 7953.00] 3.00000 7953.00|
Filter Blanket, Geotextile | | |
0690 619A003 3.000 EACH] 550.00000 1650.00] 500.00000 1500.00|
24" Roadway Pipe End Treatment, Class 1 | | |
0700 619A053 1.000 EACH]| 676.50000 676.50] 650.00000 650.00|
24" Roadway Pipe End Treatment, Class 2 | | |
0710 619A101 13.000 EACH]| 440.00000 5720.00 | 400.00000 5200.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0720 619A102 7.000 EACH] 550.00000 3850.00| 550.00000 3850.00|
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0730 619B117 2.000 EACH| 825.00000 1650.00] 750.00000 1500.00]
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0740 621A000 2.000 EACH| 4400.00000 8800.00] 4000.00000 8000.00|
Junction Boxes, Type 1, 1P Or 5 | | |
0750 621A005 1.000 EACH]| 4180.00000 4180.00] 4000.00000 4000.00|
Junction Boxes, Type 1 | \ |
0760 621B000 1.000 EACH] 4950.00000 4950.00] 4500.00000 4500.00|
Junction Box Units, Type 1, 1P Or 5 | | |
0770 621C032 2.000 EACH| 2530.00000 5060.00| 2500.00000 5000.00|
Inlets, Type C (Modified) | | |
0780 630A001 375.000 LF | 17.00000 6375.00| 20.00000 7500.00|
Steel Beam Guardrail, Class A, Type 2 | | |
0790 630C001 2.000 EACH| 715.00000 1430.00] 900.00000 1800.00|
Guardrail End Anchor, Type 8 | | |
0800 630C003 4.000 EACH] 1265.00000 5060.00 | 1700.00000 6800.00]
Guardrail End Anchor, Type 13 | | |
0810 630C050 2.000 EACH| 1870.00000 3740.00 | 2500.00000 5000.00|
Guardrail End Anchor, Type 20 Series | | |
0820 650A000 5780.000 CUYD]| 12.00000 69360.00| 11.00000 63580.00]|
Topsoil | | |
0830 652A061 8.000 ACRE] 550.00000 4400.00] 500.00000 4000.00|
\ |

Seeding (Mix 3E) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 013 =7
TABULATION OF BIDS
CALL ORDER 013 CONTRACT ID 20041203013 COUNTIES MOBILE
LETTING DATE 12/03/04 10:00 AM DIVISION 09
| ( 1 ) 12003 | ( 2 ) 02045 | ( )
|L & A CONTRACTING COMPANY |BOH BROS. CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 654A001 3855.000 SQYD| 3.30000 12721.50] 3.00000 11565.00]
Solid Sodding (Bermuda) | | |
0850 656A000 8.000 ACRE] 533.50000 4268.00| 485.00000 3880.00|
Mulching, Class A, Type 1 | | |
0860 659A000 5343.000 SQYD| 2.15000 11487.45| 2.00000 10686.00]
Erosion Control Netting, Class A | | |
0870 665A000 8.000 ACRE] 440.00000 3520.00| 500.00000 4000.00|
Temporary Seeding | | |
0880 665B000 8.000 ACRE]| 412.50000 3300.00| 375.00000 3000.00|
Temporary Mulching | | |
0890 665E000 5000.000 SQYD]| 2.20000 11000.00] 2.00000 10000.00]
Polyethylene | | |
0900 665G000 500.000 EACH| 5.50000 2750.00 | 5.00000 2500.00]
Sand Bags | \ |
0910 6651000 1000.000 TON | 37.40000 37400.00] 35.00000 35000.00|
Temporary Riprap, Class 2 | \ |
0920 665J000 12757.000 LF | 5.23000 66719.11| 5.00000 63785.00]|
Silt Fence, Type A | | |
0930 665K000 500.000 CUYD]| 22.00000 11000.00] 20.00000 10000.00]
Drainage Sump Excavation | \ |
0940 665L000 1925.000 LF | 9.35000 17998.75] 13.00000 25025.00|
Floating Basin Boom | | |
0950 6650001 12757.000 LF | 1.10000 14032.70] 1.00000 12757.00]
Silt Fence Removal | | |
0960 6650001 250.000 LF | 5.50000 1375.00] 5.00000 1250.00|
20 Inch Wattle | | |
0970 666A001 8.000 ACRE] 110.00000 880.00] 100.00000 800.00]
Pest Control Treatment | \ |
0980 672B000 50.000 LB | 12.10000 605.00] 12.00000 600.00|
Flocculant Powder | | |
0990 672C000 100.000 EACH| 115.50000 11550.00] 110.00000 11000.00]
Flocculant Log | | |
1000 680A000 LUMP| 225000.00000 225000.00| 150000.00000 150000.00]
Engineering Controls | | |
1010 701A028 2.000 MILE| 2200.00000 4400.00] 2200.00000 4400.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
1020 701A032 2.000 MILE| 2200.00000 4400.00] 2200.00000 4400.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
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TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20041203013 COUNTIES MOBILE
LETTING DATE 12/03/04 10:00 AM DIVISION 09
| ( 1 ) 12003 | ( 2 ) 02045 | ( )
|L & A CONTRACTING COMPANY |BOH BROS. CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1030 701cC001 6.000 MILE| 550.00000 3300.00] 550.00000 3300.00]
Solid Temporary Traffic Stripe | \ |
1040 701D007 1.000 MILE] 1650.00000 1650.00] 1600.00000 1600.00]
Solid Traffic Stripe Removed (Paint) | | |
1050 701D008 1.000 MILE] 1650.00000 1650.00] 1600.00000 1600.00]
Solid Traffic Stripe Removed (Plastic) | \ |
1060 701G125 3200.000 LF | 3.84000 12288.00 | 3.50000 11200.00|
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1070 701G133 3200.000 LF | 3.84000 12288.00 | 3.50000 11200.00|
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1080 703A002 362.000 SQFT| 3.30000 1194.60] 3.50000 1267.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1090 703D002 873.000 SQFT| 1.65000 1440.45] 1.50000 1309.50]
Temporary Traffic Control Markings | \ |
(Paint) | \ |
1100 705A023 100.000 EACH] 6.60000 660.00| 6.75000 675.00|
Pavement Markers, Class C, Type 2-D | | |
1110 705A031 1066.000 EACH] 5.50000 5863.00| 5.50000 5863.00]
Pavement Markers, Class A-H, Type 1-A | \ |
1120 705A037 99.000 EACH| 5.50000 544.50| 5.50000 544.50|
Pavement Markers, Class A-H, Type 2-D | | |
1130 707G000 82.000 EACH| 38.50000 3157.00] 50.00000 4100.00]
Barrier Rail Mounted Delineator | \ |
(Mono-Directional) | | |
1140 726A000 1240.000 LF | 32.00000 39680.00 | 50.00000 62000.00 |
Portable Concrete Safety Barriers, Type | \ |
6 I \ I
1150 726A001 20.000 LF | 121.00000 2420.00] 150.00000 3000.00]
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
1160 726D020 2.000 EACH| 25000.00000 50000.00 | 8000.00000 16000.00 |
Portable Impact Attenuator Assembly ( | |
Unidirectional, TL-2) | \ |
1170 740B00O 474.000 SQFT| 9.90000 4692.60| 10.00000 4740.00]
Construction Signs | \ |
1180 740D00O 70.000 EACH| 59.40000 4158.00] 70.00000 4900.00]
\ |

Channelizing Drums |
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CALL ORDER 013 CONTRACT 1ID 20041203013 COUNTIES MOBILE
LETTING DATE 12/03/04 10:00 AM DIVISION 09
| ( 1 ) 12003 | ( 2 ) 02045 | ( )
|L & A CONTRACTING COMPANY |BOH BROS. CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1190 740E000 80.000 EACH| 12.10000 968.00| 10.00000 800.00]
Cones (36 Inches High) | | |
1200 740F002 8.000 EACH]| 198.00000 1584.00] 200.00000 1600.00|
Barricades, Type III | | |
1210 7401005 6.000 EACH| 990.00000 5940.00| 740.00000 4440.00|
Warning Lights, Type B (Detachable Head | | |
1220 740L005 50.000 EACH]| 104.50000 5225.00| 24.00000 1200.00|
Vertical Panel, Type I (Double-Sided) | | |
1230 740M001 80.000 EACH| 7.15000 572.00] 7.50000 600.00|
Ballast For Cone | | |
1240 741C010 2.000 EACH| 5000.00000 10000.00] 5500.00000 11000.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1250 999 000 3000.000 HOUR| 0.80000 2400.00 | 0.80000 2400.00]
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 9,979,115.00] $ 11,187,938.05] S 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 9,979,115.00| $ 11,187,938.05]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04

PAGE : 014 -1
VENDOR RANKING

CALL ORDER : 014 CONTRACT ID : 20041203014 COUNTIES : BALDWIN
LETTING DATE : 12/03/04 10:00 AM DIVISION : 09
CONTRACT TIME : 200 Calendar Days
CONTRACT DESCRIPTION : MOBILE PROJECT (S) : BRZ-0200(207)

for constructing the Bridge Replacement on C.R.#39 at an
unnamed stream east of Stapleton. Length 0.016 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13021 MURPHREE BRIDGE CORPORATION $ 284,246.49 100.0000%

2 14008 NEWELL & BUSH, INC. $ 311,028.00 109.4219%
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TABULATION OF BIDS
CALL ORDER 014 CONTRACT 1ID 20041203014 COUNTIES BALDWIN
LETTING DATE 12/03/04 10:00 AM DIVISION 09
| ( 1 ) 13021 | ( 2 ) 14008 | ( )
|MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 502A001 9700.000 LB | 0.90000 8730.00] 1.20000 11640.00]
Steel Reinforcement (Grade 60) | \ |
0020 502B00O LUMP | 17823.60000 17823.60] 16500.00000 16500.00]
Steel Reinforcement For Bridge | | |
Superstructure, Sta 6+27.00 (Approx. 19, | | |
804 Lbs.) | \ |
0030 505A015 1.000 EACH]| 5000.00000 5000.00| 2500.00000 2500.00]
Concrete Test Piles (14 Inches Square) | | |
0040 505B045 1.000 EACH] 7500.00000 7500.00] 2000.00000 2000.00]
Static Loading Tests (14 Inches Square) | | |
0050 505N000 988.000 LF | 49.00000 48412.00] 22.50000 22230.00|
Concrete Piling Furnished (14 Inches | | |
Square) | \ |
0060 5050000 988.000 LF | 1.00000 988.00| 11.00000 10868.00]
Concrete Piling Driven (14 Inches Square | | |
0070 508A000 1761.000 LB | 3.00000 5283.00| 4.25000 7484.25|
Structural Steel | | |
0080 510A000 52.000 CUYD]| 640.00000 33280.00] 625.00000 32500.00]|
Bridge Substructure Concrete, Class A | | |
0090 510C051 LUMP | 51840.00000 51840.00] 60000.00000 60000.00|
Bridge Concrete Superstructure, Sta | \
6+27.00 (Approx. 81 Cu.Yd.) | | |
0100 510E000 227.000 SQYD] 11.01320 2500.00| 12.25000 2780.75]|
Grooving Concrete Bridge Decks | | |
0110 511A052 8.000 EACH]| 120.00000 960.00| 260.00000 2080.00]|
Elastomeric Bearing Type 2 (Mark B3) | |
0120 513B005 330.000 LF | 115.00000 37950.00] 150.00000 49500.00|
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0130 600A000 LUMP | 29110.24000 29110.24 | 49000.00000 49000.00|
Mobilization | |
0140 610C001 290.000 TON | 37.86000 10979.40| 40.00000 11600.00]
Loose Riprap, Class 2 | | |
0150 610D002 280.000 SQYD] 2.50000 700.00] 4.00000 1120.00|
Filter Blanket, Geotextile (Non-Woven) | | |
0160 630A001 350.000 LF | 16.33500 5717.25| 19.50000 6825.00]
Steel Beam Guardrail, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 014 -3
TABULATION OF BIDS
CALL ORDER 014 CONTRACT 1ID 20041203014 COUNTIES BALDWIN
LETTING DATE 12/03/04 10:00 AM DIVISION 09
| ( 1 ) 13021 | ( 2 ) 14008 | ( )
|MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 630C003 4.000 EACH] 1163.25000 4653.00] 1650.00000 6600.00]
Guardrail End Anchor, Type 13 | | |
0180 630C070 4.000 EACH] 1485.00000 5940.00 | 2000.00000 8000.00|
Guardrail End Anchor, Type 10 Series | | |
0190 680A000 LUMP | 4500.00000 4500.00] 4800.00000 4800.00|
Engineering Controls | | |
0200 740B0O0O 100.000 SQFT| 8.00000 800.00] 15.00000 1500.00|
Construction Signs | | |
0210 740F002 4.000 EACH] 195.00000 780.00] 250.00000 1000.00|
Barricades, Type III | | |
0220 7401005 2.000 EACH| 400.00000 800.00] 250.00000 500.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 284,246.49| S 311,028.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 284,246.49| S 311,028.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 017 -1

VENDOR RANKING

CALL ORDER : 017 CONTRACT ID : 20041203017 COUNTIES : COVINGTON COFFEE
LETTING DATE : 12/03/04 10:00 AM DIVISION : 07
CONTRACT TIME : 55 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0009(507)
for constructing the Planing, Resurfacing and Traffic Stripe STPAA-0012 (515)
on various routes in and around Opp as indicated on the STPAA-0134 (500)
plans. Length 9.174 mi. OTHERS
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. S 871,044.23 100.0000%
2 01087 APAC-SOUTHEAST, INC. S 987,247.61 113.3407%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 1,089,478.00 125.0772%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 017 -2
TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 20041203017 COUNTIES COVINGTON COFFEE
LETTING DATE 12/03/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 23024
|BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 209A000 7.000 EACH] 56.00000 392.00] 104.21000 729.47| 95.00000 665.00
Mailbox Reset, Single | | |
0020 210D021 317.000 CUYD| 16.00000 5072.00| 12.23000 3876.91| 9.75000 3090.75
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0030 212A000 86.000 STA | 60.00000 5160.00| 44.69000 3843.34 | 42.50000 3655.00
Machine Grading Shoulders | | |
0040 401B108 73466.000 SQYD| 0.98000 71996.68| 0.84000 61711.44| 1.05000 77139.30
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0050 405A000 3208.000 GAL | 1.65000 5293.20| 1.92000 6159.36] 0.50000 1604.00
Tack Coat | \ |
0060 408A052 139607.000 SQYD| 0.65000 90744 .55 0.59000 82368.13] 0.85000 118665.95
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0070 424A361 11720.000 TON | 35.00000 410200.00] 45.06000 528103.20] 48.75000 571350.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A366 1300.000 TON | 40.00000 52000.00] 50.05000 65065.00| 35.00000 45500.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0090 424B654 100.000 TON | 75.00000 7500.00] 92.83000 9283.00] 85.00000 8500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0100 600A000 LUMP | 20000.00000 20000.00 | 23100.00000 23100.00| 54000.00000 54000.00
Mobilization | |
0110 651B00O 4.000 TON | 75.00000 300.00] 75.00000 300.00| 75.00000 300.00
Agricultural Limestone | | |
0120 652A061 2.000 ACRE| 580.00000 1160.00] 580.00000 1160.00| 580.00000 1160.00
Seeding (Mix 3E) | | |
0130 656A000 2.000 ACRE| 550.00000 1100.00] 550.00000 1100.00| 550.00000 1100.00
Mulching, Class A, Type 1 | | |
0140 665F000 100.000 EACH| 8.00000 800.00] 8.00000 800.00] 8.00000 800.00
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 017 -3
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20041203017 COUNTIES : COVINGTON COFFEE
LETTING DATE : 12/03/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 23024
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 665J000 500.000 LF | 3.70000 1850.00| 3.70000 1850.00] 3.70000 1850.00
Silt Fence, Type A | | |
0160 6650001 500.000 LF | 0.15000 75.00] 0.15000 75.00 | 0.15000 75.00
Silt Fence Removal | | |
0170 680A000 LUMP | 1000.00000 1000.00 1500.00000 1500.00 3500.00000 3500.00
Engineering Controls |
0180 701A028 20.000 MILE| 1575.00000 31500.00 1575.00000 31500.00 1575.00000 31500.00

Solid White, Class 2, Type A Traffic |
Stripe (0.06"™ Thick) (6" Wide) |

I I
I I
I |
I |
I I
0190 701A041 2.000 MILE| 990.00000 1980.00] 990.00000 1980.00| 990.00000 1980.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | I |
0200 701A046 6.000 MILE] 990.00000 5940.00| 990.00000 5940.00| 990.00000 5940.00
Broken Yellow, Class 2, Type A Traffic | I |
Stripe (0.09"™ Thick) (6" Wide) | I |
0210 701A048 17.000 MILE] 1775.00000 30175.00] 1775.00000 30175.00]| 1775.00000 30175.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0220 701B0O09 488.000 LF | 1.00000 488.00| 1.00000 488.00 | 1.00000 488.00
Dotted Class 2, Type A Traffic Stripe | I |
(0.09"™ Thick) (6" Wide) | | |
0230 701C000 10.000 MILE] 520.00000 5200.00| 520.00000 5200.00| 520.00000 5200.00
Broken Temporary Traffic Stripe | | |
0240 701C001 43.000 MILE] 590.00000 25370.00 | 590.00000 25370.00| 590.00000 25370.00
Solid Temporary Traffic Stripe | I |
0250 701D007 4.000 MILE] 1600.00000 6400.00| 1600.00000 6400.00] 1600.00000 6400.00
Solid Traffic Stripe Removed (Paint) | | |
0260 701D008 4.000 MILE] 1700.00000 6800.00| 1700.00000 6800.00] 1700.00000 6800.00
Solid Traffic Stripe Removed (Plastic) | | |
0270 701D014 4.000 MILE] 1400.00000 5600.00| 1400.00000 5600.00| 1400.00000 5600.00
Broken Traffic Stripe Removed (Paint) | | |
0280 701D015 4.000 MILE] 1500.00000 6000.00| 1500.00000 6000.00] 1500.00000 6000.00
Broken Traffic Stripe Removed (Plastic) | | |
0290 703A002 9049.000 SQFT| 2.50000 22622 .50 2.50000 22622 .50 2.50000 22622.50
Traffic Control Markings, Class 2, Type | | |
A | I |
0300 703B002 875.000 SQFT| 3.50000 3062.50| 3.50000 3062.50| 3.50000 3062.50
Traffic Control Legends, Class 2, Type | I |
0310 703D001 5219.000 SQFT| 1.50000 7828.50] 1.50000 7828.50 | 1.50000 7828.50
I |

Temporary Traffic Control Markings |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 017 -4
TABULATION OF BIDS

CONTRACT TOTALS

CALL ORDER : 017 CONTRACT ID : 20041203017 COUNTIES : COVINGTON COFFEE
LETTING DATE : 12/03/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 23024
| BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. | WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 703E001 740.000 SQFT| 1.50000 1110.00] 1.50000 1110.00] 1.50000 1110.00
Temporary Traffic Control Legends | | |
0330 705A030 72.000 EACH]| 5.50000 396.00] 5.50000 396.00| 5.50000 396.00
Pavement Markers, Class A-H, Type 2-C | | |
0340 705A031 128.000 EACH| 5.50000 704.00] 5.50000 704.00 | 5.50000 704.00
Pavement Markers, Class A-H, Type 1-A | | |
0350 705A032 424.000 EACH] 5.50000 2332.00| 5.50000 2332.00] 5.50000 2332.00
Pavement Markers, Class A-H, Type 1-B | | |
0360 705A037 854.000 EACH| 5.50000 4697.00| 5.50000 4697.00| 5.50000 4697.00
Pavement Markers, Class A-H, Type 2-D | | |
0370 705A038 81.000 EACH]| 5.50000 445.50| 5.50000 445 .50 | 5.50000 445.50
Pavement Markers, Class A-H, Type 2-E | | |
0380 740B00O 2484.000 SQFT| 7.95000 19747.80| 7.88000 19573.92] 8.00000 19872.00
Construction Signs | | |
0390 740E000 200.000 EACH] 5.00000 1000.00] 6.00000 1200.00| 10.00000 2000.00
Cones (36 Inches High) | | |
0400 740M001 200.000 EACH] 0.01000 2.00] 6.00000 1200.00| 5.00000 1000.00
Ballast For Cone | | |
0410 7400000 4.000 EACH] 1000.00000 4000.00] 500.00000 2000.00]| 500.00000 2000.00
Pilot Car | | |
0420 741C010 6.000 EACH]| 500.00000 3000.00| 599.64000 3597.84 | 500.00000 3000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 871,044.23] S 987,247.61]| $ 1,089,478.00
—————————————————————————————————————————— T T i ettt e
| \ |

$ 871,044.23 $ 987,247.61 $ 1,089,478.00




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 018 CONTRACT ID : 20041203018
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01
CONTRACT TIME : 375 Calendar Days

CONTRACT DESCRIPTION

for constructing the Widening (Grade, Drainage and Pavement)
on C.R.#242 (Sutton Road) from S.R.#1 (U.S.#431) to C.R.#263
in Huntsville. Length 0.402 mi.

COUNTIES

PROJECT (S)

MADISON

DATE : 12/03/04
PAGE : 018 -1

STPAA-4510(200)

1,270,618.
1,283,248.
1,341,033.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 03104 CARCEL & G. CONSTRUCTION, LLC
2 19010 SHELBY CONTRACTING CO., INC.

3 18037 REED CONTRACTING SERVICES, INC.
4 01087 APAC-SOUTHEAST, INC.

1,378,006.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 018 -2
TABULATION OF BIDS

CALL ORDER : 018 CONTRACT ID : 20041203018 COUNTIES : MADISON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01

1 ) 03104

( 2 ) 19010 [ ( 3 ) 18037
CARCEL & G. CONSTRUCTION, L

HELBY CONTRACTING CO., INC |REED CONTRACTING SERVICES, INC.
|

0 —~

LINE NO / ITEM CODE / ALT

Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 4000.00000 4000.00] 52560.00000 52560.00| 29500.00000 29500.00
Clearing & Grubbing (Approximately 8 | \ |
Acres) I \ |
0020 206C002 235.000 SQYD] 15.00000 3525.00| 18.00000 4230.00| 7.00000 1645.00
Removing Concrete Slope Paving | | |
0030 206C003 652.000 SQYD| 12.30000 8019.60| 14.40000 9388.80] 3.00000 1956.00
Removing Concrete Flumes | | |
0040 206D000 1111.000 LF | 5.80000 6443.80| 7.20000 7999.20| 4.75000 5277.25
Removing Pipe | \ |
0050 206E050 17.000 EACH]| 300.00000 5100.00| 480.00000 8160.00| 200.00000 3400.00
Removing Slope Paved Headwall | | |
0060 210A000 15187.000 CUYD| 5.00000 75935.00] 5.52000 83832.24| 6.40000 97196.80
Unclassified Excavation | | |
0070 210D0O00 16469.000 CUYD| 10.00000 164690.00] 10.80000 177865.20] 10.00000 164690.00
Borrow Excavation | | |
0080 214A000 1402.000 CUYD]| 6.00000 8412.00] 14.40000 20188.80| 5.50000 7711.00
Structure Excavation | | |
0090 214B0O01 744.000 CUYD]| 15.00000 11160.00] 22.80000 16963.20] 18.00000 13392.00
Foundation Backfill, Commercial | | |
0100 231B002 1790.000 TON | 16.67000 29839.30| 15.73000 28156.70| 14.25000 25507.50
Roadbed Stabilizing Material, ALDOT | |
#410 (Modified) | \ |
0110 301A008 93.000 SQYD| 5.50000 511.50] 9.60000 892.80] 5.60000 520.80
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 5" Compacted Thickness | | |
0120 301A012 12294.000 SQYD| 5.55000 68231.70] 5.46000 67125.24| 5.10000 62699.40
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0130 401A000 11328.000 SQYD| 0.88000 9968.64 | 0.66000 7476.48 | 0.65000 7363.20
Bituminous Treatment A | | |
0140 405A000 822.000 GAL | 1.50000 1233.00] 1.32000 1085.04 | 1.55000 1274.10
Tack Coat | \ |
0150 408A053 25.000 SQYD] 5.00000 125.00] 30.00000 750.00 | 6.00000 150.00
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0160 424A360 636.000 TON | 52.54000 33415.44| 54.00000 34344 .00| 41.50000 26394.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 018 -3
TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20041203018 COUNTIES MADISON
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 03104 | ( 2 ) 19010 | ( 3 ) 18037
|CARCEL & G. CONSTRUCTION, L |SHELBY CONTRACTING CO., INC |REED CONTRACTING SERVICES, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 424A366 500.000 TON | 52.54000 26270.00| 48.00000 24000.00 | 50.00000 25000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B651 1304.000 TON | 43.73000 57023.92| 44.98000 58653.92| 37.60000 49030.40
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0190 424B655 29.000 TON | 64.00000 1856.00| 54.00000 1566.00] 125.00000 3625.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0200 424B659 2500.000 TON | 43.73000 109325.00]| 44.98000 112450.00] 38.80000 97000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0210 424C360 1915.000 TON | 43.73000 83742.95| 44.98000 86136.70] 36.25000 69418.75
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0220 430B035 33.000 TON | 35.00000 1155.00]| 24.00000 792.00] 15.00000 495.00
Aggregate Surfacing (ALDOT #467, #410 | \ |
Modified, Or #57) | | |
0230 530A001 264.000 LF | 31.20000 8236.80]| 21.60000 5702.40] 39.00000 10296.00
18" Roadway Pipe (Class 3 R.C.) | |
0240 530A002 84.000 LF | 34.02000 2857.68] 32.81000 2756.04 ] 55.00000 4620.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0250 530A004 128.000 LF | 69.21000 8858.88| 61.78000 7907.84 | 60.00000 7680.00
36" Roadway Pipe (Class 3 R.C.) | |
0260 530B051 6.000 LF | 75.00000 450.00] 60.00000 360.00] 160.00000 960.00
21" Span, 15" Rise Roadway Pipe (14 | \ |
Gauge C.C.S.P.I.) | \ |
0270 533A098 159.000 LF | 30.20000 4801.80| 21.60000 3434.40] 37.00000 5883.00
18" Storm Sewer Pipe (Class 3 R.C.) | \
0280 533A099 855.000 LF | 30.02000 25667.10]| 32.81000 28052.55] 45.00000 38475.00
24" Storm Sewer Pipe (Class 3 R.C.) | | |
0290 533A100 314.000 LF | 41.57000 13052.98| 46.32000 14544 .48 54.00000 16956.00
30" Storm Sewer Pipe (Class 3 R.C.) | \
0300 533A101 217.000 LF | 69.21000 15018.57| 59.28000 12863.76] 70.00000 15190.00
| \ |

36" Storm Sewer Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 018 -4
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20041203018 COUNTIES MADISON
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 03104 | ( 2 ) 19010 | ( 3 ) 18037
|CARCEL & G. CONSTRUCTION, L |SHELBY CONTRACTING CO., INC |REED CONTRACTING SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0310 5332102 198.000 LF | 63.95000 12662.10| 73.20000 14493.60| 80.00000 15840.00
42" Storm Sewer Pipe (Class 3 R.C.) | \
0320 533A103 128.000 LF | 74.16000 9492.48| 94.08000 12042.24| 100.00000 12800.00
48" Storm Sewer Pipe (Class 3 R.C.) | |
0330 535A085 60.000 LF | 33.02000 1981.20] 32.81000 1968.60] 50.00000 3000.00
24" Side Drain Pipe (Class 3 R.C.) | \ |
0340 600A000 LUMP | 52000.00000 52000.00] 45600.00000 45600.00| 99525.00000 99525.00
Mobilization | |
0350 601A000 1.000 EACH] 20000.00000 20000.00| 4200.00000 4200.00] 7000.00000 7000.00
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0360 602A000 2.000 EACH| 400.00000 800.00] 150.00000 300.00| 300.00000 600.00
Right Of Way Markers | \ |
0370 602C000 8.000 EACH]| 500.00000 4000.00] 180.00000 1440.00] 400.00000 3200.00
Permanent Easement Marker | | |
0380 614A000 230.000 CUYD] 312.00000 71760.00] 204.00000 46920.00| 300.00000 69000.00
Slope Paving | \
0390 618A000 1578.000 SQYD| 25.00000 39450.00] 42.00000 66276.00| 32.00000 50496.00
Concrete Sidewalk, 4" Thick | | |
0400 618B003 121.000 SQYD| 39.00000 4719.00] 45.90000 5553.90| 39.00000 4719.00
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
0410 619A002 1.000 EACH] 1000.00000 1000.00] 630.00000 630.00] 600.00000 600.00
18" Roadway Pipe End Treatment, Class 1 | | |
0420 619A003 1.000 EACH] 1200.00000 1200.00] 750.00000 750.00 | 1000.00000 1000.00
24" Roadway Pipe End Treatment, Class 1 | \ |
0430 619A054 1.000 EACH] 1400.00000 1400.00] 900.00000 900.00] 2300.00000 2300.00
30" Roadway Pipe End Treatment, Class 2 | \ |
0440 619A055 1.000 EACH] 1500.00000 1500.00] 1020.00000 1020.00] 2800.00000 2800.00
36" Roadway Pipe End Treatment, Class 2 | \ |
0450 619A102 4.000 EACH] 1200.00000 4800.00] 780.00000 3120.00| 1000.00000 4000.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0460 620A000 1.000 CUYD| 800.00000 800.00| 480.00000 480.00 | 450.00000 450.00
Minor Structure Concrete | | |
0470 621A000 1.000 EACH] 1500.00000 1500.00] 2100.00000 2100.00] 2000.00000 2000.00
Junction Boxes, Type 1, 1P Or 5 | | |
0480 621A014 5.000 EACH] 1800.00000 9000.00 | 2220.00000 11100.00| 2500.00000 12500.00
Junction Boxes, Type 1, 1P, Or 5 | | |
\ |

(Modified) |



Solid White,
(0.06"

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 018 -5
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20041203018 COUNTIES MADISON
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 03104 | ( 2 ) 19010 | ( 3 ) 18037
|CARCEL & G. CONSTRUCTION, L |SHELBY CONTRACTING CO., INC |REED CONTRACTING SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 621B000 1.000 EACH]| 1500.00000 1500.00] 780.00000 780.00 | 700.00000 700.00
Junction Box Units, Type 1, 1P Or 5 | | |
0500 621C015 8.000 EACH]| 2000.00000 16000.00] 2640.00000 21120.00| 2400.00000 19200.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0510 621C017 1.000 EACH]| 2800.00000 2800.00 | 3000.00000 3000.00| 4000.00000 4000.00
Inlets, Type S1 Or S3 (2 Wing) | | |
0520 621C027 2.000 EACH| 1600.00000 3200.00| 1800.00000 3600.00| 3000.00000 6000.00
Inlets, Type C | | |
0530 621C087 5.000 EACH] 2800.00000 14000.00] 2760.00000 13800.00] 3600.00000 18000.00
Inlets, Type S2 Or S4 (1 Wing) | | |
(Modified) | \ |
0540 621D015 10.000 EACH]| 500.00000 5000.00| 660.00000 6600.00] 700.00000 7000.00
Inlet Units, Type S1 Or S3 | | |
0550 621D025 5.000 EACH] 2400.00000 12000.00] 660.00000 3300.00| 900.00000 4500.00
Inlet Units, Type S2 Or S4 (Modified) | | |
0560 623C003 2906.000 LF | 10.50000 30513.00] 12.60000 36615.60| 11.00000 31966.00
Combination Curb & Gutter, Type C | | |
(Modified) | | |
0570 650B000 765.000 CUYD]| 12.00000 9180.00| 9.60000 7344.00 | 12.00000 9180.00
Topsoil From Stockpiles | \ |
0580 652A050 2.000 ACRE| 1200.00000 2400.00 | 600.00000 1200.00| 700.00000 1400.00
Seeding (Mix 1A) | | |
0590 654A000 2870.000 SQYD| 5.00000 14350.00] 4.20000 12054.00] 4.80000 13776.00
Solid Sodding | |
0600 656A001 2.000 ACRE| 1200.00000 2400.00 | 600.00000 1200.00| 800.00000 1600.00
Mulching, Class A, Type 2 | | |
0610 665F000 56.000 EACH]| 8.00000 448.00| 6.00000 336.00| 4.00000 224.00
Hay Bales | | |
0620 665G000 120.000 EACH| 2.00000 240.00| 3.60000 432.00| 8.00000 960.00
Sand Bags | \ |
0630 665J000 3658.000 LF | 4.00000 14632.00] 2.94000 10754.52] 4.00000 14632.00
Silt Fence, Type A | | |
0640 6650001 3658.000 LF | 1.00000 3658.00| 0.60000 2194.80]| 2.00000 7316.00
Silt Fence Removal | | |
0650 674A000 3500.000 LF | 1.25000 4375.00| 1.80000 6300.00] 4.00000 14000.00
Construction Safety Fence | | |
0660 680A000 LUMP | 50000.00000 50000.00] 5367.01000 5367.01| 36000.00000 36000.00
Engineering Controls | | |
0670 701A031 2.000 MILE| 1400.00000 2800.00 | 1800.00000 3600.00| 1540.00000 3080.00
\ |
\ I

Stripe

Class 2,
Thick)

Type A Traffic |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 018 -6
TABULATION OF BIDS

CALL ORDER : 018 CONTRACT ID : 20041203018 COUNTIES : MADISON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01

( 1 ) 03104 I (
CARCEL & G. CONSTRUCTION, L |SHELBY CONTRACTING CO., INC |REED CONTRACTING SERVICES, INC.
\ |

2 ) 19010 | ( 3 ) 18037

LINE NO / ITEM CODE / ALT

Class 4, Aluminum Flat Sign Panels 0. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type III Or Type IV Background) |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0680 701B005S 3131.000 LF | 1.00000 3131.00| 1.20000 3757.20| 1.10000 3444.10
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) | |
0690 701C000 1.000 MILE] 600.00000 600.00| 720.00000 720.00 | 660.00000 660.00
Broken Temporary Traffic Stripe | \ |
0700 701C001 2.000 MILE| 650.00000 1300.00] 780.00000 1560.00| 715.00000 1430.00
Solid Temporary Traffic Stripe | | |
0710 701G040 3107.000 LF | 1.50000 4660.50] 0.60000 1864.20| 0.55000 1708.85
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0720 701G050 98.000 LF | 1.00000 98.00| 1.20000 117.60] 1.10000 107.80
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0730 701G072 4328.000 LF | 1.00000 4328.00] 0.60000 2596.80]| 0.55000 2380.40
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0740 703A002 1810.000 SQFT| 3.00000 5430.00| 3.60000 6516.00| 3.30000 5973.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0750 703B002 404.000 SQFT| 3.90000 1575.60] 4.68000 1890.72| 4.30000 1737.20
Traffic Control Legends, Class 2, Type | \ |
0760 703D001 100.000 SQFT| 1.50000 150.00] 1.80000 180.00] 1.65000 165.00
Temporary Traffic Control Markings | | |
0770 705A030 45.000 EACH]| 6.00000 270.00| 7.20000 324.00| 6.60000 297.00
Pavement Markers, Class A-H, Type 2-C | | |
0780 705A031 106.000 EACH| 6.00000 636.00| 7.20000 763.20| 6.60000 699.60
Pavement Markers, Class A-H, Type 1-A | | |
0790 705A032 33.000 EACH] 6.00000 198.00] 7.20000 237.60| 6.60000 217.80
Pavement Markers, Class A-H, Type 1-B | | |
0800 705A037 35.000 EACH| 6.00000 210.00| 7.20000 252.00| 6.60000 231.00
Pavement Markers, Class A-H, Type 2-D | | |
0810 705A038 17.000 EACH]| 6.00000 102.00] 7.20000 122.40] 6.60000 112.20
Pavement Markers, Class A-H, Type 2-E | | |
0820 707B003 2.000 EACH| 175.00000 350.00] 150.00000 300.00| 100.00000 200.00
Type A Hazard Marker Installation | | |
0830 710A115 46.000 SQFT| 19.00000 874.00] 17.40000 800.40] 18.00000 828.00
\ I
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 018 -7
TABULATION OF BIDS

CALL ORDER : 018 CONTRACT ID : 20041203018 COUNTIES : MADISON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01

1 ) 03104

( 2 ) 19010 [ ( 3 ) 18037
CARCEL & G. CONSTRUCTION, L

HELBY CONTRACTING CO., INC |REED CONTRACTING SERVICES, INC.
|

0 —~

LINE NO / ITEM CODE / ALT

| \
I \
I \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 710Al126 52.000 SQFT| 21.00000 1092.00] 19.80000 1029.60| 20.00000 1040.00
Class 8, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0850 710B001 221.000 LF | 6.00000 1326.00] 9.30000 2055.30] 11.00000 2431.00
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
0860 740B0O0O 500.000 SQFT| 13.00000 6500.00| 16.21000 8105.00| 15.00000 7500.00
Construction Signs | | |
0870 740D000 150.000 EACH| 60.00000 9000.00| 33.00000 4950.00| 100.00000 15000.00
Channelizing Drums | \ |
0880 740E000 100.000 EACH| 19.00000 1900.00] 6.00000 600.00] 10.00000 1000.00
Cones (36 Inches High) | | |
0890 740F002 4.000 EACH] 250.00000 1000.00] 198.00000 792.00| 300.00000 1200.00
Barricades, Type III | | |
0900 7401005 2.000 EACH| 450.00000 900.00] 92.40000 184.80] 600.00000 1200.00
Warning Lights, Type B (Detachable Head | | |
0910 740M001 100.000 EACH| 9.00000 900.00| 0.00000 0.00] 8.00000 800.00
Ballast For Cone | | |
0920 741C010 2.000 EACH| 3800.00000 7600.00] 2400.00000 4800.00| 6000.00000 12000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,270,618.54| $ 1,283,248.88] $ 1,341,033.15
—————————————————————————————————————————— e
| \ |

$ 1,270,618.54 $ 1,283,248.88 $ 1,341,033.15




Superpave Bituminous Concrete Wearing

Surface Layer,

1/2" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 018 -8
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20041203018 COUNTIES MADISON
LETTING DATE 12/03/04 10:00 AM DIVISION 01
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 96170.09000 96170.09| |
Clearing & Grubbing (Approximately 8 | \ |
Acres) I \ |
0020 206C002 235.000 SQYD] 7.17000 1684.95| |
Removing Concrete Slope Paving | | |
0030 206C003 652.000 SQYD| 5.97000 3892.44| |
Removing Concrete Flumes | | |
0040 206D000 1111.000 LF | 6.88000 7643.68| |
Removing Pipe | \ |
0050 206E050 17.000 EACH]| 146.59000 2492.03| |
Removing Slope Paved Headwall | | |
0060 210A000 15187.000 CUYD| 7.39000 112231.93] |
Unclassified Excavation | | |
0070 210D0O00 16469.000 CUYD| 9.87000 162549.03| |
Borrow Excavation | | |
0080 214A000 1402.000 CUYD]| 5.79000 8117.58| |
Structure Excavation | | |
0090 214B0O01 744.000 CUYD]| 9.96000 7410.24 | |
Foundation Backfill, Commercial | | |
0100 231B002 1790.000 TON | 0.01000 17.90] |
Roadbed Stabilizing Material, ALDOT | |
#410 (Modified) | \ |
0110 301A008 93.000 SQYD| 5.33000 495.69| |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 5" Compacted Thickness | | |
0120 301A012 12294.000 SQYD| 4.70000 57781.80] |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0130 401A000 11328.000 SQYD| 0.69000 7816.32| |
Bituminous Treatment A | | |
0140 405A000 822.000 GAL | 1.47000 1208.34| |
Tack Coat | \ |
0150 408A053 25.000 SQYD] 9.00000 225.00| |
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0160 424A360 636.000 TON | 51.25000 32595.00] |
| \ |
| \ |
| \ |

Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 018 -9
TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20041203018 COUNTIES MADISON
LETTING DATE 12/03/04 10:00 AM DIVISION : 01
I ( 4 ) 01087 I ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 424A366 500.000 TON | 49.28000 24640.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B651 1304.000 TON | 38.17000 49773.68| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0190 424B655 29.000 TON | 55.95000 1622.55] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0200 424B659 2500.000 TON | 42.36000 105900.00]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0210 424C360 1915.000 TON | 36.63000 70146.45| |
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0220 430B035 33.000 TON | 14.09000 464.97| |
Aggregate Surfacing (ALDOT #467, #410 | \ |
Modified, Or #57) | | |
0230 530A001 264.000 LF | 39.05000 10309.20| |
18" Roadway Pipe (Class 3 R.C.) | |
0240 530A002 84.000 LF | 27.82000 2336.88]| |
24" Roadway Pipe (Class 3 R.C.) | \ |
0250 530A004 128.000 LF | 56.64000 7249.92| |
36" Roadway Pipe (Class 3 R.C.) | |
0260 530B051 6.000 LF | 69.03000 414.18]| |
21" Span, 15" Rise Roadway Pipe (14 | \ |
Gauge C.C.S.P.I.) | \ |
0270 533A098 159.000 LF | 26.38000 4194.42| |
18" Storm Sewer Pipe (Class 3 R.C.) | \
0280 533A099 855.000 LF | 29.84000 25513.20] |
24" Storm Sewer Pipe (Class 3 R.C.) | | |
0290 533A100 314.000 LF | 45.34000 14236.76| |
30" Storm Sewer Pipe (Class 3 R.C.) | \
0300 533A101 217.000 LF | 62.35000 13529.95| |
| \ |

36" Storm Sewer Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 018 -10
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20041203018 COUNTIES MADISON
LETTING DATE 12/03/04 10:00 AM DIVISION : 01
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0310 5332102 198.000 LF | 71.69000 14194.62 | |
42" Storm Sewer Pipe (Class 3 R.C.) | \

0320 533A103 128.000 LF | 90.47000 11580.16| |
48" Storm Sewer Pipe (Class 3 R.C.) | |

0330 535A085 60.000 LF | 28.71000 1722.60] |
24" Side Drain Pipe (Class 3 R.C.) | \ |

0340 600A000 LUMP| 175548.24000 175548.24 | |
Mobilization | \

0350 601A000 1.000 EACH] 14855.80000 14855.80 | |
Furnishing Base, Soil And Structure | \ |
Laboratories | | |

0360 602A000 2.000 EACH| 200.47000 400.94| |
Right Of Way Markers | \ |

0370 602C000 8.000 EACH] 175.98000 1407.84 | |
Permanent Easement Marker | \ |

0380 614A000 230.000 CUYD| 191.10000 43953.00 | |
Slope Paving | \

0390 618A000 1578.000 SQYD| 31.97000 50448.66 | |
Concrete Sidewalk, 4" Thick | | |

0400 618B003 121.000 SQYD] 39.69000 4802.49] |
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |

0410 619A002 1.000 EACH] 831.49000 831.49| |
18" Roadway Pipe End Treatment, Class 1 | \ |

0420 619A003 1.000 EACH] 895.25000 895.25| |
24" Roadway Pipe End Treatment, Class 1 | \ |

0430 619A054 1.000 EACH] 1787.88000 1787.88| |
30" Roadway Pipe End Treatment, Class 2 | \ |

0440 619A055 1.000 EACH] 2428.09000 2428.09| |
36" Roadway Pipe End Treatment, Class 2 | \ |

0450 6192102 4.000 EACH] 895.25000 3581.00] |
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |

0460 620A000 1.000 CUYD| 558.14000 558.14 | |
Minor Structure Concrete | | |

0470 621A000 1.000 EACH] 1785.00000 1785.00] |
Junction Boxes, Type 1, 1P Or 5 | \ |

0480 621A014 5.000 EACH] 5355.00000 26775.00] |
Junction Boxes, Type 1, 1P, Or 5 | | |

\ |

(Modified)



Solid White,
(0.06"

Class 2,

Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 018 -11
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20041203018 COUNTIES MADISON
LETTING DATE 12/03/04 10:00 AM DIVISION 01
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 621B000 1.000 EACH]| 787.50000 787.50] |
Junction Box Units, Type 1, 1P Or 5 | | |
0500 621C015 8.000 EACH]| 2205.00000 17640.00] |
Inlets, Type S1 Or S3 (1 Wing) | | |
0510 621C017 1.000 EACH]| 2572.50000 2572.50| |
Inlets, Type S1 Or S3 (2 Wing) | | |
0520 621C027 2.000 EACH| 1391.25000 2782.50| |
Inlets, Type C | | |
0530 621C087 5.000 EACH] 3675.00000 18375.00] |
Inlets, Type S2 Or S4 (1 Wing) | | |
(Modified) | \ |
0540 621D015 10.000 EACH]| 535.50000 5355.00| |
Inlet Units, Type S1 Or S3 | | |
0550 621D025 5.000 EACH] 819.00000 4095.00] |
Inlet Units, Type S2 Or S4 (Modified) | | |
0560 623C003 2906.000 LF | 8.40000 24410.40| |
Combination Curb & Gutter, Type C | | |
(Modified) | | |
0570 650B000 765.000 CUYD]| 6.02000 4605.30] |
Topsoil From Stockpiles | \ |
0580 652A050 2.000 ACRE| 1875.41000 3750.82| |
Seeding (Mix 1A) | | |
0590 654A000 2870.000 SQYD| 4.05000 11623.50] |
Solid Sodding | |
0600 656A001 2.000 ACRE| 1458.43000 2916.86| |
Mulching, Class A, Type 2 | | |
0610 665F000 56.000 EACH]| 12.30000 688.80| |
Hay Bales | | |
0620 665G000 120.000 EACH| 3.83000 459.60| |
Sand Bags | \ |
0630 665J000 3658.000 LF | 4.51000 16497.58| |
Silt Fence, Type A | | |
0640 6650001 3658.000 LF | 0.87000 3182.46| |
Silt Fence Removal | | |
0650 674A000 3500.000 LF | 2.25000 7875.00| |
Construction Safety Fence | | |
0660 680A000 LUMP | 25782.09000 25782.09| |
Engineering Controls | | |
0670 701A031 2.000 MILE| 1470.00000 2940.00 | |
\ |
\ I

Stripe

Thick)



Class 4, Aluminum Flat Sign Panels 0.

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 018 -12
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20041203018 COUNTIES MADISON
LETTING DATE 12/03/04 10:00 AM DIVISION 01
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0680 701B005S 3131.000 LF | 1.05000 3287.55| |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) | |
0690 701C000 1.000 MILE] 630.00000 630.00] |
Broken Temporary Traffic Stripe | \ |
0700 701C001 2.000 MILE| 682.50000 1365.00] |
Solid Temporary Traffic Stripe | | |
0710 701G040 3107.000 LF | 0.53000 1646.71| |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0720 701G050 98.000 LF | 1.05000 102.90] |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0730 701G072 4328.000 LF | 0.53000 2293.84| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0740 703A002 1810.000 SQFT| 3.15000 5701.50| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0750 703B002 404.000 SQFT| 4.10000 1656.40] |
Traffic Control Legends, Class 2, Type | \ |
0760 703D001 100.000 SQFT| 1.58000 158.00] |
Temporary Traffic Control Markings | | |
0770 705A030 45.000 EACH]| 6.30000 283.50| |
Pavement Markers, Class A-H, Type 2-C | | |
0780 705A031 106.000 EACH| 6.30000 667.80] |
Pavement Markers, Class A-H, Type 1-A | | |
0790 705A032 33.000 EACH] 6.30000 207.90| |
Pavement Markers, Class A-H, Type 1-B | | |
0800 705A037 35.000 EACH| 6.30000 220.50| |
Pavement Markers, Class A-H, Type 2-D | | |
0810 705A038 17.000 EACH]| 6.30000 107.10] |
Pavement Markers, Class A-H, Type 2-E | | |
0820 707B003 2.000 EACH| 168.53000 337.06| |
Type A Hazard Marker Installation | | |
0830 710A115 46.000 SQFT| 16.29000 749.34| |
\ I
\ I
\ |

|
08" Thick Or Steel Flat Sign Panels 14 |
|

Gauge (Type III Or Type IV Background)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 018 -13
TABULATION OF BIDS

CALL ORDER : 018 CONTRACT ID : 20041203018 COUNTIES : MADISON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01

I ( 4 ) 01087
| APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT |

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 710Al126 52.000 SQFT| 20.79000 1081.08] |
Class 8, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0850 710B001 221.000 LF | 8.72000 1927.12| |
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
0860 740B0O0O 500.000 SQFT| 8.15000 4075.00] |
Construction Signs | | |
0870 740D000 150.000 EACH| 0.01000 1.50] |
Channelizing Drums | \ |
0880 740E000 100.000 EACH| 0.01000 1.00] |
Cones (36 Inches High) | | |
0890 740F002 4.000 EACH] 185.38000 741.52| |
Barricades, Type III | | |
0900 7401005 2.000 EACH| 526.65000 1053.30] |
Warning Lights, Type B (Detachable Head | | |
0910 740M001 100.000 EACH| 0.01000 1.00] |
Ballast For Cone | | |
0920 741C010 2.000 EACH| 1575.00000 3150.00| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,378,006.91| S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,378,006.91| S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 019 CONTRACT ID : 20041203019
LETTING DATE : 12/03/04 10:00 AM DIVISION : 03

CONTRACT TIME : 360 Calendar Days
CONTRACT DESCRIPTION : BIRMINGHAM

for constructing the Widening, Resurfacing, Traffic

Stripe and Signals on Valley Road from Greensprings Highway
to Beacon

Parkway east in Birmingham. Length - 0.904 km

COUNTIES

PROJECT (S)

JEFFERSON

DATE : 12/03/04
PAGE : 019 -1

STPBH-7063 (600)

1,562,314.
1,632,300.
1,894,017.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 16048 WALKER PATTON COMPANY, INC.

2 07003 R. E. GRILLS CONSTRUCTION CO., INC.
3 16039 PINKERTON CONSTRUCTION, INC.

4 01087 APAC-SOUTHEAST, INC.

2,794,798.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 019 -2
TABULATION OF BIDS

CALL ORDER : 019 CONTRACT ID : 20041203019 COUNTIES : JEFFERSON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 03

| ( 1 ) 16048
| WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT |

2 ) 07003

( 3 ) 16039
R.E. GRILLS CONSTRUCTION CO

INKERTON CONSTRUCTION, INC.

g~

Planing Existing Pavement
(Approximately 126 mm Thru 150 mm Thick)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A000M LUMP | 55000.00000 55000.00 | 22000.00000 22000.00| 50000.00000 50000.00
Clearing & Grubbing (Approximately 3 | \ |
Hectares) I \ |
0020 206C010M 1421.000 M2 | 13.00000 18473.00| 3.00000 4263.00] 6.00000 8526.00
Removing Concrete Driveway | | |
0030 206D0O00OM 329.000 M | 33.00000 10857.00| 17.00000 5593.00] 16.00000 5264.00
Removing Pipe | \ |
0040 206D002M 186.000 M | 10.00000 1860.00| 12.00000 2232.00] 15.00000 2790.00
Removing Curb | | |
0050 206D003M 2051.000 M | 10.00000 20510.00] 8.00000 16408.00| 15.00000 30765.00
Removing Curb And Gutter | \ |
0060 206E001M 21.000 EACH] 275.00000 5775.00| 250.00000 5250.00] 200.00000 4200.00
Removing Inlets | | |
0070 210A000M 2106.000 M3 | 17.77000 37423.62| 12.00000 25272.00] 15.00000 31590.00
Unclassified Excavation | | |
0080 214A000M 4183.000 M3 | 10.00000 41830.00| 10.00000 41830.00 | 35.00000 146405.00
Structure Excavation | \ |
0090 214B001M 754.000 M3 | 24.00000 18096.00 | 24.00000 18096.00 | 30.00000 22620.00
Foundation Backfill, Commercial | | |
0100 305B061M 100.000 MTON| 20.00000 2000.00| 19.00000 1900.00] 22.00000 2200.00
Coarse Aggregate, Section 801, (For | | |
Miscellaneous Use) | \ |
0110 405A000M 6580.000 L | 0.42000 2763.60] 0.50000 3290.00] 3.75000 24675.00
Tack Coat | \ |
0120 408A051M 1070.000 M2 | 3.50000 3745.00] 4.00000 4280.00] 4.00000 4280.00
Planing Existing Pavement | \ |
(Approximately 0 mm Thru 25 mm Thick) | \ |
0130 408A052M 770.000 M2 | 3.85000 2964.50] 4.40000 3388.00] 4.50000 3465.00
Planing Existing Pavement | \ |
(Approximately 26 mm Thru 50 mm Thick) | \ |
0140 408A053M 1408.000 M2 | 4.05000 5702.40] 4.60000 6476.80 | 4.75000 6688.00
Planing Existing Pavement | \ |
(Approximately 51 mm Thru 75 mm Thick) | | |
0150 408A054M 884.000 M2 | 4.50000 3978.00] 5.00000 4420.00] 6.00000 5304.00
Planing Existing Pavement | \ |
(Approximately 76 mm Thru 100 mm Thick) | \ |
0160 408A056M 317.000 M2 | 5.85000 1854.45] 6.50000 2060.50| 6.50000 2060.50
| \ |
| \ |



560 mm Span X 345 mm

Rise Roadway Pipe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 019 -3
TABULATION OF BIDS
CALL ORDER 019 CONTRACT ID 20041203019 COUNTIES JEFFERSON
LETTING DATE 12/03/04 10:00 AM DIVISION
| ( 1 ) 16048 | ( 2 ) 07003 | ( 3 ) 16039
| WALKER PATTON COMPANY, INC. |R.E. GRILLS CONSTRUCTION CO |PINKERTON CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 424A361M 1473.000 MTON| 49.00000 72177.00 | 50.00000 73650.00 | 55.00000 81015.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 19.0mm Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0180 424A367M 16.000 MTON| 90.00000 1440.00] 159.00000 2544.00 | 100.00000 1600.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 19.0mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0190 424B651M 2440.000 MTON | 46.00000 112240.00] 46.00000 112240.00| 50.00000 122000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0200 424B655M 25.000 MTON| 105.00000 2625.00| 171.00000 4275.00] 120.00000 3000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 25.0mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0210 424B659M 2275.000 MTON | 46.50000 105787.50] 58.50000 133087.50] 52.00000 118300.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 25.0mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0220 424C360M 5215.000 MTON | 47.00000 245105.00 | 48.00000 250320.00] 50.00000 260750.00
Superpave Bituminous Concrete Base | \ |
Layer, 25mm Maximum Aggregate Size Mix, | | |
ESAL Range C/D | \ |
0230 430B026M 427.000 MTON | 40.00000 17080.00 | 30.00000 12810.00| 27.00000 11529.00
Aggregate Surfacing (ALDOT #467, #57 Or | \ |
#810) | \ |
0240 530A001M 43.000 M | 80.00000 3440.00] 121.00000 5203.00] 93.00000 3999.00
450 mm Roadway Pipe (Class 3 R.C.) | \
0250 530A002M 19.000 M | 141.00000 2679.00| 175.00000 3325.00] 133.00000 2527.00
600 mm Roadway Pipe (Class 3 R.C.) | \ |
0260 530A003M 188.000 M | 210.00000 39480.00 | 160.00000 30080.00] 167.00000 31396.00
750 mm Roadway Pipe (Class 3 R.C.) | \
0270 530A005M 21.000 M | 338.00000 7098.00| 321.00000 6741.00| 283.00000 5943.00
1050 mm Roadway Pipe (Class 3 R.C.) | \
0280 530A006M 4.000 M | 427.00000 1708.00| 382.00000 1528.00] 360.00000 1440.00
1200 mm Roadway Pipe (Class 3 R.C.) | \
0290 530B001M 5.000 M | 203.00000 1015.00] 172.00000 860.00] 125.00000 625.00
| \ |
| \ |

(Class 3 R.C.)
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PAGE 019 -4
TABULATION OF BIDS
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0300 532A035M 21.000 M | 455.00000 9555.00| 194.00000 4074.00| 440.00000 9240.00
900 mm Slotted Drain Pipe | \ |

0310 533A098M 345.000 M | 80.00000 27600.00 | 111.00000 38295.00| 93.00000 32085.00
450 mm Storm Sewer Pipe (Class 3 R.C.) | | |

0320 533A099M 90.000 M | 141.00000 12690.00] 146.00000 13140.00] 133.00000 11970.00
600 mm Storm Sewer Pipe (Class 3 R.C.) | \ |

0330 533A102M 149.000 M | 338.00000 50362.00] 296.00000 44104.00| 283.00000 42167.00
1050 mm Storm Sewer Pipe (Class 3 R.C.) | | |

0340 533A103M 2.000 M | 427.00000 854.00] 382.00000 764.00| 360.00000 720.00
1200 mm Storm Sewer Pipe (Class 3 R.C.) | \ |

0350 533B098M 35.000 M | 224.00000 7840.00| 172.00000 6020.00] 125.00000 4375.00
560 mm Span, 345 mm Rise Storm Sewer | | |
Pipe (Class 3 R.C.) | | |

0360 533B099M 8.000 M | 300.00000 2400.00 | 200.00000 1600.00| 211.00000 1688.00
725 mm Span, 460 mm Rise Storm Sewer | \ |
Pipe (Class 3 R.C.) | \ |

0370 600A000M LUMP | 93691.00000 93691.00| 128000.00000 128000.00] 80000.00000 80000.00
Mobilization | \

0380 601A000M 1.000 EACH] 18000.00000 18000.00] 8800.00000 8800.00 | 15000.00000 15000.00
Furnishing Base, Soil And Structure | | |
Laboratories | | |

0390 602A000M 15.000 EACH]| 150.00000 2250.00| 125.00000 1875.00| 150.00000 2250.00
Right Of Way Markers | | |

0400 602C000M 13.000 EACH]| 150.00000 1950.00] 125.00000 1625.00| 150.00000 1950.00
Permanent Easement Marker | | |

0410 606A000M 30.000 ™ | 38.00000 1140.00] 18.00000 540.00| 67.00000 2010.00
150 mm Underdrain Pipe | \ |

0420 618A000M 206.000 M2 | 28.00000 5768.00 | 45.00000 9270.00] 42.00000 8652.00
Concrete Sidewalk, 100 mm Thick | | |

0430 618B003M 950.000 M2 | 32.00000 30400.00] 56.00000 53200.00| 54.00000 51300.00
Concrete Driveway, 150 mm Thick | | |
(Includes Wire Mesh) | | |

0440 620A000M 5.000 M3 | 700.00000 3500.00| 400.00000 2000.00]| 1000.00000 5000.00
Minor Structure Concrete | \ |

0450 621A001M 21.000 EACH] 2000.00000 42000.00] 1550.00000 32550.00]| 1860.00000 39060.00
Junction Boxes, Type 1, 2P Or 5 | \ |

0460 621A009M 2.000 EACH| 2000.00000 4000.00] 1772.00000 3544.00| 2811.00000 5622.00
Junction Boxes, Type 2P | \ |

0470 621A017M 3.000 EACH] 2000.00000 6000.00| 1640.00000 4920.00| 2133.00000 6399.00
Junction Boxes, Type 4, 2P Or 5 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
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TABULATION OF BIDS

CALL ORDER : 019 CONTRACT ID : 20041203019 COUNTIES : JEFFERSON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 03

| ( 1 ) 16048
| WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT |

2 ) 07003

( 3 ) 16039
R.E. GRILLS CONSTRUCTION CO

INKERTON CONSTRUCTION, INC.

g~

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 621B001M 15.000 EACH| 500.00000 7500.00] 963.00000 14445.00] 500.00000 7500.00
Junction Box Units, Type 1, 2P Or 5 | | |
0490 621B0O0SM 6.000 EACH] 500.00000 3000.00| 980.00000 5880.00| 553.00000 3318.00
Junction Box Units, Type 2P | | |
0500 621B019M 4.000 EACH] 500.00000 2000.00| 1040.00000 4160.00| 400.00000 1600.00
Junction Box Units, Type 4, 2P Or 5 | | |
0510 621C001M 1.000 EACH] 2300.00000 2300.00| 2020.00000 2020.00]| 1800.00000 1800.00
Inlets, Type B | | |
0520 621C015M 28.000 EACH] 2300.00000 64400.00| 2680.00000 75040.00| 1600.00000 44800.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0530 621C016M 7.000 EACH] 2000.00000 14000.00] 2755.00000 19285.00] 5100.00000 35700.00
Inlets, Type S2 Or S4 (1 Wing) | | |
0540 621C017M 3.000 EACH] 2300.00000 6900.00| 3100.00000 9300.00] 2800.00000 8400.00
Inlets, Type S1 Or S3 (2 Wing) | | |
0550 621C018M 2.000 EACH| 2300.00000 4600.00] 3300.00000 6600.00] 4100.00000 8200.00
Inlets, Type S2 Or S4 (2 Wing) | | |
0560 621C027M 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00| 1400.00000 2800.00
Inlets, Type C | | |
0570 621D002M 2.000 EACH| 500.00000 1000.00] 800.00000 1600.00| 350.00000 700.00
Inlet Units, Type C | \ |
0580 621D015M 8.000 EACH]| 500.00000 4000.00] 815.00000 6520.00] 350.00000 2800.00
Inlet Units, Type S1 Or S3 | | |
0590 621D016M 6.000 EACH] 500.00000 3000.00| 860.00000 5160.00| 350.00000 2100.00
Inlet Units, Type S2 Or S4 | | |
0600 621E001M 4.000 EACH] 2000.00000 8000.00] 1500.00000 6000.00] 2500.00000 10000.00
Manholes, Type M | | |
0610 621F002M 2.000 EACH| 500.00000 1000.00] 700.00000 1400.00| 600.00000 1200.00
Manhole Units, Type M | \ |
0620 623A000M 346.000 M | 62.33000 21566.18| 45.00000 15570.00] 67.00000 23182.00
Concrete Gutter | | |
0630 623B002M 312.000 M | 39.32000 12267.84 | 34.00000 10608.00] 50.00000 15600.00
Concrete Curb, Type A | | |
0640 623C000M 1800.000 M | 30.35000 54630.00] 33.00000 59400.00| 67.00000 120600.00
Combination Curb & Gutter, Type C | | |
0650 623C003M 239.000 M | 32.81000 7841.59| 33.00000 7887.00 | 57.00000 13623.00
Combination Curb & Gutter, Type C | | |
(Modified) | | |
0660 650A000M 460.000 M3 | 14.00000 6440.00| 10.00000 4600.00| 25.00000 11500.00
| \ |

Topsoil



Traffic Control Markings, Class 2, Type
A
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0670 652B050M 1.000 HA | 1800.00000 1800.00] 1300.00000 1300.00] 3500.00000 3500.00
Temporary Seeding (Mix 1AT) | \ |
0680 652D050M 1.000 HA | 2500.00000 2500.00] 1300.00000 1300.00] 3500.00000 3500.00
Seeding In Stubble (Mix 1A) | | |
0690 654A001M 4560.000 M2 | 6.00000 27360.00| 4.50000 20520.00| 10.00000 45600.00
Solid Sodding (Bermuda) | \ |
0700 659A001M 782.000 M2 | 2.40000 1876.80] 2.30000 1798.60] 2.00000 1564.00
Erosion Control Netting, Class B | \ |
0710 665G000M 150.000 EACH] 3.00000 450.00] 6.00000 900.00| 6.00000 900.00
Sand Bags | \ |
0720 665J000M 840.000 M | 10.70000 8988.00| 10.00000 8400.00] 20.00000 16800.00
Silt Fence, Type A | | |
0730 6650001M 840.000 M | 6.92000 5812.80| 0.70000 588.00 | 4.00000 3360.00
Silt Fence Removal | \ |
0740 666A001M 1.000 HA | 124.00000 124.00] 80.00000 80.00 | 200.00000 200.00
Pest Control Treatment | \ |
0750 680A000M LUMP | 30000.00000 30000.00 | 69000.00000 69000.00 | 90000.00000 90000.00
Engineering Controls | \ |
0760 701A031M 1.000 KM | 750.00000 750.00]| 800.00000 800.00] 825.00000 825.00
Solid White, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) | | |
0770 701A036M 2.000 KM | 750.00000 1500.00] 800.00000 1600.00] 825.00000 1650.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) | \ |
0780 701A040M 1.000 KM | 500.00000 500.00] 550.00000 550.00| 550.00000 550.00
Broken White, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) | \ |
0790 701A045M 1.000 KM | 500.00000 500.00] 550.00000 550.00| 550.00000 550.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thick) | \ |
0800 701C000M 1.000 KM | 200.00000 200.00| 220.00000 220.00| 210.00000 210.00
Broken Temporary Traffic Stripe | \ |
0810 701C001M 1.000 KM | 280.00000 280.00 | 300.00000 300.00| 308.00000 308.00
Solid Temporary Traffic Stripe | \ |
0820 701D007M 1.000 KM | 890.00000 890.00| 1000.00000 1000.00] 980.00000 980.00
Solid Traffic Stripe Removed (Paint) | | |
0830 701D014M 1.000 KM | 590.00000 590.00] 700.00000 700.00 | 650.00000 650.00
Broken Traffic Stripe Removed (Paint) | \ |
0840 703A002M 74.000 M2 | 24.00000 1776.00] 28.00000 2072.00| 27.00000 1998.00
| \ |
| \ |
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—————————————————————————————————————————— B et e et e et e T e e e
0850 703B002M 15.000 M2 | 24.00000 360.00] 28.00000 420.00| 27.00000 405.00
Traffic Control Legends, Class 2, Type | \ |
0860 705A030M 3.000 EACH] 5.00000 15.00] 6.00000 18.00| 6.00000 18.00
Pavement Markers, Class A-H, Type 2-C | \ |
0870 705A031M 69.000 EACH| 5.00000 345.00| 6.00000 414.00| 5.50000 379.50
Pavement Markers, Class A-H, Type 1-A | \ |
0880 705A037M 36.000 EACH] 5.00000 180.00] 6.00000 216.00| 6.00000 216.00
Pavement Markers, Class A-H, Type 2-D | | |
0890 710A115M 1.000 M2 | 66.00000 66.00| 77.00000 77.00| 77.00000 77.00
Class 4, Alum Flat Sign Panels 2.032 mm | \ |
Thick or Steel Flat Sign Panels 1.897 | | |
mm Thick (Ty III or Ty IV Background) | \ |
0900 710B0O01M 4.000 M | 32.50000 130.00] 38.00000 152.00] 38.00000 152.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0910 730A000M LUMP | 596.00000 596.00| 700.00000 700.00 | 682.00000 682.00
Removal Of Existing Traffic Control | | |
Unit Valley Ave. & Palisades/Beacon | \
Pkwy West | \ |
0920 730C000M LUMP | 4198.00000 4198.00] 7500.00000 7500.00] 6883.00000 6883.00
Furnishing And Installing Traffic | \ |
Control Unit( Valley Ave. & | \ |
Palisades/Beacon Pkwy West | \ |
0930 730E000M 4.000 EACH] 1365.33000 5461.32| 1400.00000 5600.00] 1320.00000 5280.00
Metal Traffic Signal Pole Foundation | | |
0940 730G001M 4.000 EACH] 5124.71000 20498.84 | 4800.00000 19200.00| 4429.00000 17716.00
Metal Traffic Signal Strain Pole | | |
0950 730H001M 1073.000 M | 7.55000 8101.15] 12.00000 12876.00 | 11.00000 11803.00
Loop Wire | \ |
0960 730I001M 297.000 M | 4.83000 1434.51| 3.50000 1039.50] 4.00000 1188.00
Loop Dectector Lead-In-Cable | \ |
0970 730J010M 9.000 EACH] 121.45000 1093.05] 102.00000 918.00] 94.00000 846.00
Vehicle Loop Detector | | |
0980 730K000M 4.000 EACH] 270.61000 1082.44 | 300.00000 1200.00] 275.00000 1100.00
Traffic Signal Junction Box | | |
0990 730L0O0OOM 7.000 M | 23.66000 165.62| 9.00000 63.00] 9.00000 63.00
21Millimeter, Metallic, Conduit | | |
1000 730L002M 12.000 M | 24.87000 298.44| 21.00000 252.00| 20.00000 240.00
| \ |

27Millimeter Metallic, Conduit
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—————————————————————————————————————————— B et e et e et e T e e e
1010 730L003M 7.000 M | 11.23000 78.61| 10.00000 70.00| 10.00000 70.00
27 Millimeter Non-Metallic, Conduit | |
1020 730L005M 74.000 M | 17.00000 1258.00] 16.00000 1184.00] 16.00000 1184.00
53 Millimeter Non-Metallic, Conduit | \ |
1030 730N010M 4.000 EACH] 400.00000 1600.00| 570.00000 2280.00| 525.00000 2100.00
Luminaire Extension Assembly, (3.7m) | \ |
1040 730P011M 6.000 EACH] 381.11000 2286.66 | 550.00000 3300.00] 515.00000 3090.00
Vehicular Signal Head, 300 Millimeter 3 | | |
Section, Type Incandescent | \ |
1050 730P013M 2.000 EACH| 1200.00000 2400.00] 900.00000 1800.00] 840.00000 1680.00
Vehicular Signal Head, 300 Millimeter, | | |
5 Section, Type Incandescent | \ |
1060 730R022M 1.000 EACH] 9985.21000 9985.21 | 15000.00000 15000.00]| 10725.00000 10725.00
Controller Assembly, Type III, 8 Phase | \ |
1070 730T000M 1.000 EACH] 850.00000 850.00]| 414.00000 414.00| 390.00000 390.00
Wood Pole | \ |
1080 740B0O0O0OM 50.000 M2 | 78.00000 3900.00] 100.00000 5000.00] 91.00000 4550.00
Construction Signs | \ |
1090 740D000OM 165.000 EACH] 55.00000 9075.00 | 88.00000 14520.00| 64.00000 10560.00
Channelizing Drums | | |
1100 740E000M 85.000 EACH| 12.00000 1020.00] 15.00000 1275.00] 11.00000 935.00
Cones (900 mm High) | | |
1110 740F002M 6.000 EACH] 165.00000 990.00] 190.00000 1140.00] 192.00000 1152.00
Barricades, Type III | \ |
1120 740I005M 4.000 EACH] 400.00000 1600.00| 420.00000 1680.00] 460.00000 1840.00
Warning Lights, Type B (Detachable Head | \ |
1130 740M001M 85.000 EACH| 7.00000 595.00] 7.00000 595.00| 8.00000 680.00
Ballast For Cone | \ |
1140 741C010M 1.000 EACH] 3600.00000 3600.00| 4500.00000 4500.00] 5000.00000 5000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 1,562,314.13] $ 1,632,300.90] $ 1,894,017.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,562,314.13] $ 1,632,300.90] $ 1,894,017.00




Planing Existing Pavement
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I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000M LUMP | 50760.00000 50760.00 | |
Clearing & Grubbing (Approximately 3 | \ |
Hectares) | | |
0020 206C010M 1421.000 M2 | 35.18000 49990.78| |
Removing Concrete Driveway | | |
0030 206D0O00OM 329.000 M | 41.58000 13679.82| |
Removing Pipe | \ |
0040 206D002M 186.000 M | 46.00000 8556.00| |
Removing Curb | | |
0050 206D003M 2051.000 M | 54.25000 111266.75| |
Removing Curb And Gutter | | |
0060 206E001M 21.000 EACH] 317.00000 6657.00 | |
Removing Inlets | \ |
0070 210A000M 2106.000 M3 | 60.35000 127097.10] |
Unclassified Excavation | | |
0080 214A000M 4183.000 M3 | 42.00000 175686.00] |
Structure Excavation | \ |
0090 214B001M 754.000 M3 | 36.65000 27634.10] |
Foundation Backfill, Commercial | | |
0100 305B061M 100.000 MTON| 46.35000 4635.00] |
Coarse Aggregate, Section 801, (For | | |
Miscellaneous Use) | \ |
0110 405A000M 6580.000 L | 0.37000 2434 .60 |
Tack Coat | \ |
0120 408A051M 1070.000 M2 | 20.86000 22320.20] |
Planing Existing Pavement | \ |
(Approximately 0 mm Thru 25 mm Thick) | \ |
0130 408A052M 770.000 M2 | 16.90000 13013.00| |
Planing Existing Pavement | \ |
(Approximately 26 mm Thru 50 mm Thick) | \ |
0140 408A053M 1408.000 M2 | 23.75000 33440.00 | |
Planing Existing Pavement | \ |
(Approximately 51 mm Thru 75 mm Thick) | | |
0150 408A054M 884.000 M2 | 25.24000 22312.16| |
Planing Existing Pavement | \ |
(Approximately 76 mm Thru 100 mm Thick) | \ |
0160 408A056M 317.000 M2 | 41.05000 13012.85]| |
| \ |
| \ |

(Approximately 126 mm Thru 150 mm Thick)



560 mm Span X 345 mm

Rise Roadway Pipe
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—————————————————————————————————————————— B et e et e et e T e e e
0170 424A361M 1473.000 MTON| 69.55000 102447.15] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 19.0mm Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0180 424A367M 16.000 MTON| 212.00000 3392.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 19.0mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0190 424B651M 2440.000 MTON | 92.65000 226066.00 | |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0200 424B655M 25.000 MTON| 217.50000 5437.50|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 25.0mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0210 424B659M 2275.000 MTON | 68.05000 154813.75| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 25.0mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0220 424C360M 5215.000 MTON | 66.40000 346276.00 | |
Superpave Bituminous Concrete Base | \ |
Layer, 25mm Maximum Aggregate Size Mix, | | |
ESAL Range C/D | \ |
0230 430B026M 427.000 MTON | 52.20000 22289.40|
Aggregate Surfacing (ALDOT #467, #57 Or | \ |
#810) | \ |
0240 530A001M 43.000 M | 275.00000 11825.00| |
450 mm Roadway Pipe (Class 3 R.C.) | \
0250 530A002M 19.000 M | 275.00000 5225.00] |
600 mm Roadway Pipe (Class 3 R.C.) | \ |
0260 530A003M 188.000 M | 315.00000 59220.00| |
750 mm Roadway Pipe (Class 3 R.C.) | \
0270 530A005M 21.000 M | 503.00000 10563.00| |
1050 mm Roadway Pipe (Class 3 R.C.) | \
0280 530A006M 4.000 M | 1725.00000 6900.00 | |
1200 mm Roadway Pipe (Class 3 R.C.) | \
0290 530B001M 5.000 M | 1255.00000 6275.00 | |
| \ |
| \ |

(Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 019 -11
TABULATION OF BIDS
CALL ORDER 019 CONTRACT ID 20041203019 COUNTIES JEFFERSON
LETTING DATE 12/03/04 10:00 AM DIVISION 03
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0300 532A035M 21.000 M | 703.00000 14763.00] |
900 mm Slotted Drain Pipe | \ |

0310 533A098M 345.000 M | 219.00000 75555.00| |
450 mm Storm Sewer Pipe (Class 3 R.C.) | | |

0320 533A099M 90.000 M | 235.00000 21150.00| |
600 mm Storm Sewer Pipe (Class 3 R.C.) | \ |

0330 533A102M 149.000 M | 317.00000 47233.00 | |
1050 mm Storm Sewer Pipe (Class 3 R.C.) | | |

0340 533A103M 2.000 M | 1990.00000 3980.00| |
1200 mm Storm Sewer Pipe (Class 3 R.C.) | \ |

0350 533B098M 35.000 M | 365.00000 12775.00] |
560 mm Span, 345 mm Rise Storm Sewer | | |
Pipe (Class 3 R.C.) | | |

0360 533B099M 8.000 M | 895.00000 7160.00] |
725 mm Span, 460 mm Rise Storm Sewer | | |
Pipe (Class 3 R.C.) | \ |

0370 600A000M LUMP| 146565.00000 146565.00] |
Mobilization | \

0380 601A000M 1.000 EACH] 21675.00000 21675.00] |
Furnishing Base, Soil And Structure | | |
Laboratories | | |

0390 602A000M 15.000 EACH]| 239.00000 3585.00| |
Right Of Way Markers | \ |

0400 602C000M 13.000 EACH]| 555.00000 7215.00] |
Permanent Easement Marker | | |

0410 606A000M 30.000 ™ | 122.00000 3660.00| |
150 mm Underdrain Pipe | \ |

0420 618A000M 206.000 M2 | 43.20000 8899.20| |
Concrete Sidewalk, 100 mm Thick | | |

0430 618B003M 950.000 M2 | 48.60000 46170.00] |
Concrete Driveway, 150 mm Thick | | |
(Includes Wire Mesh) | \ |

0440 620A000M 5.000 M3 | 1026.00000 5130.00| |
Minor Structure Concrete | \ |

0450 621A001M 21.000 EACH] 3780.00000 79380.00] |
Junction Boxes, Type 1, 2P Or 5 | \ |

0460 621A009M 2.000 EACH| 6480.00000 12960.00] |
Junction Boxes, Type 2P | \ |

0470 621A017M 3.000 EACH] 7020.00000 21060.00 | |
Junction Boxes, Type 4, 2P Or 5 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 019 -12
TABULATION OF BIDS
CALL ORDER 019 CONTRACT ID 20041203019 COUNTIES JEFFERSON
LETTING DATE 12/03/04 10:00 AM DIVISION 03
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 621B001M 15.000 EACH| 1080.00000 16200.00]
Junction Box Units, Type 1, 2P Or 5 | | |
0490 621B0O0SM 6.000 EACH] 1080.00000 6480.00| |
Junction Box Units, Type 2P | | |
0500 621B019M 4.000 EACH] 1620.00000 6480.00| |
Junction Box Units, Type 4, 2P Or 5 | | |
0510 621C001M 1.000 EACH] 1620.00000 1620.00] |
Inlets, Type B | | |
0520 621C015M 28.000 EACH] 3240.00000 90720.00| |
Inlets, Type S1 Or S3 (1 Wing) | | |
0530 621C016M 7.000 EACH] 3240.00000 22680.00 | |
Inlets, Type S2 Or S4 (1 Wing) | | |
0540 621C017M 3.000 EACH] 3780.00000 11340.00] |
Inlets, Type S1 Or S3 (2 Wing) | | |
0550 621C018M 2.000 EACH| 3780.00000 7560.00| |
Inlets, Type S2 Or S4 (2 Wing) | | |
0560 621C027M 2.000 EACH| 2376.00000 4752.00| |
Inlets, Type C | | |
0570 621D002M 2.000 EACH| 810.00000 1620.00] |
Inlet Units, Type C | \ |
0580 621D015M 8.000 EACH]| 810.00000 6480.00| |
Inlet Units, Type S1 Or S3 | | |
0590 621D016M 6.000 EACH] 810.00000 4860.00| |
Inlet Units, Type S2 Or S4 | | |
0600 621E001M 4.000 EACH] 4860.00000 19440.00] |
Manholes, Type M | | |
0610 621F002M 2.000 EACH| 1080.00000 2160.00 | |
Manhole Units, Type M | \ |
0620 623A000M 346.000 M | 62.10000 21486.60 | |
Concrete Gutter | | |
0630 623B002M 312.000 M | 51.84000 16174.08| |
Concrete Curb, Type A | | |
0640 623C000M 1800.000 M | 52.92000 95256.00 | |
Combination Curb & Gutter, Type C | | |
0650 623C003M 239.000 M | 48.06000 11486.34 | |
Combination Curb & Gutter, Type C | | |
(Modified) | | |
0660 650A000M 460.000 M3 | 92.10000 42366.00| |
| \ |

Topsoil



A

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 019 -13
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20041203019 COUNTIES JEFFERSON
LETTING DATE 12/03/04 10:00 AM DIVISION 03
I ( 4 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0670 652B050M 1.000 HA | 2135.00000 2135.00] |
Temporary Seeding (Mix 1AT) | \ |
0680 652D050M 1.000 HA | 2670.00000 2670.00] |
Seeding In Stubble (Mix 1A) | \ |
0690 654A001M 4560.000 M2 | 6.50000 29640.00]| |
Solid Sodding (Bermuda) | \ |
0700 659A001M 782.000 M2 | 2.59000 2025.38| |
Erosion Control Netting, Class B | | |
0710 665G000M 150.000 EACH] 7.85000 1177.50] |
Sand Bags | \ |
0720 665J000M 840.000 M | 21.60000 18144.00| |
Silt Fence, Type A | \ |
0730 6650001M 840.000 M | 8.15000 6846.00| |
Silt Fence Removal | \ |
0740 666A001M 1.000 HA | 100.00000 100.00] |
Pest Control Treatment | \ |
0750 680A000M LUMP | 55350.00000 55350.00| |
Engineering Controls | \ |
0760 701A031M 1.000 KM | 810.00000 810.00] |
Solid White, Class 2, Type A Traffic | \ |
Stripe (1.5 mm Thick) | | |
0770 701A036M 2.000 KM | 810.00000 1620.00]| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) | \ |
0780 701A040M 1.000 KM | 540.00000 540.00]| |
Broken White, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) | \ |
0790 701A045M 1.000 KM | 540.00000 540.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) | \ |
0800 701C000M 1.000 KM | 216.00000 216.00| |
Broken Temporary Traffic Stripe | \ |
0810 701C001M 1.000 KM | 302.40000 302.40]| |
Solid Temporary Traffic Stripe | \ |
0820 701D007M 1.000 KM | 961.20000 961.20] |
Solid Traffic Stripe Removed (Paint) | | |
0830 701D014M 1.000 KM | 637.20000 637.20] |
Broken Traffic Stripe Removed (Paint) | \ |
0840 703A002M 74.000 M2 | 26.00000 1924.00] |
Traffic Control Markings, Class 2, Type | \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 019 -14
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20041203019 COUNTIES JEFFERSON
LETTING DATE 12/03/04 10:00 AM DIVISION : 03
I ( 4 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0850 703B002M 15.000 M2 | 26.00000 390.00] |
Traffic Control Legends, Class 2, Type | \ |
0860 705A030M 3.000 EACH] 5.40000 16.20]| |
Pavement Markers, Class A-H, Type 2-C | \ |
0870 705A031M 69.000 EACH| 5.40000 372.60| |
Pavement Markers, Class A-H, Type 1-A | \ |
0880 705A037M 36.000 EACH] 5.40000 194.40] |
Pavement Markers, Class A-H, Type 2-D | | |
0890 710A115M 1.000 M2 | 103.00000 103.00] |
Class 4, Alum Flat Sign Panels 2.032 mm | \ |
Thick or Steel Flat Sign Panels 1.897 | | |
mm Thick (Ty III or Ty IV Background) | \ |
0900 710B0O01M 4.000 M | 48.60000 194.40| |
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0910 730A000M LUMP | 670.00000 670.00| |
Removal Of Existing Traffic Control | | |
Unit Valley Ave. & Palisades/Beacon | \
Pkwy West | \ |
0920 730C000M LUMP | 6760.00000 6760.00 | |
Furnishing And Installing Traffic | \ |
Control Unit( Valley Ave. & | \ |
Palisades/Beacon Pkwy West | | |
0930 730E000M 4.000 EACH] 1296.00000 5184.00] |
Metal Traffic Signal Pole Foundation | | |
0940 730G001M 4.000 EACH] 4348.00000 17392.00 | |
Metal Traffic Signal Strain Pole | | |
0950 730H001M 1073.000 M | 10.80000 11588.40| |
Loop Wire | | |
0960 730I001M 297.000 M | 3.55000 1054.35] |
Loop Dectector Lead-In-Cable | \ |
0970 730J010M 9.000 EACH] 91.80000 826.20| |
Vehicle Loop Detector | | |
0980 730K000M 4.000 EACH] 270.00000 1080.00] |
Traffic Signal Junction Box | | |
0990 730L0O0OOM 7.000 M | 8.15000 57.05] |
21Millimeter, Metallic, Conduit | | |
1000 730L002M 12.000 M | 19.45000 233.40| |
27Millimeter Metallic, Conduit | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 019 -15
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20041203019 COUNTIES JEFFERSON
LETTING DATE 12/03/04 10:00 AM DIVISION 03
I ( 4 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1010 730L003M 7.000 M | 9.25000 64.75] |
27 Millimeter Non-Metallic, Conduit | |
1020 730L005M 74.000 M | 15.00000 1110.00] |
53 Millimeter Non-Metallic, Conduit | | |
1030 730N010M 4.000 EACH] 513.00000 2052.00] |
Luminaire Extension Assembly, (3.7m) | \ |
1040 730P011M 6.000 EACH] 504.50000 3027.00] |
Vehicular Signal Head, 300 Millimeter 3 | | |
Section, Type Incandescent | \ |
1050 730P013M 2.000 EACH| 823.00000 1646.00| |
Vehicular Signal Head, 300 Millimeter, | | |
5 Section, Type Incandescent | \ |
1060 730R022M 1.000 EACH] 10530.00000 10530.00| |
Controller Assembly, Type III, 8 Phase | \ |
1070 730T000M 1.000 EACH] 382.50000 382.50] |
Wood Pole | \ |
1080 740B0O0O0OM 50.000 M2 | 103.65000 5182.50]
Construction Signs | \ |
1090 740D000OM 165.000 EACH] 95.35000 15732.75]| |
Channelizing Drums | | |
1100 740E000M 85.000 EACH| 28.04500 2383.83|
Cones (900 mm High) | | |
1110 740F002M 6.000 EACH] 386.00000 2316.00| |
Barricades, Type III | \ |
1120 740I005M 4.000 EACH] 427.00000 1708.00] |
Warning Lights, Type B (Detachable Head | \ |
1130 740M001M 85.000 EACH| 12.60000 1071.00] |
Ballast For Cone | \ |
1140 741C010M 1.000 EACH] 4536.00000 4536.00] |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 2,794,798.39| $ 0.00| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 2,794,798.39] S 0.00| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 020 -1
VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20041203020 COUNTIES : GREENE
LETTING DATE : 12/03/04 10:00 AM DIVISION : 05
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-CNO04 (220)
for constructing the Widening, Resurfacing, and Traffic
Stripe
on various sites as indicated by the plans. Length - 11.807
mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 1,510,951.28 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 020 -2
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20041203020 COUNTIES GREENE
LETTING DATE 12/03/04 10:00 AM DIVISION 05
I ( 1 ) 02033 I ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D001 380.000 LF | 4.50000 1710.00]| |
Removing Guardrail | \ |
0020 210D021 2290.000 CUYD| 11.00000 25190.00]| |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0030 405A000 11350.000 GAL | 1.10000 12485.00| |
Tack Coat | | |
0040 424A336 6045.000 TON | 51.20000 309504.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,3/8" Maximum Aggregate | \ |
Size Mix, Esal Range A/B | | |
0050 424A346 1300.000 TON | 50.50000 65650.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424B636 18870.000 TON | 43.88000 828015.60| |
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0070 424B640 275.000 TON | 60.00000 16500.00 | |
Superpave Bituminous Concrete Upper | | |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0080 424B647 1716.000 TON | 62.73000 107644 .68 |
Superpave Bituminous Concrete Upper | | |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0090 600A000 LUMP | 70600.00000 70600.00 | |
Mobilization | |
0100 630A004 380.000 LF | 21.50000 8170.00| |
Steel Beam Guardrail, Class B, Type 2 | \ |
0110 630C022 4.000 EACH] 1800.00000 7200.00| |
Guardrail End Anchor, Type Special | |
0120 630C070 4.000 EACH| 1600.00000 6400.00| |
Guardrail End Anchor, Type 10 Series | \ |
0130 665F000 650.000 EACH] 6.50000 4225.00] |
\ |

Hay Bales



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 020 -3
TABULATION OF BIDS
CALL ORDER 020 CONTRACT 1ID 20041203020 COUNTIES GREENE
LETTING DATE 12/03/04 10:00 AM DIVISION 05
I ( 1 ) 02033 I ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 665J000 2800.000 LF | 3.75000 10500.00] |
Silt Fence, Type A | \ |
0150 6650001 2800.000 LF | 0.50000 1400.00] |
Silt Fence Removal | \ |
0160 701A004 24.000 MILE] 480.00000 11520.00] |
Solid White, Class 1, Type A Traffic | \ |
Stripe | | |
0170 701A008 11.000 MILE| 225.00000 2475.00] |
Broken Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0180 701A012 8.000 MILE| 480.00000 3840.00] |
Solid Yellow, Class 1, Type A Traffic | | |
Stripe I \ |
0190 701C000 9.000 MILE] 550.00000 4950.00| |
Broken Temporary Traffic Stripe | \ |
0200 701cC001 6.000 MILE] 650.00000 3900.00] |
Solid Temporary Traffic Stripe | \ |
0210 705A032 365.000 EACH]| 5.50000 2007.50] |
Pavement Markers, Class A-H, Type 1-B | | |
0220 705A037 555.000 EACH| 5.50000 3052.50] |
Pavement Markers, Class A-H, Type 2-D | \ |
0230 740B00O 418.000 SQFT| 9.00000 3762.00] |
Construction Signs | \ |
0240 740E000 125.000 EACH] 1.00000 125.00] |
Cones (36 Inches High) | | |
0250 740M001 125.000 EACH] 1.00000 125.00] |
Ballast For Cone | \ |
SECTION TOTALS | $ 1,510,951.28] $ 0.00| $ 0.00
—————————————————————————————————————————— et e et i
CONTRACT TOTALS | $ 1,510,951.28] S 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 021 -1
VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20041203021 COUNTIES : DALLAS
LETTING DATE : 12/03/04 10:00 AM DIVISION : 06
CONTRACT TIME : 60 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) : STPOA-CNO5 (201)

for constructing the Widening, Resurfacing, and Traffic

Stripe on various sites as indicated by the plans. Length -

13.679 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 19100 SOUTHWEST ALABAMA CONSTRUCTION, LLC $ 1,114,499.61 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 1,447,202.05 129.8522%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,539,366.54 138.1218%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 021 -2
TABULATION OF BIDS
CALL ORDER 021 CONTRACT 1ID 20041203021 COUNTIES DALLAS
LETTING DATE 12/03/04 10:00 AM DIVISION 06
| ( 1 ) 19100 | ( 2 ) 01087 | ( 3 ) 23024
| SOUTHWEST ALABAMA CONSTRUCT |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D021 6487.000 CUYD| 8.45000 54815.15| 14.10000 91466.70] 4.00000 25948.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0020 405A000 7786.000 GAL | 1.25000 9732.50| 1.00000 7786.00 | 1.75000 13625.50
Tack Coat | \ |
0030 424A341 13304.000 TON | 37.50000 498900.00| 52.40000 697129.60 | 55.00000 731720.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0040 424A344 83.000 TON | 75.00000 6225.00| 70.00000 5810.00] 125.00000 10375.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0050 424A346 4613.000 TON | 38.25000 176447.25| 49.75000 229496.75] 58.58000 270229.54
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0060 424B648 3516.000 TON | 43.10000 151539.60] 51.50000 181074.00] 53.03000 186453.48
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL A/B | | |
0070 600A000 LUMP | 40233.11000 40233.11| 35000.00000 35000.00|] 125000.00000 125000.00
Mobilization | |
0080 630A004 648.000 LF | 30.00000 19440.00| 49.00000 31752.00| 29.05000 18824.40
Steel Beam Guardrail, Class B, Type 2 | \ |
0090 630C022 8.000 EACH] 1500.00000 12000.00| 1500.00000 12000.00] 1427.05000 11416.40
Guardrail End Anchor, Type Special | \
0100 630C050 8.000 EACH] 2250.00000 18000.00| 2500.00000 20000.00 | 1936.71000 15493.68
Guardrail End Anchor, Type 20 Series | \ |
0110 652A056 14.000 ACRE| 465.00000 6510.00| 400.00000 5600.00| 509.66000 7135.24
Seeding (Mix 2E) | | |
0120 656A000 14.000 ACRE| 450.00000 6300.00| 370.00000 5180.00| 509.66000 7135.24
Mulching, Class A, Type 1 | | |
0130 665A000 14.000 ACRE| 350.00000 4900.00]| 350.00000 4900.00| 305.80000 4281.20
Temporary Seeding | \ |
0140 665B000 14.000 ACRE| 350.00000 4900.00]| 320.00000 4480.00] 305.80000 4281.20
\ |

Temporary Mulching |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 021 -3
TABULATION OF BIDS
CALL ORDER 021 CONTRACT ID 20041203021 COUNTIES DALLAS
LETTING DATE 12/03/04 10:00 AM DIVISION 06
| ( 1 ) 19100 | ( 2 ) 01087 | ( 3 ) 23024
| SOUTHWEST ALABAMA CONSTRUCT |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 665F000 2450.000 EACH| 6.00000 14700.00 | 6.80000 16660.00 | 6.12000 14994.00
Hay Bales | \ |
0160 665J000 4900.000 LF | 3.50000 17150.00 | 3.00000 14700.00| 3.57000 17493.00
Silt Fence, Type A | | |
0170 6650001 4900.000 LF | 0.50000 2450.00| 0.10000 490.00 | 0.51000 2499.00
Silt Fence Removal | \ |
0180 701A030 28.000 MILE] 820.00000 22960.00 | 820.00000 22960.00| 844.73000 23652 .44
Solid White, Class 2T, Type A Traffic | | |
Stripe | | |
0190 701A034 22.000 MILE| 820.00000 18040.00 | 820.00000 18040.00| 844.73000 18584.06
Solid Yellow, Class 2T, Type A Traffic | | |
Stripe | \ |
0200 701A044 7.000 MILE] 360.00000 2520.00] 360.00000 2520.00| 370.86000 2596.02
Broken Yellow, Class 2T, Type A Traffic | \ |
Stripe | | |
0210 701C000 4.000 MILE] 520.00000 2080.00] 520.00000 2080.00| 535.69000 2142.76
Broken Temporary Traffic Stripe | \ |
0220 701C001 15.000 MILE| 590.00000 8850.00| 590.00000 8850.00] 607.80000 9117.00
Solid Temporary Traffic Stripe | | |
0230 703A004 120.000 SQFT| 5.00000 600.00| 5.00000 600.00| 5.15000 618.00
Traffic Control Markings, Class 2T, | |
Type A | \ |
0240 705A032 198.000 EACH] 5.50000 1089.00] 5.50000 1089.00] 5.67000 1122.66
Pavement Markers, Class A-H, Type 1-B | | |
0250 705A037 1056.000 EACH] 5.50000 5808.00| 5.50000 5808.00] 5.67000 5987.52
Pavement Markers, Class A-H, Type 2-D | \ |
0260 740B0O0O 720.000 SQFT| 8.00000 5760.00] 9.00000 6480.00| 7.86000 5659.20
Construction Signs | \ |
0270 740E000 100.000 EACH] 10.50000 1050.00] 20.00000 2000.00| 17.82000 1782.00
Cones (36 Inches High) | | |
0280 7400000 1.000 EACH] 1500.00000 1500.00] 13250.00000 13250.00]| 1200.00000 1200.00
Pilot Car | | |
SECTION TOTALS | $ 1,114,499.61| $ 1,447,202.05] $ 1,539,366.54
—————————————————————————————————————————— e nat T e et
CONTRACT TOTALS | $ 1,114,499.61| S 1,447,202.05] $ 1,539,366.54




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04

PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20041203023 COUNTIES : COOSA
LETTING DATE : 12/03/04 10:00 AM DIVISION : 04
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPOA-1914(200)

for constructing the Widening, Resurfacing, and Traffic
Stripe on C.R.#511 from S.R.#9 in Goodwater to the Clay
county line.

Length - 4.949 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 737,773.66 100.0000%
2 01087 APAC-SOUTHEAST, INC. S 747,504.37 101.3189%
3 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 768,498.70 104.1646%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20041203023 COUNTIES COOSA
LETTING DATE 12/03/04 10:00 AM DIVISION 04
| ( 1 ) 04013 | ( 2 ) 01087 | ( 3 ) 13022
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D001 600.000 CUYD| 14.34000 8604.00| 24.58000 14748.00 | 15.00000 9000.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0020 401B108 70073.000 SQYD| 0.77000 53956.21| 0.72000 50452.56| 0.90000 63065.70
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0030 405A000 7000.000 GAL | 1.10000 7700.00| 1.57000 10990.00] 1.00000 7000.00
Tack Coat | | |
0040 429A200 5050.000 TON | 44.46000 224523.00| 30.13000 152156.50| 45.00000 227250.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0050 429A206 950.000 TON | 50.47000 47946.50 | 56.38000 53561.00] 45.00000 42750.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0060 429B200 5781.000 TON | 40.95000 236731.95] 41.18000 238061.58] 42.00000 242802.00
Improved Bituminous Concrete Binder | \ |
Layer, 3/4" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0070 429B204 350.000 TON | 70.30000 24605.00] 79.28000 27748.00| 65.00000 22750.00
Improved Bituminous Concrete Binder | \ |
Layer, Patching, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0080 429C211 950.000 TON | 45.60000 43320.00| 44.12000 41914.00] 42.00000 39900.00
Improved Bituminous Concrete Base Layer | | |
Widening, 1 1/2" Maximum Aggregate Size | | |
Mix, ESAL Range A | | |
0090 600A000 LUMP | 29742 .34000 29742 .34 99037.73000 99037.73| 51500.00000 51500.00
Mobilization | |
0100 630A001 100.000 LF | 20.78000 2078.00] 18.90000 1890.00] 18.50000 1850.00
Steel Beam Guardrail, Class A, Type 2 | | |
0110 630C022 4.000 EACH] 2190.65000 8762.60| 1470.00000 5880.00] 1950.00000 7800.00
Guardrail End Anchor, Type Special | \
0120 630C050 4.000 EACH]| 2190.65000 8762.60 | 1995.00000 7980.00 | 1950.00000 7800.00
Guardrail End Anchor, Type 20 Series | | |
0130 652A056 1.000 ACRE] 564.69000 564.69| 1575.00000 1575.00] 500.00000 500.00
\ |

Seeding (Mix 2FE) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 023 -3
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20041203023 COUNTIES COOSA
LETTING DATE 12/03/04 10:00 AM DIVISION 04
| ( 1 ) 04013 | ( 2 ) 01087 | ( 3 ) 13022
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 656A001 1.000 ACRE] 564.69000 564.69| 1575.00000 1575.00| 500.00000 500.00
Mulching, Class A, Type 2 | \ |
0150 665F000 40.000 EACH]| 9.04000 361.60] 9.98000 399.20| 8.00000 320.00
Hay Bales | \ |
0160 665J000 400.000 LF | 4.52000 1808.00] 4.46000 1784.00| 4.00000 1600.00
Silt Fence, Type A | \ |
0170 6650001 400.000 LF | 0.56000 224.00| 2.55000 1020.00| 0.50000 200.00
Silt Fence Removal | \ |
0180 701A000 2.000 MILE| 338.82000 677.64 ]| 315.00000 630.00] 225.00000 450.00
Broken White, Class 1, Type A Traffic | \ |
Stripe | \ |
0190 701A004 10.000 MILE] 451.75000 4517.50] 420.00000 4200.00| 450.00000 4500.00
Solid White, Class 1, Type A Traffic | | |
Stripe | \ |
0200 701A008 8.000 MILE] 338.82000 2710.56| 315.00000 2520.00] 225.00000 1800.00
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0210 701A012 2.000 MILE| 451.75000 903.50] 420.00000 840.00] 480.00000 960.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0220 701C000 9.000 MILE] 429.17000 3862.53| 399.00000 3591.00| 550.00000 4950.00
Broken Temporary Traffic Stripe | \ |
0230 701C001 24.000 MILE] 542.11000 13010.64| 504.00000 12096.00] 650.00000 15600.00
Solid Temporary Traffic Stripe | \ |
0240 703A000 200.000 SQFT| 2.15000 430.00] 2.00000 400.00| 1.50000 300.00
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0250 705A030 12.000 EACH]| 6.32000 75.84 | 5.88000 70.56 | 5.50000 66.00
Pavement Markers, Class A-H, Type 2-C | | |
0260 705A031 130.000 EACH| 6.21000 807.30] 5.78000 751.40| 5.50000 715.00
Pavement Markers, Class A-H, Type 1-A | | |
0270 705A037 330.000 EACH]| 6.32000 2085.60 | 5.88000 1940.40]| 5.50000 1815.00
Pavement Markers, Class A-H, Type 2-D | | |
0280 740B00O 211.000 SQFT| 8.66000 1827.26| 13.36000 2818.96]| 17.50000 3692.50
Construction Signs | \ |
0290 740E000 25.000 EACH] 5.98000 149.50] 3.15000 78.75| 2.00000 50.00
Cones (36 Inches High) | | |
0300 740M001 25.000 EACH] 3.59000 89.75| 3.15000 78.75| 0.50000 12.50
\ |

Ballast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04

PAGE : 023 -4
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20041203023 COUNTIES : COOSA
LETTING DATE : 12/03/04 10:00 AM DIVISION : 04
| ( 1 ) 04013 | ( 2 ) 01087 | ( 3 ) 13022
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 7400000 1.000 EACH]| 6370.86000 6370.86| 6715.98000 6715.98] 7000.00000 7000.00
Pilot Car | | |
SECTION TOTALS | $ 737,773.66] $ 747,504.37| $ 768,498.70
—————————————————————————————————————————— e
|

$ 737,773.66| $ 747,504.37| $ 768,498.70




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 024 -1
VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20041203024 COUNTIES : DEKALB
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-2527(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#137 from the Fort Payne city limits to S.R.#117 in
Valley Head. Length 3.000 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 371,965.67 100.0000%
2 07002 GOOD HOPE CONTRACTING CO., INC. $ 424,629.15 114.1582%
3 13022 MCCARTNEY CONSTRUCTION CO., INC. S 468,219.30 125.8770%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 024 -2
TABULATION OF BIDS
CALL ORDER 024 CONTRACT 1ID 20041203024 COUNTIES DEKALB
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 10011 | ( 2 ) 07002 | ( 3 ) 13022
| JACKSON PAVING & CONSTRUCTI |GOOD HOPE CONTRACTING CO., |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 405A000 2530.000 GAL | 1.15000 2909.50] 1.25000 3162.50] 1.25000 3162.50
Tack Coat | \ |
0020 429A220 2852.000 TON | 39.65000 113081.80] 45.27000 129110.04 | 49.00000 139748.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0030 429B221 5280.000 TON | 34.51000 182212.80] 34.40000 181632.00] 43.00000 227040.00
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range B | |
0040 429B229 350.000 TON | 41.55000 14542 .50 34.40000 12040.00] 43.00000 15050.00
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0050 429C224 200.000 TON | 41.55000 8310.00| 34.40000 6880.00 | 75.00000 15000.00
Improved Bituminous Concrete Base Layer | \ |
Patching, 1" Maximum Aggregate Size Mix, | | |
ESAL Range B | |
0060 430B004 1517.000 TON | 13.66000 20722.22]| 17.39000 26380.63| 20.00000 30340.00
Aggregate Surfacing (ALDOT #810) | \ |
0070 600A000 LUMP | 3000.00000 3000.00| 34652.00000 34652.00| 5900.00000 5900.00
Mobilization | |
0080 701A030 6.000 MILE] 750.00000 4500.00| 858.50000 5151.00] 850.00000 5100.00
Solid White, Class 2T, Type A Traffic | \ |
Stripe | | |
0090 701A035 3.000 MILE] 1300.00000 3900.00] 1515.00000 4545.00] 1500.00000 4500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0100 701A045 2.000 MILE| 650.00000 1300.00]| 757.50000 1515.00] 750.00000 1500.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0110 701C000 4.000 MILE]| 550.00000 2200.00| 555.50000 2222.00] 550.00000 2200.00
Broken Temporary Traffic Stripe | | |
0120 701C001 18.000 MILE| 600.00000 10800.00| 656.50000 11817.00] 650.00000 11700.00
Solid Temporary Traffic Stripe | \ |
0130 703A002 200.000 SQFT| 3.50000 700.00] 3.54000 708.00] 3.50000 700.00
Traffic Control Markings, Class 2, Type | | |
\ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 024 -3
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20041203024 COUNTIES DEKALB
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 10011 | ( 2 ) 07002 | ( 3 ) 13022
| JACKSON PAVING & CONSTRUCTI |GOOD HOPE CONTRACTING CO., |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 705A037 400.000 EACH| 5.75000 2300.00| 5.56000 2224.00]| 5.50000 2200.00
Pavement Markers, Class A-H, Type 2-D | | |
0150 740B0O0O 309.000 SQFT| 4.65000 1436.85] 8.22000 2539.98]| 13.20000 4078.80
Construction Signs | \ |
0160 740E000 50.000 EACH] 1.00000 50.00| 1.00000 50.00| 0.00000 0.00
Cones (36 Inches High) | | |
SECTION TOTALS | S 371,965.67] S 424,629.15] S 468,219.30
—————————————————————————————————————————— e
CONTRACT TOTALS | S 371,965.67] S 424,629.15] S 468,219.30




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04

PAGE : 025 -1
VENDOR RANKING

CALL ORDER : 025 CONTRACT ID : 20041203025 COUNTIES : MARSHALL
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPOA-4820(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#418 (Ruth Road) from the Morgan county line to the west
city limits of Arab. Length 4.228 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION $ 445,607.65 100.0000%

2 18037 REED CONTRACTING SERVICES, INC. $ 469,897.84 105.4510%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 025 -2
TABULATION OF BIDS

CALL ORDER : 025 CONTRACT ID : 20041203025 COUNTIES : MARSHALL
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01
[ ( 1 ) 23009 | ( 2 ) 18037 ( )

|[WHITAKER CONTRACTING CORPOR |REED CONTRACTING SERVICES,
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

Solid White, Class 2, Type A Traffic
Stripe (0.06" Thick)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 500.00000 500.00] 4250.00000 4250.00]
Clearing & Grubbing (Approximately 1 | \ |
Acre) | | |
0020 210D001 500.000 CUYD| 8.52000 4260.00] 12.55000 6275.00 |
Borrow Excavation (Loose Truckbed | | |
Measurement) | | |
0030 405A000 2976.000 GAL | 1.50000 4464.00] 1.25000 3720.00]
Tack Coat | \ |
0040 424A340 3411.000 TON | 39.20000 133711.20]| 37.80000 128935.80|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0050 424B643 4093.000 TON | 31.85000 130362.05] 33.86000 138588.98|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424C350 1116.000 TON | 31.85000 35544.60 | 33.86000 37787.76|
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0070 430B014 1619.000 TON | 10.70000 17323.30]| 14.70000 23799.30]
Aggregate Surfacing (ALDOT #410 | \ |
Modified) I \ |
0080 600A000 LUMP | 12000.00000 12000.00 | 6000.00000 6000.00|
Mobilization | |
0090 630A001 1700.000 LF | 21.00000 35700.00 | 23.00000 39100.00]
Steel Beam Guardrail, Class A, Type 2 | | |
0100 630C050 16.000 EACH| 1980.00000 31680.00 | 2175.00000 34800.00|
Guardrail End Anchor, Type 20 Series | | |
0110 665F000 20.000 EACH] 4.00000 80.00| 4.00000 80.00 |
Hay Bales | | |
0120 665J000 100.000 LF | 2.00000 200.00 | 1.75000 175.00]
Silt Fence, Type A | | |
0130 6650001 100.000 LF | 1.00000 100.00] 1.50000 150.00]
Silt Fence Removal | | |
0140 701A031 8.000 MILE| 1150.00000 9200.00 | 1245.00000 9960.00|
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 025 -3
TABULATION OF BIDS

CALL ORDER : 025 CONTRACT ID : 20041203025 COUNTIES : MARSHALL
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01
[ ( 1 ) 23009 | ( 2 ) 18037 ( )

|
|WHITAKER CONTRACTING CORPOR |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 701A035 6.000 MILE] 1300.00000 7800.00] 1420.00000 8520.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) |

\ |
0160 701A045 2.000 MILE| 675.00000 1350.00]| 725.00000 1450.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0170 701C000 2.000 MILE| 550.00000 1100.00]| 590.00000 1180.00]
Broken Temporary Traffic Stripe | \ |
0180 701C001 12.000 MILE| 600.00000 7200.00 | 660.00000 7920.00]
Solid Temporary Traffic Stripe | \ |
0190 703A002 176.000 SQFT| 3.00000 528.00]| 3.30000 580.80]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0200 703B002 120.000 SQFT| 4.00000 480.00] 4.40000 528.00]
Traffic Control Legends, Class 2, Type | | |
0210 703D002 176.000 SQFT| 1.50000 264.00| 3.30000 580.80]
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0220 705A032 512.000 EACH]| 5.50000 2816.00] 6.00000 3072.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0230 705A037 895.000 EACH] 5.50000 4922 .50 6.00000 5370.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0240 740B00O 334.000 SQFT| 8.00000 2672.00] 11.60000 3874.40]
Construction Signs | \ |
0250 740D000 25.000 EACH] 10.00000 250.00| 65.00000 1625.00]
Channelizing Drums | \ |
0260 7400000 1.000 EACH] 1100.00000 1100.00]| 1575.00000 1575.00]
Pilot Car | \ |
SECTION TOTALS | $ 445,607.65] S 469,897.84] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 445,607.65| $ 469,897.84| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04

PAGE : 026 -1
VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20041203026 COUNTIES : PICKENS
LETTING DATE : 12/03/04 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION PROJECT (S) : STPNU-5417(200)
for constructing the Resurfacing, Traffic Stripe and
Guardrail on C.R.#30 from the Mississippi state line to
C.R.#53 north of Stafford. Length - 2.787 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 350,166.20 100.0000%



Broken Yellow, Class 1, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20041203026 COUNTIES PICKENS
LETTING DATE 12/03/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 18037 | ( )
|S. T. BUNN CONSTRUCTION CO. |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210D021 1440.000 CUYD] 10.75000 15480.00] |
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0020 401B106 39254.000 SQYD]| 2.10000 82433.40| |
Bituminous Treatment JG (With Polymer | | |
Additive) | \ |
0030 405A000 1178.000 GAL | 0.70000 824.60| |
Tack Coat | \ |
0040 424A340 2754.000 TON | 50.30000 138526.20] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0050 424A343 500.000 TON | 60.00000 30000.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 600A000 LUMP | 31000.00000 31000.00] |
Mobilization | |
0070 630A001 400.000 LF | 18.50000 7400.00] |
Steel Beam Guardrail, Class A, Type 2 | | |
0080 630C070 16.000 EACH]| 1650.00000 26400.00| |
Guardrail End Anchor, Type 10 Series | | |
0090 652A056 3.000 ACRE] 600.00000 1800.00] |
Seeding (Mix 2E) | | |
0100 656A001 3.000 ACRE] 600.00000 1800.00] |
Mulching, Class A, Type 2 | | |
0110 665F000 200.000 EACH] 6.00000 1200.00] |
Hay Bales | \ |
0120 6653000 480.000 LF | 3.50000 1680.00] |
Silt Fence, Type A | | |
0130 6650001 480.000 LF | 0.50000 240.00| |
Silt Fence Removal | | |
0140 701A004 6.000 MILE] 480.00000 2880.00 | |
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0150 701A008 2.000 MILE| 250.00000 500.00] |
\ |
\ |

Stripe



CALL ORDER : 026
LETTING DATE : 12/03/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20041203026

COUNTIES : PIC

DATE : 12/03/04
PAGE : 026 -3

KENS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0160 701A012 3.000
Solid Yellow, Class 1, Type A Traffi
Stripe

0170 701C000 2.000
Broken Temporary Traffic Stripe

0180 701C001 3.000
Solid Temporary Traffic Stripe

0190 740B00O 168.000
Construction Signs

0200 740E000 50.000
Cones (36 Inches High)

0210 740M001 50.000
Ballast For Cone

0220 7400000 1.000
Pilot Car

SECTION TOTALS

CONTRACT TOTALS

MILE |
c |
|
MILE |
|
MILE |
|
SQFT |
|
EACH|
|
EACH|
|
EACH|

1 ) 02033

(
S. T. BUNN CONSTRUCTION CO.

480.00000

550.00000

650.00000

9.00000

1.00000

1.00000

1900.00000

AMOUNT |

1100.
1950.
1512.
50.
50.
1900.

350,166.

350,166.

(2 ) 18037 |
|REED CONTRACTING SERVICES, |
[

UNIT PRICE AMOUNT |

+

|

|

|

|

|

[

|

|

|

|

|

|

|

[

|

$ 0.00]
____________________________ +

$ 469,897.84|

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 027 -1
VENDOR RANKING

CALL ORDER : 027 CONTRACT ID : 20041203027 COUNTIES : JACKSON
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-3600(208)

for constructing the Resurfacing and Traffic Stripe on
C.R.#92 from S.R.#71 in Higdon to the Dekalb county line.
Length - 1.108 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 205,939.80 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 027 -2
TABULATION OF BIDS
CALL ORDER : 027 CONTRACT 1ID 20041203027 COUNTIES JACKSON
LETTING DATE 12/03/04 10:00 AM DIVISION : 01
| ( 1 ) 10011 | ( 2 ) 18037 | )
| JACKSON PAVING & CONSTRUCTI |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206C010 36.000 SQYD| 30.80000 1108.80] |
Removing Concrete Driveway | \ |
0020 206D001 144.000 LF | 4.50000 648.00] |
Removing Guardrail | | |
0030 209A000 16.000 EACH| 42.50000 680.00| |
Mailbox Reset, Single | | |
0040 210D001 150.000 CUYD] 11.00000 1650.00]| |
Borrow Excavation (Loose Truckbed | | |
Measurement) | | |
0050 405A000 775.000 GAL | 1.15000 891.25]| |
Tack Coat | | |
0060 429A220 845.000 TON | 46.50000 39292.50| |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0070 429B221 1627.000 TON | 39.75000 64673.25] |
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range B | |
0080 429B227 400.000 TON | 42.00000 16800.00| |
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0090 429C223 200.000 TON | 49.50000 9900.00| |
Improved Bituminous Concrete Base Layer | \ |
Patching, 3/4" Maximum Aggregate Size | \ |
Mix, ESAL Range B | | |
0100 429C231 250.000 TON | 43.25000 10812.50| |
Improved Bituminous Concrete Base Layer | \ |
Widening, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range B | | |
0110 430B014 50.000 TON | 20.00000 1000.00]| |
Aggregate Surfacing (ALDOT #410 | | |
Modified) | \ |
0120 600A000 LUMP | 5200.00000 5200.00] |
Mobilization | |
0130 630A001 43.000 LF | 24.00000 1032.00]| |
Steel Beam Guardrail, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 027 -3
TABULATION OF BIDS
CALL ORDER 027 CONTRACT 1ID 20041203027 COUNTIES JACKSON
LETTING DATE 12/03/04 10:00 AM DIVISION 01
| ( 1 ) 10011 | ( 2 ) 18037 | ( )
| JACKSON PAVING & CONSTRUCTI |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 630A015 144.000 LF | 28.50000 4104.00]| |
Steel Beam Guardrail, Class B, Type 2 | \ |
(Steel Post) | | |
0150 630C022 4.000 EACH] 2100.00000 8400.00| |
Guardrail End Anchor, Type Special | \
0160 630C070 3.000 EACH]| 1650.00000 4950.00| |
Guardrail End Anchor, Type 10 Series | | |
0170 650A000 1750.000 CUYD] 11.25000 19687.50| |
Topsoil I \ |
0180 652A053 1.000 ACRE] 1500.00000 1500.00] |
Seeding (Mix 1E) | \ |
0190 701A031 3.000 MILE] 1200.00000 3600.00] |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0200 701A035 3.000 MILE] 1300.00000 3900.00| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0210 701C001 6.000 MILE] 600.00000 3600.00| |
Solid Temporary Traffic Stripe | | |
0220 703A002 100.000 SQFT| 4.00000 400.00| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0230 705A037 150.000 EACH] 5.00000 750.00] |
Pavement Markers, Class A-H, Type 2-D | \ |
0240 740B00O 232.000 SQFT| 5.00000 1160.00| |
Construction Signs | \ |
0250 740E000 100.000 EACH] 1.00000 100.00] |
Cones (36 Inches High) | \ |
0260 740M001 100.000 EACH] 1.00000 100.00] |
Ballast For Cone | \ |
SECTION TOTALS | S 205,939.80] $ 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 205,939.80] S 469,897.84] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20041203032
LETTING DATE : 12/03/04 10:00 AM DIVISION : 06
CONTRACT TIME : 120 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Precast) and
Approaches on C.R.#28 at a Tributary of Rocky Creek
southeast of Bolling. Length - 0.105 mi.

COUNTIES

PROJECT (S)

BUTLER

DATE : 12/03/04
PAGE : 032 -1

ACGBBR-0708 (200)

265,810.
294,491.
317,599.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 14005 G. W. NORRELL CONTRACTING COMPANY, INC.
2 13021 MURPHREE BRIDGE CORPORATION

3 06001 F & W CONSTRUCTION COMPANY, INC.

4 14008 NEWELL & BUSH, INC.

342,182.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 032 -2
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20041203032 COUNTIES : BUTLER
LETTING DATE : 12/03/04 10:00 AM DIVISION : 06

( 1 ) 14005 | ( 2 ) 13021
G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION
\

( 3 ) 06001
F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 3000.00000 3000.00] 2500.00000 2500.00/| 10000.00000 10000.00
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206A000 LUMP | 10000.00000 10000.00 | 8030.00000 8030.00] 45000.00000 45000.00
Removal Of 0ld Bridge, Station 276+82.0 | | |
0030 210A000 544.000 CUYD| 5.00000 2720.00] 4.00000 2176.00| 5.00000 2720.00
Unclassified Excavation | | |
0040 210D001 630.000 CUYD| 7.50000 4725.00] 12.00000 7560.00] 7.50000 4725.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0050 230A000 2.000 RBST| 150.00000 300.00] 1000.00000 2000.00| 150.00000 300.00
Roadbed Processing | \ |
0060 301A012 647.000 SQYD| 6.00000 3882.00] 8.50000 5499.50] 6.00000 3882.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0070 401A000 577.000 SQYD| 2.50000 1442 .50 2.00000 1154.00] 2.50000 1442 .50
Bituminous Treatment A | \ |
0080 405A000 50.000 GAL | 1.25000 62.50] 12.00000 600.00| 1.25000 62.50
Tack Coat | | |
0090 429A200 82.000 TON | 85.00000 6970.00 | 85.00000 6970.00| 85.00000 6970.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0100 429B201 99.000 TON | 100.00000 9900.00 | 85.00000 8415.00] 100.00000 9900.00
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0110 502A000 83.000 LB | 1.00000 83.00] 2.00000 166.00] 0.75000 62.25
Steel Reinforcement | \ |
0120 505M002 1040.000 LF | 27.00000 28080.00| 30.50000 31720.00] 35.00000 36400.00
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0130 507A000 2.000 EACH| 2100.00000 4200.00] 2500.00000 5000.00] 3000.00000 6000.00
Wire Rope Abutment Anchor Assembly | | |
0140 510A000 14.000 CUYD| 400.00000 5600.00] 300.00000 4200.00] 350.00000 4900.00
Bridge Substructure Concrete, Class A | \ |
0150 511A000 44.000 EACH] 100.00000 4400.00] 90.00000 3960.00] 66.00000 2904.00
\ |

Elastomeric Bearings, Type 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 032 -3
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20041203032 COUNTIES BUTLER
LETTING DATE 12/03/04 10:00 AM DIVISION 06
| ( 1 ) 14005 | ( 2 13021 | 3 ) 06001
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION | & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 512A014 2.000 EACH| 2700.00000 5400.00| 2965.00000 5930.00| 3000.00000 6000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0170 512B004 2.000 EACH| 2700.00000 5400.00| 3470.00000 6940.00] 3000.00000 6000.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | \ |
0180 512C004 18.000 EACH]| 2800.00000 50400.00] 3420.00000 61560.00]| 3000.00000 54000.00
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | | |
0190 512C007 6.000 EACH]| 3000.00000 18000.00] 3545.00000 21270.00| 3000.00000 18000.00
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0200 512D002 4.000 EACH] 2900.00000 11600.00] 3760.00000 15040.00] 3000.00000 12000.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0210 512D005 2.000 EACH| 2900.00000 5800.00| 3795.00000 7590.00 | 3000.00000 6000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | | |
0220 512E000 8.000 EACH]| 600.00000 4800.00] 205.00000 1640.00| 300.00000 2400.00
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0230 512E002 8.000 EACH]| 700.00000 5600.00| 390.00000 3120.00| 400.00000 3200.00
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0240 512F000 4.000 EACH] 700.00000 2800.00 | 360.00000 1440.00| 300.00000 1200.00
Precast Concrete Wing Panels, Type Wl | | |
0250 512F002 4.000 EACH] 900.00000 3600.00| 680.00000 2720.00] 400.00000 1600.00
Precast Concrete Wing Panels, Type W3 | \ |
0260 512G000 4.000 EACH] 800.00000 3200.00| 430.00000 1720.00| 350.00000 1400.00
Precast Concrete Abutment Wing Cap Pane | | |
0270 600A000 LUMP | 5000.00000 5000.00| 29659.91000 29659.91 | 30000.00000 30000.00
Mobilization | |
0280 610C001 745.000 TON | 28.00000 20860.00 | 27.86000 20755.70| 25.00000 18625.00
Loose Riprap, Class 2 | | |
0290 610D003 745.000 SQYD| 5.00000 3725.00 | 2.50000 1862.50| 1.50000 1117.50
Filter Blanket, Geotextile | | |
0300 630C003 4.000 EACH] 1350.00000 5400.00| 1188.00000 4752.00| 1350.00000 5400.00
Guardrail End Anchor, Type 13 | | |
0310 630C050 4.000 EACH] 1850.00000 7400.00] 1732.50000 6930.00] 1950.00000 7800.00
\ |

Guardrail End Anchor, Type 20 Series |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 032 -4
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20041203032 COUNTIES BUTLER
LETTING DATE 12/03/04 10:00 AM DIVISION 06
| ( 1 ) 14005 | ( 2 ) 13021 | ( 3 ) 06001
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION |F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 652A061 1.000 ACRE] 700.00000 700.00] 693.00000 693.00]| 1.00000 1.00
Seeding (Mix 3E) | | |
0330 656A000 1.000 ACRE] 700.00000 700.00] 693.00000 693.00] 1.00000 1.00
Mulching, Class A, Type 1 | | |
0340 665F000 80.000 EACH| 3.00000 240.00| 6.93000 554.40| 4.00000 320.00
Hay Bales | | |
0350 665J000 800.000 LF | 5.00000 4000.00] 3.96000 3168.00| 3.50000 2800.00
Silt Fence, Type A | | |
0360 6650001 800.000 LF | 5.00000 4000.00] 1.48500 1188.00| 0.50000 400.00
Silt Fence Removal | | |
0370 680A000 LUMP | 3000.00000 3000.00| 2295.11000 2295.11| 500.00000 500.00
Engineering Controls | | |
0380 701A004 1.000 MILE] 10.00000 10.00] 9.90000 9.90] 1.00000 1.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0390 701A012 1.000 MILE] 10.00000 10.00] 9.90000 9.90] 1.00000 1.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0400 740B0O0O 140.000 SQFT| 20.00000 2800.00 | 7.50000 1050.00]| 7.25000 1015.00
Construction Signs | | |
0410 740F002 10.000 EACH]| 500.00000 5000.00| 165.00000 1650.00| 175.00000 1750.00
Barricades, Type III | | |
0420 7401005 2.000 EACH| 500.00000 1000.00] 150.00000 300.00| 400.00000 800.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 265,810.00] S 294,491.92| S 317,599.75
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 265,810.00] S 294,491.92| S 317,599.75




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 032 -5
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20041203032 COUNTIES BUTLER
LETTING DATE 12/03/04 10:00 AM DIVISION : 06
I ( 4 ) 14008 | ( ) | )
|NEWELL & BUSH, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 4500.00000 4500.00] |
Clearing & Grubbing (Approximately 1 | | |
Acre) | \ |
0020 206A000 LUMP | 30000.00000 30000.00 | |
Removal Of 0ld Bridge, Station 276+82.0 | | |
0030 210A000 544.000 CUYD| 9.00000 4896.00| |
Unclassified Excavation | | |
0040 210D001 630.000 CUYD| 8.00000 5040.00] |
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0050 230A000 2.000 RBST| 175.00000 350.00] |
Roadbed Processing | \ |
0060 301A012 647.000 SQYD| 7.00000 4529.00| |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0070 401A000 577.000 SQYD| 2.75000 1586.75] |
Bituminous Treatment A | \ |
0080 405A000 50.000 GAL | 1.50000 75.00] |
Tack Coat | \ |
0090 429A200 82.000 TON | 95.00000 7790.00| |
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0100 429B201 99.000 TON | 110.00000 10890.00 | |
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0110 502A000 83.000 LB | 2.00000 166.00] |
Steel Reinforcement | \ |
0120 505M002 1040.000 LF | 36.00000 37440.00 | |
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0130 507A000 2.000 EACH| 3000.00000 6000.00 | |
Wire Rope Abutment Anchor Assembly | \ |
0140 510A000 14.000 CUYD| 450.00000 6300.00 | |
Bridge Substructure Concrete, Class A | \ |
0150 511A000 44.000 EACH] 75.00000 3300.00] |
\ |

Elastomeric Bearings, Type 1



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 032 -6
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20041203032 COUNTIES BUTLER
LETTING DATE 12/03/04 10:00 AM DIVISION 06
I ( 4 ) 14008 I ( ) I ( )
|NEWELL & BUSH, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 512A014 2.000 EACH| 3700.00000 7400.00| |
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0170 512B004 2.000 EACH| 4000.00000 8000.00| |
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | \ |
0180 512C004 18.000 EACH| 2850.00000 51300.00 | |
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | | |
0190 512cC007 6.000 EACH] 3100.00000 18600.00 | |
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0200 512D002 4.000 EACH] 3200.00000 12800.00 | |
Precast Concrete Barrier Rail End | \ |
Section, 34'-0" Long | | |
0210 512D005 2.000 EACH| 3200.00000 6400.00 | |
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0220 512E000 8.000 EACH] 400.00000 3200.00] |
Precast Concrete Abutment Panels, Type | | |
Al | \ |
0230 512E002 8.000 EACH] 450.00000 3600.00] |
Precast Concrete Abutment Panels, Type | | |
A3 | \ I
0240 512F000 4.000 EACH] 450.00000 1800.00] |
Precast Concrete Wing Panels, Type Wl | \ |
0250 512F002 4.000 EACH] 650.00000 2600.00| |
Precast Concrete Wing Panels, Type W3 | | |
0260 512G000 4.000 EACH] 650.00000 2600.00| |
Precast Concrete Abutment Wing Cap Pane | \ |
0270 600A000 LUMP | 40000.00000 40000.00 | |
Mobilization | \
0280 610C001 745.000 TON | 35.00000 26075.00] |
Loose Riprap, Class 2 | \ |
0290 610D003 745.000 SQYD| 4.00000 2980.00| |
Filter Blanket, Geotextile | | |
0300 630C003 4.000 EACH] 1500.00000 6000.00 | |
Guardrail End Anchor, Type 13 | \ |
0310 630C050 4.000 EACH] 2000.00000 8000.00| |
\ |

Guardrail End Anchor,

Type 20 Series



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 032 -7
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20041203032 COUNTIES BUTLER
LETTING DATE 12/03/04 10:00 AM DIVISION 06
I ( 4 ) 14008 | ( ) I ( )
|NEWELL & BUSH, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 652A061 1.000 ACRE] 850.00000 850.00] |
Seeding (Mix 3E) | | |
0330 656A000 1.000 ACRE] 850.00000 850.00] |
Mulching, Class A, Type 1 | | |
0340 665F000 80.000 EACH| 10.00000 800.00] |
Hay Bales | | |
0350 665J000 800.000 LF | 5.00000 4000.00] |
Silt Fence, Type A | | |
0360 6650001 800.000 LF | 1.50000 1200.00] |
Silt Fence Removal | | |
0370 680A000 LUMP | 5000.00000 5000.00| |
Engineering Controls | | |
0380 701A004 1.000 MILE] 12.50000 12.50] |
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0390 701A012 1.000 MILE] 12.50000 12.50] |
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0400 740B0O0O 140.000 SQFT| 14.00000 1960.00] |
Construction Signs | | |
0410 740F002 10.000 EACH]| 250.00000 2500.00| |
Barricades, Type III | | |
0420 7401005 2.000 EACH| 390.00000 780.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 342,182.75] S 0.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 342,182.75] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 033 -1
VENDOR RANKING

CALL ORDER : 033 CONTRACT ID : 20041203033 COUNTIES : BARBOUR
LETTING DATE : 12/03/04 10:00 AM DIVISION : 07
CONTRACT TIME : 80 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-0300(210)

for constructing the Bridge Replacement (Precast) on Alvin
Dykes Road at Hurricane Creek northwest of Louisville.
Length - 0.030 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13021 MURPHREE BRIDGE CORPORATION $ 289,084.31 100.0000%
2 14005 G. W. NORRELL CONTRACTING COMPANY, INC. $ 293,609.00 101.5652%
3 06001 F & W CONSTRUCTION COMPANY, INC. S 297,779.50 103.0078%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 033 -2
TABULATION OF BIDS

CALL ORDER : 033 CONTRACT ID : 20041203033 COUNTIES : BARBOUR
LETTING DATE : 12/03/04 10:00 AM DIVISION : 07

| ( 1 ) 13021
|[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT |

2 ) 14005

( ) 06001
G. W. NORRELL CONTRACTING C

( 3
F & W CONSTRUCTION CO., INC.

\ |

\ I

\ I

| \ |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 210A000 113.000 CUYD| 5.00000 565.00] 5.00000 565.00| 5.50000 621.50
Unclassified Excavation | | |
0020 502A000 144.000 LB | 1.00000 144.00] 1.00000 144.00] 0.75000 108.00
Steel Reinforcement | | |
0030 505M002 1650.000 LF | 24.00000 39600.00] 29.00000 47850.00 | 16.50000 27225.00
Steel Piling Furnished And Driven (HP | | |
12x53) | | |
0040 507A000 2.000 EACH| 2500.00000 5000.00| 2900.00000 5800.00| 3500.00000 7000.00
Wire Rope Abutment Anchor Assembly | \ |
0050 510A000 18.000 CUYD]| 750.00000 13500.00] 500.00000 9000.00] 325.00000 5850.00
Bridge Substructure Concrete, Class A | | |
0060 511A000 55.000 EACH] 100.00000 5500.00| 150.00000 8250.00 | 105.00000 5775.00
Elastomeric Bearings, Type 1 | | |
0070 512A014 2.000 EACH| 2650.00000 5300.00| 3100.00000 6200.00] 4500.00000 9000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | \ |
0080 512B004 3.000 EACH] 3100.00000 9300.00| 3000.00000 9000.00] 4500.00000 13500.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | | |
0090 512c017 24.000 EACH] 3930.00000 94320.00| 3200.00000 76800.00 | 4500.00000 108000.00
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0100 512C025 8.000 EACH]| 4185.00000 33480.00] 3400.00000 27200.00| 4000.00000 32000.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0110 512D025 4.000 EACH] 3990.00000 15960.00] 3100.00000 12400.00] 4000.00000 16000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |
0120 512D030 4.000 EACH] 3960.00000 15840.00] 3200.00000 12800.00] 4000.00000 16000.00
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | | |
0130 512E002 16.000 EACH]| 345.00000 5520.00| 900.00000 14400.00] 500.00000 8000.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ |
0140 512F002 8.000 EACH]| 610.00000 4880.00] 1000.00000 8000.00| 500.00000 4000.00
Precast Concrete Wing Panels, Type W3 | | |
0150 512G000 4.000 EACH] 380.00000 1520.00] 800.00000 3200.00| 350.00000 1400.00
\ |

Precast Concrete Abutment Wing Cap Pane |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 033 -3
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20041203033 COUNTIES BARBOUR
LETTING DATE 12/03/04 10:00 AM DIVISION 07
| ( 1 ) 13021 | ( 2 ) 14005 | ( 3 ) 06001
| MURPHREE BRIDGE CORPORATION |G. W. NORRELL CONTRACTING C |F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 600A000 LUMP | 24780.74000 24780.74 | 35000.00000 35000.00| 29500.00000 29500.00
Mobilization | |
0170 630C003 4.000 EACH] 1188.00000 4752.00| 1350.00000 5400.00| 1400.00000 5600.00
Guardrail End Anchor, Type 13 | \ |
0180 630C070 4.000 EACH] 1584.00000 6336.00] 1650.00000 6600.00] 1800.00000 7200.00
Guardrail End Anchor, Type 10 Series | | |
0190 680A000 LUMP | 2786.57000 2786.57| 5000.00000 5000.00| 1000.00000 1000.00
Engineering Controls | | |
SECTION TOTALS | S 289,084.31| S 293,609.00] S 297,779.50
—————————————————————————————————————————— Tt i i
CONTRACT TOTALS | S 289,084.31| S 293,609.00] S 297,779.50




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20041203034
LETTING DATE : 12/03/04 10:00 AM DIVISION : 07
CONTRACT TIME : 70 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Precast) on
C.R.#245 (Bron Stoval Road) at the south fork of Cowikee
Creek Tributary northwest of Eufaula. Length - 0.012 mi.

COUNTIES

PROJECT (S)

BARBOUR

DATE : 12/03/04
PAGE : 034 -1

ACGBBRZ-0300(211)

168,573.00
176,226.00
183,601.40

% OVER
LOW BID

RANK VENDOR NO./NAME

1 14005 G. W. NORRELL CONTRACTING COMPANY, INC.
2 06001 F & W CONSTRUCTION COMPANY, INC.

3 13021 MURPHREE BRIDGE CORPORATION

4 14008 NEWELL & BUSH, INC.

219,238.00



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20041203034 COUNTIES BARBOUR
LETTING DATE 12/03/04 10:00 AM DIVISION 07
| ( 1 ) 14005 | ( 2 ) 06001 | ( 3 ) 13021
|G. W. NORRELL CONTRACTING C |F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210A000 122.000 CUYD| 5.00000 610.00| 5.00000 610.00] 5.00000 610.00
Unclassified Excavation | | |
0020 502A000 88.000 LB | 1.00000 88.00] 0.75000 66.00] 2.00000 176.00
Steel Reinforcement | | |
0030 505M002 1150.000 LF | 27.00000 31050.00] 16.50000 18975.00] 25.90000 29785.00
Steel Piling Furnished And Driven (HP | | |
12x53) | | |
0040 507A000 2.000 EACH| 2400.00000 4800.00] 3000.00000 6000.00] 2500.00000 5000.00
Wire Rope Abutment Anchor Assembly | \ |
0050 510A000 11.000 CUYD]| 400.00000 4400.00] 350.00000 3850.00| 500.00000 5500.00
Bridge Substructure Concrete, Class A | | |
0060 511A000 33.000 EACH]| 125.00000 4125.00] 125.00000 4125.00| 100.00000 3300.00
Elastomeric Bearings, Type 1 | | |
0070 512A014 2.000 EACH| 3000.00000 6000.00| 4500.00000 9000.00] 3260.00000 6520.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | \ |
0080 512B004 1.000 EACH] 2900.00000 2900.00 | 4500.00000 4500.00| 3815.00000 3815.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | | |
0090 512C004 12.000 EACH]| 2500.00000 30000.00] 4000.00000 48000.00| 3760.00000 45120.00
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0100 512C007 4.000 EACH] 2500.00000 10000.00] 4000.00000 16000.00] 3900.00000 15600.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0110 512D002 4.000 EACH] 2500.00000 10000.00] 4000.00000 16000.00] 4135.00000 16540.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0120 512E002 24.000 EACH] 700.00000 16800.00] 500.00000 12000.00] 425.00000 10200.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ |
0130 512F002 12.000 EACH]| 800.00000 9600.00| 500.00000 6000.00] 750.00000 9000.00
Precast Concrete Wing Panels, Type W3 | | |
0140 512G000 4.000 EACH] 800.00000 3200.00| 350.00000 1400.00]| 470.00000 1880.00
Precast Concrete Abutment Wing Cap Pane | | |
0150 600A000 LUMP | 20000.00000 20000.00 | 17000.00000 17000.00] 17767.40000 17767.40
\ |

Mobilization |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04
PAGE : 034 -3
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20041203034 COUNTIES : BARBOUR
LETTING DATE : 12/03/04 10:00 AM DIVISION : 07

1 ) 14005

( ) 06001 [ ( 3 ) 13021
G. W. NORRELL CONTRACTING C

( 2
F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION

LINE NO / ITEM CODE / ALT |

| \
I \
I \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 630C003 4.000 EACH] 1350.00000 5400.00| 1250.00000 5000.00| 1188.00000 4752.00
Guardrail End Anchor, Type 13 | | |
0170 630C070 4.000 EACH] 1650.00000 6600.00| 1800.00000 7200.00| 1584.00000 6336.00
Guardrail End Anchor, Type 10 Series | | |
0180 680A000 LUMP | 3000.00000 3000.00| 500.00000 500.00| 1700.00000 1700.00
Engineering Controls | | |
SECTION TOTALS | S 168,573.00] S 176,226.00] S 183,601.40
—————————————————————————————————————————— e
|

$ 168,573.00] S 176,226.00| $ 183,601.40




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 034 -4
TABULATION OF BIDS
CALL ORDER : 034 CONTRACT ID 20041203034 COUNTIES BARBOUR
LETTING DATE 12/03/04 10:00 AM DIVISION : 07
I ( 4 ) 14008 | ( ) I ( )
|NEWELL & BUSH, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210A000 122.000 CUYD| 10.00000 1220.00] |
Unclassified Excavation | | |
0020 502A000 88.000 LB | 2.25000 198.00] |
Steel Reinforcement | | |
0030 505M002 1150.000 LF | 30.00000 34500.00] |
Steel Piling Furnished And Driven (HP | | |
12x53) | | |
0040 507A000 2.000 EACH| 3000.00000 6000.00| |
Wire Rope Abutment Anchor Assembly | \ |
0050 510A000 11.000 CUYD]| 600.00000 6600.00| |
Bridge Substructure Concrete, Class A | | |
0060 511A000 33.000 EACH]| 60.00000 1980.00] |
Elastomeric Bearings, Type 1 | | |
0070 512A014 2.000 EACH| 4000.00000 8000.00] |
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | \ |
0080 512B004 1.000 EACH] 4200.00000 4200.00] |
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | | |
0090 512C004 12.000 EACH]| 3000.00000 36000.00] |
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0100 512C007 4.000 EACH] 3500.00000 14000.00] |
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0110 512D002 4.000 EACH] 3500.00000 14000.00] |
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0120 512E002 24.000 EACH] 475.00000 11400.00] |
Precast Concrete Abutment Panels, Type | | |
A3 | \ |
0130 512F002 12.000 EACH]| 620.00000 7440.00] |
Precast Concrete Wing Panels, Type W3 | | |
0140 512G000 4.000 EACH] 1000.00000 4000.00] |
Precast Concrete Abutment Wing Cap Pane | | |
0150 600A000 LUMP | 50000.00000 50000.00] |
\ |

Mobilization |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 034 -5
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20041203034 COUNTIES BARBOUR
LETTING DATE 12/03/04 10:00 AM DIVISION 07
| ( 4 ) 14008 ¢ ) | ( )
|NEWELL & BUSH, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 630C003 4.000 EACH] 1500.00000 6000.00| |
Guardrail End Anchor, Type 13 | | |
0170 630C070 4.000 EACH] 1800.00000 7200.00] |
Guardrail End Anchor, Type 10 Series | | |
0180 680A000 LUMP | 6500.00000 6500.00| |
Engineering Controls | | |
SECTION TOTALS | S 219,238.00] S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 219,238.00] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 036 CONTRACT ID : 20041203036
LETTING DATE : 12/03/04 10:00 AM DIVISION : 01
CONTRACT TIME : 120 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (2 Bridge Culverts)
and Approaches

on Easter Ferry Road at Four Mile Branch and on Friend Road
at Poplar Creek north of Athens. Length - 0.225 mi.

1 02035 BURGREEN CONTRACTING COMPANY, INC.

DATE : 12/03/04
PAGE : 036 -1

COUNTIES : LIMESTONE

PROJECT (S) : ACGBBRZ-4200(211)
ACGBBRZ-4200 (212)

TOTAL % OVER
BID LOW BID

S 506,277.00 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 036 -2
TABULATION OF BIDS
CALL ORDER 036 CONTRACT ID 20041203036 COUNTIES LIMESTONE
LETTING DATE 12/03/04 10:00 AM DIVISION
I ( 1 ) 02035 I ( ) I ( )
| BURGREEN CONTRACTING CO., I | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 3000.00000 3000.00] |
Clearing & Grubbing (Approximately 2 | | |
Acres) | | |
0020 206A000 LUMP | 38000.00000 38000.00 | |
Removal Of 0ld Bridge, Station 14+72.16 | | |
0030 206A001 LUMP | 15000.00000 15000.00| |
Removal Of 0ld Bridge, Station 9+80.00 | | |
0040 210A000 510.000 CUYD| 14.00000 7140.00] |
Unclassified Excavation | \ |
0050 210D001 1523.000 CUYD] 12.00000 18276.00 | |
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0060 214A000 1312.000 CUYD] 18.00000 23616.00]| |
Structure Excavation | \ |
0070 214B001 362.000 CUYD| 25.00000 9050.00 | |
Foundation Backfill, Commercial | | |
0080 230A000 12.000 RBST| 200.00000 2400.00] |
Roadbed Processing | \ |
0090 301A012 2934.000 SQYD| 6.00000 17604.00 | |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0100 401A000 2934.000 SQYD| 0.50000 1467.00] |
Bituminous Treatment A | | |
0110 405A000 84.000 GAL | 3.00000 252.00| |
Tack Coat | ‘ |
0120 429A200 176.000 TON | 80.00000 14080.00 | |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0130 429C200 490.000 TON | 70.00000 34300.00 | |
Improved Bituminous Concrete Base Layer | \ |
1" Maximum Aggregate Size Mix, ESAL | \ |
Range A | \ |
0140 502A000 77920.000 LB | 0.80000 62336.00 | |
Steel Reinforcement | | |
0150 524A011 472.000 CUYD| 350.00000 165200.00] |
| \ |

Culvert Concrete (Cast In Place)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/03/04
PAGE : 036 -3

CALL ORDER : 036 CONTRACT 1ID 20041203036 LIMESTONE
LETTING DATE 12/03/04 10:00 AM DIVISION : 01
I ( 1 ) 02035 ¢ ) I ( )
|BURGREEN CONTRACTING CO., I | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 600A000 LUMP | 37000.00000 37000.00| |
Mobilization | \
0170 610C001 586.000 TON | 28.00000 16408.00 | |
Loose Riprap, Class 2 | \ |
0180 610D003 441.000 SQYD] 4.00000 1764.00| |
Filter Blanket, Geotextile | | |
0190 650A000 48.000 cCUYD| 12.00000 576.00| |
Topsoil | \ |
0200 650B000 239.000 CUYD| 6.00000 1434.00] |
Topsoil From Stockpiles | \ |
0210 652A053 2.000 ACRE| 500.00000 1000.00] |
Seeding (Mix 1E) | | |
0220 656A000 2.000 ACRE| 500.00000 1000.00]| |
Mulching, Class A, Type 1 | \ |
0230 665F000 24.000 EACH] 6.00000 144.00] |
Hay Bales | \ |
0240 665J000 1850.000 LF | 5.00000 9250.00| |
Silt Fence, Type A | \ |
0250 6650001 1850.000 LF | 3.00000 5550.00] |
Silt Fence Removal | | |
0260 680A000 LUMP | 5000.00000 5000.00] |
Engineering Controls | \ |
0270 701A004 2.000 MILE| 400.00000 800.00| |
Solid White, Class 1, Type A Traffic | | |
Stripe I \ |
0280 701A012 2.000 MILE| 400.00000 800.00| |
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0290 740B00O 382.000 SQFT| 15.00000 5730.00] |
Construction Signs | \ |
0300 740F002 18.000 EACH| 350.00000 6300.00 | |
Barricades, Type III | | |
0310 7401005 6.000 EACH] 300.00000 1800.00| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 506,277.00| 0.00| $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 506,277.00] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/03/04

PAGE : 043 -1
VENDOR RANKING

CALL ORDER : 043 CONTRACT ID : 20041203043 COUNTIES : BUTLER
LETTING DATE : 12/03/04 10:00 AM DIVISION : 06
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) ST-007-010-004

for constructing the Resurfacing and Traffic Stripe on
S.R.#10 from C.R.#43 to the Crenshaw county line southeast
of Greenville. Length - 7.303 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,156,552.97 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,184,536.67 102.4196%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 043 -2
TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20041203043 COUNTIES BUTLER
LETTING DATE 12/03/04 10:00 AM DIVISION : 06
| ( ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D021 4200.000 CUYD| 11.50000 48300.00 | 4.25000 17850.00]
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0020 405A000 10100.000 GAL | 1.40000 14140.00] 1.69000 17069.00]
Tack Coat | \ |
0030 408A052 102850.000 SQYD| 0.50000 51425.00 | 0.79000 81251.50|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 410C000 1.000 EACH] 700.00000 700.00] 2500.00000 2500.00]
Contractor Retained Profilograph | \ |
0050 424A361 8750.000 TON | 43.55000 381062.50] 42.35000 370562.50]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424B650 11350.000 TON | 39.40000 447190.00| 41.65000 472727.50]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424B654 100.000 TON | 80.00000 8000.00| 65.00000 6500.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B658 1550.000 TON | 43.55000 67502.50] 35.00000 54250.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 24600.00000 24600.00| 45000.00000 45000.00 |
Mobilization | \
0100 652A056 15.000 ACRE| 400.00000 6000.00| 423.00000 6345.00 |
Seeding (Mix 2E) | | |
0110 656A000 15.000 ACRE| 370.00000 5550.00] 376.00000 5640.00|
Mulching, Class A, Type 1 | \ |
0120 665F000 200.000 EACH] 8.00000 1600.00| 5.64000 1128.00]
Hay Bales | \ |
0130 665J000 3000.000 LF | 2.15000 6450.00| 3.29000 9870.00 |
Silt Fence, Type A | \ |
0140 6650001 3000.000 LF | 0.10000 300.00] 0.47000 1410.00]
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/03/04
PAGE 043 -3
TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20041203043 COUNTIES BUTLER
LETTING DATE 12/03/04 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A028 15.000 MILE| 1550.00000 23250.00]| 1472.50000 22087.50|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0160 701A046 6.000 MILE] 975.00000 5850.00] 926.25000 5557.50]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0170 701A048 7.000 MILE] 1750.00000 12250.00| 1662.50000 11637.50]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701C000 11.000 MILE| 490.00000 5390.00| 465.50000 5120.50]
Broken Temporary Traffic Stripe | | |
0190 701cC001 44.000 MILE| 580.00000 25520.00] 551.00000 24244 .00 |
Solid Temporary Traffic Stripe | \ |
0200 701G125 1804.000 LF | 3.86000 6963.44| 3.67000 6620.68 |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0210 701G129 902.000 LF | 1.89000 1704.78]| 1.80000 1623.60]
Broken Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | \ |
0220 701H001 1804.000 LF | 1.00000 1804.00]| 0.95000 1713.80]
Solid Traffic Stripe Removed (Plastic) | | |
0230 701H006 902.000 LF | 1.00000 902.00] 0.95000 856.90]
Broken Traffic Stripe Removed (Plastic) | | |
0240 703A002 216.000 SQFT| 5.00000 1080.00]| 4.75000 1026.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0250 703D001 432.000 SQFT| 1.50000 648.00| 1.43000 617.76]
Temporary Traffic Control Markings | \ |
0260 705A032 350.000 EACH] 5.25000 1837.50] 4.99000 1746.50]
Pavement Markers, Class A-H, Type 1-B | \ |
0270 705A037 457.000 EACH| 5.25000 2399.25] 4.99000 2280.43]
Pavement Markers, Class A-H, Type 2-D | | |
0280 740B00O 498.000 SQFT| 8.00000 3984.00] 7.50000 3735.00]
Construction Signs | \ |
0290 740E000 150.000 EACH] 0.50000 75.00] 15.38000 2307.00]
Cones (36 Inches High) | | |
0300 740M001 150.000 EACH] 0.50000 75.00| 8.39000 1258.50]
Ballast For Cone | \ |
SECTION TOTALS | $ 1,156,552.97] $ 1,184,536.67] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,156,552.97| $ 1,184,536.67]| $




